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BORDER ROADS ORGANISATION 

MINISTRY OF DEFENCE, GOVT OF INDIA 
CHIEF ENGINEER PROJECT DANTAK 

 
NAME OF WORK: SUPPLY AND STACKING OF STONE CHIPS 22.40 MM, STONE CHIPS 
11.2MM, STONE CHIPS 6.70MM AND SAND / STONE DUST FOR DBM 50MM THICK AND 
STONE CHIPS 11.2MM, STONE CHIPS 6.7MM AND SAND /STONE DUST FOR BC 40MM 
THICK FOR RE-SURFACING WORKS BETWEEN KM 5.500 TO KM 95.00 OF 
PHUENTSHOLING-THIMPHU ROAD AT HMP SITE (DUMPING LOC AT KM 35.00 ON P-T  
ROAD UNDER PART-I  AND DUMPING LOC AT KM 3.30 OF C-H ROAD UNDER PART-II) 
UNDER 19 BRTF ROAD SECTOR OF PROJECT DANTAK”  
 
Name of Contractor: _______________________________________________                              
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          EE (C)  

SW 
(Signature of the Contractor)       For Accepting Officer 
 
 

• Not attached, these documents can be seen in the office of Accepting 
Officer/Commander Task Force/OC Contract during working hours. 
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E-mail : bro-dtk@nic.in       Headquarters 

Chief Engineer 
Tele  : 009752 - 351082/351086      Project Dantak 
          PIN : 931708 
Fax  : 009752 – 351285       C/O 99 APO 
 
80583/            /E8         May 2022 
 
M/s _______________________________________ 
 
__________________________________________ 
 
 
NAME OF WORK: SUPPLY AND STACKING OF STONE CHIPS 22.40 MM, STONE CHIPS 
11.2MM, STONE CHIPS 6.70MM AND SAND / STONE DUST FOR DBM 50MM THICK AND 
STONE CHIPS 11.2MM, STONE CHIPS 6.7MM AND SAND /STONE DUST FOR BC 40MM 
THICK FOR RE-SURFACING WORKS BETWEEN KM 5.500 TO KM 95.00 OF 
PHUENTSHOLING-THIMPHU ROAD AT HMP SITE (DUMPING LOC AT KM 35.00 ON P-T  
ROAD UNDER PART-I  AND DUMPING LOC AT KM 3.30 OF C-H ROAD UNDER PART-II) 
UNDER 19 BRTF ROAD SECTOR OF PROJECT DANTAK” 
 
Dear Sir (s), 
 

1.  A set of tender documents containing T-Bid (Technical bid) and Q-Bid (Financial 
Bid) for the above work is uploaded on Central Public Procurement portal site 

http://eprocure.gov.in/eprocure/app, BRO website www.bro.gov.in and CAB website 
www.cab.org.bt  Please note that tender will be received by the Accepting Officer at the 
office of the Chief Engineer (P) Dantak C/O 99 APO or at OIC liaison cell located at 
HQ 19 BRTF, Jaigaon, Pin-930019, Ph 8145087696/9643800181 upto 1700 hrs (BST) 
on 14 Jun 2022 and Part-I of the tender documents will be opened at 1530 hrs (BST) 
on 17 Jun 2022  Tender received after the due date and time will not be considered. 
 

2. Tenderers or their duly authorized representative who have submitted their tenders and 
who wish to be present at the time of opening of tenders may attend the office of Accepting Officer 
Chief Engineer (P) Dantak C/O 99 APO at the above mentioned time.  
 

3. Tender     documents     may     be     downloaded     from     central public 
procurement portal site http://eprocure.gov.in/eprocure/app, BRO website www.bro.gov.in and 
CAB website www.cab.org.bt and printout is to be taken on A4 size paper. It is advisable that 
downloaded tender document preferably to be printed through laser printer only. 

Submission of photocopy of tender is not permitted. Bid security declaration, Integrity Pact 
duly signed on each page by the bidder(s) and undertaking given at Page No. 26 of tender 
must be delivered to the Chief Engineer Project along with the T Bid and if Bid security 
declaration and integrity pact is not submitted along with the T Bid, same shall be rejected 
by the Accepting officer. 
 
4. Tendering procedure shall be single stage-two bid System and tender documents shall 
be prepared in two parts as under:- 
  

(a) Part-I (‘Technical Bid’ – ‘T’ Bid) 
 (b) Part-II (‘Price/Commercial’ – ‘Q’ Bid) 
 
           EE (C)  

SW 
(Signature of the Contractor)       For Accepting Officer 

http://eprocure.gov.in/eprocure/app
http://www.bro.gov.in/
http://eprocure.gov.in/eprocure/app
http://www.bro.gov.in/
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5. Part-I (‘Technical Bid’ – ‘T’ Bid) 
 

5.1 (a) The tender to be submitted (physically) by the bidder will be comprised of following 
documents: - 
 

(i) Blank. 
 

(ii) Earnest money deposit by un-enlisted contractor and enlisted contractors who 
have submitted/not submitted standing security deposit. 

(iii) Signed copy of all the Eligibility/Qualification documents required as per tender 
conditions given at Page No.03 to Page No. 10 of tender documents. 

(iv) Signed copy of Integrity Pact.(Not applicable being tender amount less  than      
5 crores) 

 

(v) Signed copy of undertaking by tenderer given at Serial Page No. 26 of tender. 
 

(b) Following documents will be deemed to be part of the contract during the time of 
acceptance of contract: - 

 

(i) Part-I Technical Bid of the tender document 

(ii) Notice Inviting Tender 

(iii) Special Conditions of Contract 

(iv) Particular/Technical Specifications including Drawings, if any 

(v) Any other Amendment/errata to tender document 

5.2   Technical evaluation criteria 
 

5.2.1  If contractor is not enlisted with BRO or enlisted with BRO but has not submitted 
Standing Security Deposit, he should have submitted Bid security declaration. 

 

5.2.2  All the pages of T-Bid should have been duly signed by the bidder/authorized 
representative having valid Power of Attorney. 
 

6. Eligibility Criteria:-  (A) Tenderers shall meet the  following eligibility criteria for 
qualifying in Technical  bid:- 

 

(a) The tenderer should have working capital and/or credit facilities of at least 10% 
of the estimated cost of the work (Applicable only for non – enlisted Contractors) as 
given in the NIT i.e. Rs.18.51 lakhs. 
 

A.2 Experience.   
 

Tenderer should have successfully completed or substantially completed with any Govt 

agencies/PSU/Municipal Corporation/local Govt bodies 

 
Tenderer should have successfully completed or substantially completed**. three 

similar works costing not less than the amount equal to 40% of estimated cost i.e. Rs 74.05 
lakhs or two similar works costing not less than the amount equal to 50% of estimated cost of 
work i.e. Rs 92.56 lakhs or one similar works costing not less than the amount equal to 80% 
of estimated cost of work i.e. Rs 149.00. lakhs in “last seven & current” financial years.  
 

 
EE (C)  
SW 

(Signature of the Contractor)       For Accepting Officer 
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Notes: - 

1. Substantially completed works means those works which are 90% completed on the 

date of submission (i.e. gross value of work done up to the last date of submission Is 90% or 

more of the original contract price) and continuing satisfactorily. 

2_. Tenderer shaII submit list of work executed in the past 7 years in their letter head duly 

signed by the proprietor/partner/director of the firm in the proforma contained in Clause 8 .1 

3. Completion cost of works shall be brought to common base date of receipt of tender as 

per following formula: - 
 

Completion cost X (1 +Period in days from date of completion to date of receipt of 
tender/365 days) X 0.10) 

 

6.2 Available Bid Capacity (ABC)  
 
6.2.1 ABC as per formula given here-in-after should be more than the estimated cost of work 
given in NIT (i.e. ABC>185.12 lakhs).  Tenderers shall calculate ABC and submit details duly 
signed on letter head.  

 
Available Bid Capacity = 2.5 x A x N – B 

A.- Maximum value of all Civil Engineering works in any one year during the last 5 financial 

years (Updated to the current price level with enhancement factor as given below) supported 

with duly certified Balance Sheets/ Certificates from Chartered Accountant. 

  
Year      Multiplying factor 

Last first year      1.10 

Last second year     1.20 

Last third year     1.30 

Last fourth year     1.40 

Last fifth year      1.50 

  
N- Number of years prescribed for completion of work for which the current bid is invited. 
 
B- Value of the balance ongoing works to be executed in period N. 

 

6.2.2 The tenderers shall indicate actual figures of completion cost of work and value of A 

without any enhancement as stated above. 

6.2.3 The tenderer may be accorded an opportunity to clarify or modify his qualification 

documents, if necessary, with respect to any rectifiable defects through option of short fall in 

tender documents to be submitted by the bidder. The tenderer will respond in not more than 

07 days of issuance of the clarification letter through shortfall option failing which his tender is 

liable to be rejected. 

 
 
 
          EE (C)  

SW 
(Signature of the Contractor)       For Accepting Officer 
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6.3 Vehicles, Equipments and Plants (VEP) : 
 

6.3.1 Tenderer should own or have assured access (through hire/lease/purchase 
agreement/ other commercial means) to the requisite Equipment, Plants and vehicles in 
good working condition (complete usage life not more than 7 years except stone crusher) 
given hereunder.   

 

S/No Particulars of Veh/Eqpt/Plant Nos Reqd 

(a) Tipper/Dumpers 5 

 
6.3.2 Tenderer shall indicate source of requisite Equipment, Plants and Vehicles along 

with vintage required for execution of work in following format-. 
 

(i) Item 
 

(ii) Year of Manufacture 
 

(iii) Source from where to be arranged (Owned/ lease etc.) 
 

(iv) Location presently deployed. 
 

(v) Based on known commitments, whether will be available for use in the 
proposed contract. 

 

(vi) Copy of documentary support of ownership/assured access to the 
satisfaction of the Accepting Officer. 

 

Note :- Tenderer  should own critical VEP as per specific requirement  of  the work 

as decided/specified by the Tender issuing authority in the tender. 
 

6.4 Performance and other requirements: 

 

(a)  There should not be poor/slow progress in running work. (If yes, submit details and 
reasons of delay to check that these are not attributable to him or am beyond his control.)  
 

(b)  There are no serious defect observed in works which stand unrectified (If yes 
submit details and reasons). 
 

(c)  There are no Cancelled/abandoned contracts in which Govt. unrealized recoveries 
exist (If yes submit details and reasons). 
 

(d)  He/They have not been blacklisted by any Govt. Deptt (If yes submit details and 
reasons). 
 

(e)  There are no any Govt. dues, outstanding against the firm (If yes submit details and 
reasons). 
 

(f)  Tenderer should not be habitual litigant i.e. having more than 3 unsuccessful 
arbitration/court cases during last years in which his views/claims substantially rejected. 
 

(g)  Proprietor/partners/directors of firm are not involved in anti national/social activities 
and should have neither been convicted nor should any proceedings be pending in court 
for such activities. 

 

 

 

EE (C)  
SW 

(Signature of the Contractor)       For Accepting Officer 
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(h) Firm should have been considered capable of taking more load in work load return 

circulated by DGBR. In case the firm is not considered capable for taking more work load 

due to unsatisfactory performance in the running works, in the prevailing   report circulated 

by DGBR their technical bid shall be rejected. 
 

6.5 Disqualification 
 

6.5.1 Even though the tenderers meet the above criteria, they are liable to be disqualified 
if they have made misleading or false information in bidding documents submitted. 
 

7. JOINT VENTURE IN BRO WORKS (Except for EPC Tenders) 

7.1 Two firms are permitted to bid for the tender based on Joint Venture agreement 

between them.  Joint Venture (JV) shall not comprise more than two firms (called parties of 

JV). The format of agreement at Annexure ‘I'.  The JV shall be considered as un-enlisted 

contractor. The JV shall submit Earnest Money Deposit for all tenders and individual 

Security deposit as per instructions, in contract is awarded. 
 

7.2. JV shall be allowed for the following works:- 
 

(a) Road work with estimated cost more than Rs.50crore. 

(b) Bridge work and via duct with estimated cost more than Rs.20 crores. 

(c) Tunnel Works of any value. 

(d) Runway Work any value. 

(e) PEB structure works of any value 

(f) Solar Power works of any value 

(g) Works for specialist E/M services with estimated cost more than Rs. 20 crore 

(h) Consultancy Work for Preparation of DPR for Bridges Tunnels & EPC roads 
with estimated Cost more than Rs.5 Crore 

j) Works other than the types at (a) to (h) above with estimated cost more than 
Rs.50 crore. 
 

7.3. No JV shall be allowed for furniture works. No JV shall be allowed to participate 1f 

either or both the parties are banned/adversely remarked in WLR of BRO or debarred from 

tendering by any authority. Foreign Companies shall not be permitted to participate in JV 

except in case of tunnel project 
 

7.4. Security clearance of Foreign Companies having foreign citizenship Directors shall 

dealt with as prescribed under subsequent para. 
 

7.5.    (a)    Indian   Companies having Director (s) of foreign origin and Indian 

Companies having Director (s) of Indian   origin but residing abroad / having 

foreign citizenship shall be permitted to participate in JV. However, security 

clearance in such cases shall be obtained by following procedure laid down by 

Ministry of Home Affairs vide their letter No 11/20034/2013-1S II dt 30 Jun 2015 

and amendment there if vide OM No 11/20034/2013-11 dt 09 Dec 2015. These 

letters, being classified, are not being 

 
EE (C)  
SW 

(Signature of the Contractor)       For Accepting Officer 
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shared. The case for security clearance shall be processed to HQ DGBR for taking 

up matter with concerned authorities. 
 

(b) Case for security clearance shall be processed to HQ DGBR on PRIORITY 

after opening T-bid (Cover-1). Further processing of tender to open Finance Bid 

(Cover 2) shall not be held up awaiting receipt of security clearance. However, if 

the JV requiring security clearance of Director(s) becomes L1, the tender shall be 

accepted only on receipt of security clearance. For this, the Accepting officer will 

pursue the security clearance vigorously. 
 

(c) For   runway   tenders, all   other    policies   issued    vide   E-in-C's    

Branch   letter No. A/37696/OSDPL/POL/ E2W (PPC) dt 15 May 2015 as amended 

vide their letter even No dt 14 Mar 2017 pertaining to experience, nature of works 

executed, requirement of tools. plants and machinery, financial turnover, Available 

Bid Capacity etc shall be followed. 
 

7.6 A valid agreement shall exist between the parties of JV defining clearly the role, 

responsibility and scope of work of each party, percentage share of  each party 

along with nomination of leader (lead Party) for the purpose of this work and a 

confirmation that the parties of the JV are jointly and severally responsible. 
 

7.7 JV as a single unit or each party of the JV shall have Permanent Account Number 
(PAN) and GSTIN. However, if the contract is awarded to the JV, then PAN & 
GSTIN shall be obtained by the JV as single unit. 

 

7.8 The JV shall have two parties.  The Iead party of the JV shall meet minimum 60%   
or the percentage of share in the JV (whichever is higher) of the qualifying criteria 
pertaining to (a) past experience of completed works, (b) Average Annual Turnover, 
(c) Bank Solvency/ FinanciaIIy Sound for engagement and (d) Working Capital. 
Both the parties combined shall meet minimum 120% of the above qualifying criteria 
The party other than the lead party shall meet minimum 30% of the above qualifying 
criteria. 

 
7.9 Both the Parties of JV shall jointly possess the required T&P, machinery and 

 engineering/ supervisory staff. T&P can be either on ownership basis or lease hold 

as stipulated in NIT/ tender documents and documentary proof of the same shall be 

submitted Other qualification criteria shall be meet fully/ Jointly by both the parties 

of JV or as a single unit of JV. 
 

7.10 In the Residual Bid Capacity (in the formula 2.5 xAxN-B, where A= Maximum 

turnover in last five financial years, N= Period of completion of contracted 

(tendered) work ( in years calculated till two decimal places) and B= Value of 

balance work in all Govt & Private works), in respect of a JV, values of A and B 

shall be the sum total of the respective figures of both the parties. 

 
 
 
 
EE (C)  
SW 

(Signature of the Contractor)       For Accepting Officer 
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7.11 Similarly when a Firm/ Contractor working in JV applies for tender (s) in his own 

capacity (i.e. independently), the part value of A and B of his JV work (s) in 

proportion to his percentage share in JV shall also be considered against the tender 

applied in his own capacity and capacity and hence these details shall be submitted 

by the Firm/ Contractor in his T- bid. 
 

7.12 JV concluded upto the date of bid submission are permitted to apply. Copy of JV 

should be uploaded. The Department reserves the right to verify the particulars 

furnished by the applicant independently. If any information furnished by the 

applicant JV is found incorrect and / or misleading and/or false representation 

and/or deliberately suppressed information, at a later stage, the JV and both the 

parties shall be liable to be debarred from tendering/taking up of any work in BRO. 
 

7.13 Party/parties will not be allowed to bid for the same tender in their independent 

capacity as well as under JV. Also, no party will be allowed to bid for the same 

tender under multiple JVs.   In case of violation (party/parties bidding independently 

as well as under JV for the same tender, party/parties bidding for the same tender 

under multiple JVs), the bid of the party/parties concerned as well as the bid(s) of 

the related JV(s) shall not be opened (i.e. shall not be qualified in T bid Cover '1'). 
 

7.14 The lead party shall attend all progress review meetings and shall be answerable to 

all issues relating to the project. 
 

7.15 For any of the defaults as under of the JV, administrative action shall be taken 

against both the parties of the JV: -  
 

(a) In case of non-submission of physical original documents of cost of tender, 

EMD- Barring from bidding for six months. 
  

(b) Due to. default in performance of contract etc.- Administrative actions as per 

existing instructions 
 

7.16 Any unrealized recovery from JV shall be recovered proportionately from the parties 

in proportion to their percentage share in the JV. If it is not possible to recover 

proportionate share (partly/fully) form one party, it shall be recovered from other 

party.  
 

8  List & format of eligibility documents to be attached alongwith Part-I of 
tender documents to prove eligibility: -  
 

8.1  List of works completed/substantially completed in “last seven and current” financial 
years and ongoing works in following format: - 
 

Name 
of 
work 
& CA 
No 

Brief 
scope 
of 
work 

Name & 
address 
of 
employer
/client 

Accept
ed 
contrac
t 
amount 

Date of 
comme
nceme
nt of 
work 

Original 
date of 
completio
n 

Extended 
date of 
completion 

Actual 
date of 
completion 
/present 
progress 

Cost of 
comple
ted 
work 

Cost 
of 
balan
ce 
Work 

Remar
ks 
explaini
ng 
reason
s of 
delay if 
any 

           

 

EE (C)  
SW 

(Signature of the Contractor)       For Accepting Officer 
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Note : Works proving eligibility criteria of experience shall be highlighted and performance 
certificate from client in respect of these works shall be submitted. 
 
8.2 Available Bid Capacity:  
 
For -A :-  Balance sheets/certificates from Chartered Accountant indicating annual 
turnover of Civil Engineering works constructed in last 5 years. 
 
For-B: - Contractors shall submit details of ongoing works as per format stated in Clause 
8.1 of above. 
 

Tenderers shall calculate ABC and submit details duly signed. 
 
8.3 Equipments, Plants and Vehicles: 
 

(a)  Tenderer shall indicate source of requisite Equipment, Plants and vehicles in 
good working condition required for execution of work in following format: - 
 

S/No Item  Item Year of manufacture Source from 
where to be 
arranged 
(Owned/Leased) 

Location 
presently 
deployed 

Whether will 
be available 
for use in the 
present 
contract 

      

 

(b)   Copy of documentary support of ownership/assured access to the satisfaction 
of the Accepting officer is required to be enclosed. 

 
8.4. Integrity Pact (IP)(applicable for tender with estimated cost of Rs. 5.00 Crore and 
above for all contract works and in tender for procurement services, stores, equipments & 
plants with estimated cost of Rs. 1.00 Crore and above). 
 

IP duly signed by Accepting Officer/ authorized officer has been uploaded along 
with this tender as Annx-II same shall be signed by bidder(s) on each page and scanned 
copy shall be submitted as part of Technical bid (cover-1) and original IP duly signed on 
each page shall be forwarded by post along with tender fee and EMD (if applicable). IP will 
be an integral part of the Contract and both parties are bound by its provision. 

 

 

8.5 Performance and other requirements.   
 

8.5.1 Tenderer shall submit undertaking that:- 
 

(a)  There is no poor/slow progress in running works. (If yes, he will submit details 
and reasons of delay to check that these are not attributable to him or are beyond 
his control). 

 

(b) There are no serious defects observed in works which stand un-rectified (If yes, 
he will submit details and reasons). 

 

(c) There are no cancelled/abandoned contracts in which Govt. unrealized 
recoveries exist (If yes, he will submit details and reasons). 

 
 
 

EE (C)  
SW 

(Signature of the Contractor)       For Accepting Officer 
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(d)  He/They have not been blacklisted by any Govt. Deptt (If yes, he will submit 
details and reasons). 

 

(e)  There are no any Govt. dues outstanding against the firm (If yes, he will submit 
details and reasons). 
 

(f)  Proprietor/partners/directors of firm are not involved in anti national/social 
activities and have neither been convicted nor are any proceedings pending in court 
for such activities (If yes, he will submit details). 

 

8.5.2 Tenderer shall submit information of all arbitration/court cases decided during last 
five & current financial years and also presently in progress as per following format: - 
 

(a)   Name and address of employer. 
 

(b)  Cause of dispute. 
 

(c)  Amount involved. 
 

(d)   Brief of Court judgment/arbitration award (if published) otherwise present 
progress. 

 

8.6 Working capital:- 
Copy of Latest balance sheet/income tax return for working capital and/or Banker’s 

certificate for credit facilities.  If necessary Department will make inquiries with the 
tenderer’s Banker. 
 

8.7 Constitution of firm along with copy of partnership deed (in case of partnership 
firms) and memorandum of articles and association (in case of limited companies). 
 

8.8 In case of unenlisted firms, Copies of Passport of proprietor/partners/directors (if 
available). Present address & photograph for verification of character and antecedents of 
proprietor/partners/directors from police authorities. 
 

8.9 Copies of PAN Card of proprietor/partners/directors. 
 

8.10 Lowest bidder if unenlisted firm in BRO (if his offer is decided for acceptance) will 
be required to fill enlistment form for provisional enlistment. 
 

Notes:- 
 

1 Documents as listed at clause 8.6 to 8.8 above are exempted for tenderers enlisted 
with BRO in any class. 
 

2 Affidavits shall be submitted on Non-Judicial stamp papers of appropriate values 
duly attested by the Magistrate/Notary Public. 
 

3 Photocopies of documents shall be attested by Gazetted officer/Public notary and 
also self attested. 
 

4 The. bidder should meet all the technical evaluation criteria indicated in the bid 
documents in   order that the bid is considered to be technically responsive   and the 
bidder qualifying to have its Financial Bid opened. 
 

9. Part-II (‘Price/commercial’ – ‘Q’ Bid) 
 

9.1 Part-II ‘Price/commercial Bid’ – ‘Q’ Bid) shall comprise of the following: - 
 

(i) Schedule- ‘A’ Notes. 

(ii) Schedule ‘A’ (to be quoted by Bidder) 

EE (C)  
SW 

(Signature of the Contractor)       For Accepting Officer 
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(iii) Schedules ‘B’, ‘C’, & ‘D’. 

 (iv) Tender page 

10 Q bid evaluation 
 

(i) Arithmetical corrections shall be made as per General condition of contracts 
4.A(a) of IAFW-1815Z. 

 

(ii) Commercial bids will be reviewed to ensure that the figures indicated therein are 
consistent with the details of the corresponding Technical bids. 

 

 (iii) For the purpose of evaluation “cost” shall be inclusive of all taxes and duties. 
 

(iv) Cost of all items of Schedule A shall be totaled and the bidder who has quoted 
lowest total cost in Schedule A (L-1) shall be considered successful bidder and all 
other bidders shall be considered unsuccessful.  Offer of successful bidder (L-1) 
shall only be considered for acceptance. If L-1 backs out, re-tendering shall be 
resorted in a fair and transparent manner. 
 

10.1 The Chief Engineer Project Dantak will be Accepting Officer here-in-after referred 
to as such for the purpose of this contract. 
 

10.2 If tenderers desire that any condition or stipulation given in the tender documents is 
to be modified or deleted, they may submit their comments/suggestions before last 
working date of clarification as shown in critical date details in subject tender ID for 
consideration by the Deptt for issue of corrigendum/amendments to tender documents. If 
Deptt considers comments/ suggestions suitable, corrigendum/amendments to tender 
documents shall be issued and also uploaded on E- tendering Portal. If Deptt does not 
consider comments/suggestion suitable, corrigendum/amendments to tender documents 
shall not be issued/uploaded on E- tendering Portal and tenderers shall quote strictly 
complying with the various provisions given in the tender documents.  Any tender who 
stipulates any alterations to any of the conditions/provisions laid down in tender documents 
(including corrigendum/amendments) or which proposes any other conditions of any 
description whatsoever is liable to be rejected. 
 

10.3 The tenderers are advised to visit the work site to acquaint themselves of working 
and site conditions, before submitting their tender.  The submission of tender by a person 
implies that he has read this tender forwarding letter, the conditions of contract and has 
made himself aware of the scope and specifications of the work to be done and of the 
conditions and other factors, site conditions, taxes & levies prevailing etc which may affect 
the quotation and execution of the work. 
 

10.4 Tenderer must be very careful to deliver a bonafide tender, failing which the tenders 
are liable to be rejected.  Tenderers are, therefore, advised to ensure that their tender 
must satisfy each and every condition laid down in the tender documents. 
 

10.5 Your attention is drawn to the Indian Official Secret Act-1923 (XIX of 1923) as 
amended up to date particularly section 5 thereof. 
 

11 Earnest Money :- 
 

(a) Earnest money is not required to be attached with tender by the enlisted 
contractor with BRO (term “enlisted contractor: used in tender documents means 
“enlisted contractor with BRO”) who have submitted standing security but same is 
required from un-enlisted contractor/enlisted contractors with BRO, who have not 
submitted standing security deposit. 

 
 

EE (C)  
SW 

(Signature of the Contractor)       For Accepting Officer 



CA NO. CE (P) DANTAK/          OF 2022-2023    Serial Page No. 12 
TENDER NO. CE (P) DANTAK/07/2021-2022 

 

(b) Un-enlisted contractors with BRO/enlisted contractors with BRO, who have not 
submitted standing security deposit will submit the tender accompanied with Earnest 
Money amounting to Rs 2,60,120/- (Rupees Two lacs Sixty thousand One hundred 
Twenty only) in the form of Deposit at call Receipt/TermDeposit Receipt/Special Term 
Deposit Receipt and Bank Guarantee issued in favour of Chief Engineer (P) Dantak, 
C/O 99 APO payable at SBI Hasimara (WB) by Nationalized/Scheduled Bank. 
Technical bid not accompanied with earnest money will not be considered for opening of 
financial bid. The amount of this receipt should be basic amount and not their maturity 
value.  Any deposit lying with the department in any form against any other tender 
and/or contract shall not be considered for adjustment as the earnest money against the 
tender. Any tender not accompanied with the earnest money in the form as indicated 
here-in-before or accompanied with any letter/communication containing any request for 
adjustment of any other deposit as earnest money shall be treated as non bonafied 
tender. 
 

(c) Earnest money shall be returned to unsuccessful bidders (other than L-1) after 
opening of FinancialBids and to successful (L-1) bidder after receipt of security deposit. 
(d) However, MSME registered  firm should be exempted for submission of EMD 

 

12. Performance security :-  
 

12.1 Within 28 days of receipt of the letter of acceptance, the successful contractor shall 
deliver to the accepting Officer a Performance Security for an amount equivalent to 

10%(Amended vide HQ DGBR letter No. 24556/सी.स.म./दन्तक/सामान्य/92/ई8 dated 25 Nov 

2021)of the Contract sum as laid down under condition 19 of IAFW-2249 / Condition 14 A of 
IAFW -1815 Z (General Conditions of Contract).. 
 

12.2 Failure of the successful contractor to comply with the requirement of sub clause 12.1 
shall constitute sufficient grounds for cancellation of award of work and forfeiture of the 
Earnest Money. In case of BRO enlisted contractor amount equal to the Earnest Money 
stipulated in the Notice Inviting Tender, shall be notified to the tenderer for depositing the 
amount through MRO, issue of tender to such tenderers shall remain suspended till the 
aforesaid amount equal to the earnest Money is deposited in Government Treasury. 
 

12.3 In the   event of contract being cancelled, under Condition 52, 53 & 54 of IAFW-2249 or 
under conditions 26, 27 & 28 of IAFW -1815Z General Conditions of Contracts the 
Performance Security & retention money as per last RAR shall be forfeited. ALL T&P and 
material of contra tor lying at site shall be confiscated by the Government and shall be 
absolutely at the disposal of the President of India and no compensation whatsoever shall be 
allowed by department. 
 

12.4 Form for Bank Guarantee Bond against Performance Security Deposit shall be as per 
Annx-III. 
 

12.5 The period of validity of the Bank Guarantee Bond against Performance Security shall 
be upto and including the scheduled date of expiry of Defects Liability Period. 
 

13 The Accepting Officer reserves the right to accept a tender submitted by a Public 
Undertaking, giving a purchase preference over other tender(s) as are admissible under the 
Government Policy. No claim for any compensation or otherwise shall be admissible to such 
tenders whose tenders may be rejected on account of the said policy. 

 

14. The tender shall remain open for acceptance for a period of 60 days from bid 
submission end date.  
 

15. On acceptance of tender, the name of authorized representative (s) of the contractors 
who would be responsible for taking instructions from Engineer-in-Charge or its authorized 
representative shall be intimated by the contractor within 7 days of issue of Acceptance letters 

 

EE (C)  
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15. Revision/Modification of quoted Price 
 

(a) In case the tenderer has to revise /modify /withdraw his quoted rates / offer after 
it is uploaded in e-tendering portal he may do so on before bid submission end date & 
time in in e-tendering portal only. Any revision/ modification in offer / withdrawal of offer 
in the form of an open letter after bid submission end date & time and the same shall be 
considered as revocation of offer and shall not be taken into account, while considering 
his originally quoted offer. 
 

 

16. Revocation of offer 
 

In the event of lowest tenderer revokes his offer or revise his rates upward (which will 
be treated as revocation of offer), after bid submission end date and before expiry of 
original validity period stipulated in tender documents, the earnest money deposited by 
him shall be forfeited. In case of BRO enlisted contractors, the amount equal to the 
earnest money stipulated in the Notice Tender, shall be notified to the tenderer for 
depositing the amount through MRO, failing which the amount shall be recovered from 
any payment due to such contractor or shall be adjusted from the Standing Security 
Deposit. In addition, L-1 tenderer revoking offer and his related firms shall not be issued 
the tender in second or subsequent calls of subject work. 

 

18. Tenderers are requested to quote rates both in figure and words against each 
item of Schedule ‘A’ and extend the amount in Schedule ‘A’. 
 

19. All the tender documents (Part-I & Part-II) shall be submitted together at one 
stage but placed in separate sealed envelopes (supplied by the tenderer) duly marked 
Part I and Part II as stated above.All the two envelopes containing Part I and Part II duly 
sealed shall be put in one large size envelope (cloth lined, outer cover to be supplied by the 
tenderer). This outer cover shall indicate name of work, name of tenderer, last date and time of 
receipt of tender prominently. 
 

20. The tender documents (Part-I and Part-II) should be submitted/should be dropped 
in Tender Box kept at the office of Accepting Officer HQ CE (P) Dantak, C/O 99 APO 
before the date and time fixed for receipt of tender. The tender received after due date and 
time shall not be considered for acceptance.  BRO shall not be responsible for any postal or 
other delay and shall not take care to ensure the submission of tender at place and time fixed 
for receipt of tender. 
 

21. Tender shall be opened immediately after time indicated in Para 1 herein before in the 
presence of the tenderers or their authorized representative whoever wish to be present. Part-I 
only shall be opened first on 17 Jun 2022 at 1530 hrs (BST). Part II (Priced bid) shall not be 
opened.  Part II (Price bid) envelopes shall be signed by the tender opening officers and some 
bidders present and shall be put in separate large envelope and sealed by the opening 
officers.  Large envelop shall also be signed by the tender opening officers and some bidders 
present. This large size envelope containing unopened price bids shall be kept in safe custody 
of the officer nominated by the Accepting officer for this purpose. Part I (Technical Bid) will be 
evaluated as per technical evaluation criteria given in the tender documents. Unqualified 
tenders will also be informed and their Part II (Price Bid) shall be returned unopened 
separately.  The date of opening of price bids will be intimated separately to the qualified firms 
and the Part II (Priced Bid as sealed in large size envelope) will be opened on the scheduled 
date in the presence of such tenderers who choose to be present and the amounts quoted by 
the tenderers shall be read out by the opening officer(s) to the tenderers.   

 

 

 

Yours faithfully 
 
EE(C)  
SW 

(Signature of the Contractor)       For Accepting Officer 

Enclosures  :Tender Documents  
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ANNEXURE ·I 
 

Format for Joint Bidding Agreement for Joint Venture 
( to be executed on stamp paper of appropriate value) 

 
THIS JOINT  BIDDING AGREEMENT  is entered into on this the………………………….  day of 
……………20…… 
 
 
AMONGST 
 
1 .............................................................having     its     registered     office     
at.,............................... 
(hereinafter referred to as the 'First Part' which expression shall, unless repugnant to the context 
include its successors and permitted assigns) 
 
AND 
 
2   ………………………………………… Having its registered Office at……………………  
(hereinafter referred to as the 'Second Part' which expression shall, unless repugnant to the 
context include its successors and permitted assigns) 
 
The above mentioned parties of the FIRST and SECOND PART are collectively referred to as the 
"Parties" and each is individually referred to as a "Party" 
 
WHEREAS, 
 
(A) The BORDER ROADS ORGANIZATION, represented by Chief Engineer Border Roads 

Organisation, Ministry of Defence and having its office at CE (P)  Dantak PIN : 931708, C/O 99 APO 
(hereinafter referred to as the "Authority" which expression shall, unless repugnant to the context 
or meaning thereof, include its administrator, successors and assigns) has invited bid by its Tender 

ID No. CE (P) DANTAK/ 11/2021-2022 for SUPPLY AND STACKING OF STONE CHIPS 
22.40 MM, STONE CHIPS 11.2MM, STONE CHIPS 6.70MM AND SAND / STONE DUST 
FOR DBM 50MM THICK AND STONE CHIPS 11.2MM, STONE CHIPS 6.7MM AND SAND 
/STONE DUST FOR BC 40MM THICK FOR RE-SURFACING WORKS BETWEEN KM 5.500 
TO KM 95.00 OF PHUENTSHOLING-THIMPHU ROAD AT HMP SITE (DUMPING LOC AT 
KM 35.00 ON P-T  ROAD UNDER PART-I  AND DUMPING LOC AT KM 3.30 OF C-H ROAD 
UNDER PART-II) UNDER 19 BRTF ROAD SECTOR OF PROJECT DANTAK 
(B) The Parties are interest in jointly bidding for the tender as member of a Joint Venture and in 
accordance with the terms and conditions of the tender document in respect of the work, and 
 
(C) It is necessary condition under the pre-qualifying criteria (PQC) that the parties of the Joint 
Venture shall enter into a Joint Bidding Agreement and furnish a copy there of with the Application. 
 
 
NOW IT IS HEREBY AGREED as follows: 
 
1. Definitions and Interpretations 
 

In this Agreement, the capitalized terms shall, unless the context otherwise requires, have 
the meaning ascribed thereto under the PQC in the Notice Inviting Tender. 

 
 
 

          EE (C) 
SW 

(Signature of the Contractor)        For Accepting Officer 

( 



CA NO. CE (P) DANTAK/          OF 2022-2023    Serial Page No. 15 
TENDER NO. CE (P) DANTAK/07/2021-2022 

 
2. Joint Venture 

 
(a) The parties do hereby   irrevocably constitute a Joint Venture for the purposes of 
jointly participating in   the Bidding Process for the project 
 
(b) The Parties hereby undertake to participate in the Bidding Process only through this 
Joint Venture and not individually and/or through any other Joint Venture constituted for this 
Project, either directly or indirectly. 
 

 

3. Covenants 
 
The parties hereby undertake that in the event the Joint Venture   is declared the selected 
Bidder and awarded the contract, it shall perform all its obligations as the Contractor in 
terms of the Contract. 

 
Role of the Parties 
  

 The parties hereby undertake to perform the roles and responsibilities as described below: 

(a) Party of the First shall be the Lead member of the Joint Venture and shall have the 
power of attorney from the other Party for conducting all business for and on behalf of the 
Joint Venture during the Bidding Process and execution process as well as post execution 
process. 

 

(b) Party of the Second Part shall be the Member of the Joint Venture 

 

 
4. Joint and Several Liability 

 
The parties do hereby undertake to be jointly and severally responsible for all obligations 
and liabilities relating to the Project and in accordance with the terms and conditions given 
in the NIT and Tender Documents. 
. 

 Field of expertise 
 
 The parties do hereby declare that the field of expertise of the parties are as under: - 
 
 First party  
 

Second Party 
 
 Share of Works in the Project 
 
 The parties agree that the proportion of the Contract to be allocated among the parties shall 

be as follows :- 
 

First party 
 

Second Party 
 

 

 

 
          EE (C) 

SW 
(Signature of the Contractor)        For Accepting Officer 
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5. Representation of the Parties 
 

Each Party represents to the other Party as of the date of this Agreement that: 
 

(a) Such Party is duly organised, validly existing all in good standing under the laws of 

its incorporation and has all requisite power and authority to enter into this Agreement; 

 

(b) The execution, delivery and performance by such party of this Agreement has been 

authorized by all necessary and appropriate corporate or governmental action and a copy 

of the extract of the charter documents and board resolution/power of attorney in favour of 

the person executing this Agreement for the delegation of power and authority to execute 

this Agreement on behalf of the Joint Venture party is annexed to this Agreement, and will 

not, to the best of its knowledge: - 

 
(i) Require any consent or approval not already obtained; 

 
(ii) Violate any applicable law presently in effect and having applicability to it, 

 
(iii) Violate the memorandum and articles of association, by-laws or Other 
applicable organizational documents thereof, 

 
(iv) Violate any clearance, permit, concession, grant, license or other 
governmental authorization, approval, judgment, order or decree or any mortgage 
agreement, indenture or any other instrument to which such Party is a Party or by 
which such Party or any of its properties or assets are bound or that is otherwise 
applicable to such Party; or 

 
(v) Create or impose any liens, mortgages, pledges, claims, security interest, 
charges or encumbrances or obligations to create a lien, charge, pledge, security, 
interest, encumbrances or, mortgage in or on the property of such Party, except for 
encumbrances that would not, individually or in the aggregate, have a material 
adverse effect on the financial condition or prospects or business of such Party so 
as to prevent such Party from fulfilling its obligations under this Agreement. 

 
(c) This Agreement is the legal and binding obligation of such Party, enforceable in 
accordance with its terms against it; and 
 
(d) There is no litigation pending or, to the best of such Party's knowledge, threatened 
to which it or any of its Affiliates is a Party that presently affects or which would have a 
material adverse effect on the financial condition or prospects or business of such party in 
the fulfillment of its obligations under this Agreement. 

 
6. Termination 

 
This Agreement shall be effective from the date hereof and shall continue in full 

force and effect until completion of Defect Liability Period under and in accordance with the 
Contract, in case the Project is awarded to the Joint Venture. However, in case the Joint 
Venture does not pre-qualify for the Project of does not get selected for award of the 
Project, the agreement will stand terminated in case the Applicant does not pre-qualify or 
upon return of the Bid Security by the Authority to the Bidder, as the case, may be. 

 

 

 
          EE (C) 

SW 
(Signature of the Contractor)        For Accepting Officer 
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7. Miscellaneous 

 
(a) This Joint Bidding Agreement shall be governed by Laws of India. 

 
(b) The Parties acknowledge and accept that this Agreement shall not be amended by 
the Parties without the prior written consent of the Authority. 
 
IN WITNESS WHEREOF THE PARTIES ABOVE NAMED HAVE EXECUTED AND 
DELIVERED THIS AGREEMENT AS OF THE DATE FIRST ABOVE WRITTEN 

 

 
SIGNED, SEALED AND DELIVERED  SIGNED, SEALED AND DELIVERED 

 

For and on behalf of 

 

 

LEAD member by:     SECOND PART 

 

 

 

 

(Signature)       (Signature) 

(Name)       (Name) 

 (Designation)      (Designation)  

(Address)      (Address) 

 

 

WITNESS 

 

ln the presence of: 

 

1.                                                                                  2. 

 

 

 

 

 

 

 

 

 

 

 

 

 

  
 EE (C)   
 SW 

(Signature of the Contractor)        For Accepting Officer 
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ANNEXURE ·II 
To be signed by the bidder and same signatory competent/authorized to sign the 

relevant Contract on behalf of BRO 
 

INTEGRITY PACT 
 

This Integrity Pact is made at ….......................on this ……….. day of……..    2022   
 
 

BETWEEN 
 

President of India represented through Chief Engineer Border Roads Organisation,  
Ministry of Defence, CE (P)  Dantak PIN : 931708, C/O 99 APO. 

 

‘Principal/Owner’, which expression shall unless repugnant to the meaning or context 
hereof include its successors and permitted assigns) 
 

AND 
………..…………..    …………………………..    
……………………… 

(Name and Address of the Bidder/Contractor) 
 

 

       (Hereinafter referred to as the through 
  (Details of duly authorized signatory) 
 

“Bidder/Contractor” and which expression shall unless repugnant to the meaning or 
context hereof include its successors and permitted assigns) 
 

Preamble 
 

WHEREAS the Principal / Owner has floated the Tender(NIT NO. CE (P) 
DTK/07/2021-22 (hereinafter referred to as “Tender/Bid") and intends to award, under 
laid down, organizational procedure, contract for 
……………………………………………………………………………………………………

………… 
 

NAME OF WORK: - “SUPPLY AND STACKING OF STONE CHIPS 22.40 MM, STONE 
CHIPS 11.2MM, STONE CHIPS 6.70MM AND SAND / STONE DUST FOR DBM 50MM 
THICK AND STONE CHIPS 11.2MM, STONE CHIPS 6.7MM AND SAND /STONE DUST 
FOR BC 40MM THICK FOR RE-SURFACING WORKS BETWEEN KM 5.500 TO KM 95.00 
OF PHUENTSHOLING-THIMPHU ROAD AT HMP SITE (DUMPING LOC AT KM 35.00 ON 
P-T  ROAD UNDER PART-I  AND DUMPING LOC AT KM 3.30 OF C-H ROAD UNDER 

PART-II) UNDER 19 BRTF ROAD SECTOR OF PROJECT DANTAK”. 
 

hereinafter referred to as the “Contract". 
 

AND WHEREAS the Principal)/Owner values full compliance with all relevant laws of 
the land, rules, regulations. Economic use of resources and of fairness/transparency in 
its relation with its Bidder(s) and Contractor(s). 
 

AND WHEREAS to meet the purpose aforesaid both the parties have agreed to enter 

into this Integrity Agreement (hereinafter referred to as *Integrity Pact“ or "Pact"), the 
terms and conditions of which shall also be read as integral part and parcel of the 
Tender/Bid documents and Contract between the parties. 

NOW, THEREFORE, in consideration of mutual covenants contained in this Pact, the 
parties hereby agree as follows and this Pact witnesses as under: 

1. Commitment of the Principal/Owner 
 

(a) The Principal/Owner commits itself to take all measures necessary to 
prevent corruption and to observe the following principles: 

 

EE (C) 
SW 

(Signature of contractor)       For Accepting Officer
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(i) No employee of the Principal/owner, personally or through any of his/her 
family members, will in connection with the Tender, or the execution of the Contract, 
demand, take a promise for or accept, for self or third person, any material or 
immaterial benefit which the person is not legally entitled to. “ 

 
(ii) The Principal/Owner will, during the Tender process, treat all Bidder(s) with 
equity and reason. The Principal/Owner will, in particular, before and during the 
Tender process, provide to all Bidder(s/ the same information and will not provide to 
any Bidder(s) confidential / additional 

 
(iii) The Principal/Owner shall endeavor to exclude from the Tender process any 
person, whose conduct in the past has been of biased nature. 

 
(b) If the Principal/Owner obtains information on the conduct of any of its employees 
which is a criminal offence under the Indian Penal code (IPC)/Prevention of Corruption Act, 
1988 (PC Act) or is in violation of the principles herein mentioned or if there be a 
substantive suspicion in this regard, the Principal/owner will inform the Chief Vigilance 
Officer and in addition can also initiate disciplinary actions as per its internal laid down 
policies and procedures. 

2. Commitment of the Bidder (s}/Contractor(s) 

(a) It is required that each Bidder/Contractor (including their respective officers, 
employees and agents) adhere to the highest ethical standards, and report to the 
Government / Department all suspected acts of fraud or corruption or Coercion or 
Collusion of which it has knowledge or becomes  aware, during the tendering process and 
throughout the negotiation or award of a contract, 

 
(b) The Bidder(s)/Contractor (s) commits himself to take all measures necessary to 
prevent corruption. He commits himself to observe the following principles during his 
participation in the Tender process and during the Contract execution: 

 

(i) The Bidder(s)/Contractor(s) will not, directly or through any other person or 
firm, offer, promise or give to any of the Principal/Owner’s employees involved in 
the Tender process or execution of the Contract or to any third person any 
material or other benefit which he/she is not legally entitled to, in order to obtain in 
exchange any advantage of any kind whatsoever during the Tender process or 
during the execution of the Contract. 

 

(ii) The Bidder(s)/Contractor(s) will not enter with other Bidder(s) into any 
undisclosed agreement or understanding, whether formal or informal. This applies 
in particular to prices, specifications, certifications, subsidiary contracts, 
submission or non-submission of bids or any other actions to restrict 
competitiveness or to cartelize in the bidding process. 

 

(iii) The Bidder(s)/Contractor(s) will not commit any offence under the relevant 
IPC/PC Act. Further the Bidder(s)/ Contract(s) will not use improperly, (for the 
purpose of competition or personal gain), or pass on to others, any information or 
documents provided by the Principal/Owner as part of the business relationship, 
regarding plans, technical proposals and business details, including information 
contained or transmitted electronically. 

 

(iv) The Bidder(s)/Contractor(s) of foreign origin shall disclose the names and 
addresses of agents/ representatives in India, if any. Similarly 
Bidder(s)/Contractor(s) of Indian Nationality shall disclose names and addresses of 
foreign agents/representatives, if any. Either the Indian agent on behalf of the 
foreign principal or the foreign principal directly could bid in a tender but not both. 

 
 
EE (C) 
SW 

(Signature of contractor)       For Accepting Officer 
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Further, in cases where an agent participate in a tender on behalf of one 
manufacturer, he shall not be allowed to quote on behalf of another manufacturer 

along with the first manufacturer in a subsequent/parallel tender for the same item. 
 

(v) The Bidder(s)/Contractor(s) will, when presenting his bid, disclose any and 
all payments he has made, is committed to or intends to make to agents, brokers or 

any other intermediaries in connection with the award of the Contract. 
 

(c) The Bidder(s)/Contractor(s) will not instigate third persons to commit offences 
outlined above or be an accessory to such offences. 

 

(d) The Bidder(s)/Contractor(s) will not, directly or through any other person or firm 
indulge in fraudulent practice means a willful misrepresentation or omission of facts or 
submission of fake/forged documents in order to induce public official to act in reliance 
thereof, with the purpose of obtaining unjust advantage by or causing damage to 
justified interest of others and/or to influence the procurement process to the detriment 
of the Government interests. 

 

(e) The Bidder(s)/Contractor(s) will not, directly or through any other person or firm 
use Coercive Practices (means the act of obtaining something, compelling an action or 
influencing a decision through intimidation, threat or the use of force directly or 
indirectly, where potential or actual injury may befall upon a person, his/ her reputation 
or property to influence their participation in the tendering process). 

 

3. Consequences of Breach 
 

Without prejudice to any rights that may be available to the Principal/owner under law or 
the Contractor its established policies and laid down procedures, the Principal/Owner shall 
have the following rights in case of breach of this Integrity Pact by the Bidder(s)/Contractor(s) 
and the Bidder/ Contractor accepts and undertakes to respect and uphold the 
Principal/Owner's absolute right: 
 

(a) If the Bidder(s)/Contractor(s), either before award or during execution of Contract 
has committed a transgression through a violation of Para 2 above or in any other form, 
such as to put his reliability or credibility in question, the Principal/Owner after giving 14 
days notice to the contractor shall have powers to disqualify the Bidder(s)/Contractor(s) 
from the Tender process or terminate/determine the Contract, if already executed or 
exclude the Bidder/Contractor from future contract award processes. The imposition 
and duration of the exclusion will be determined by the severity of transgression and 
determined by the Principal/Owner. Such exclusion may be forever or for a limited 
period as decided   by the principal/owner. 

 

(b)     Forfeiture of EMD /Performance Guarantee/Security Deposit: If the 
Principal/Owner has disqualified the Bidder(s) from the Tender process prior to the 
award of the Contract or terminated/determined the Contract or has accrued the right to 
terminate/determine the Contract according to para 3(a), the Principal/owner apart from 
exercising any legal rights that may have accrued to the Principal/Owner, may in its 
considered opinion forfeit the entire amount of Earnest Money Deposit / Performance 
Guarantee / Security Deposit of the Bidder/Contractor. 
 

(c)       Criminal Liability: If the Principal/Owner obtains knowledge of conduct of a Bidder 
or Contractor, or of an employee or a representative or an associate of a Bidder or 
Contractor which constitutes corruption within the meaning of IPC Act, or if the 
Principal/Owner has substantive suspicion in this regard, the principal/owner will inform 
the same to law enforcing agencies for further investigation. 
 

4. Previous Transgression 
 

(a) The Bidder declares that no previous transgressions occurred in the last 5 years 
with any other Company in any country confirming to the anticorruption approach or  

 
EE (C) 
SW 

(Signature of contractor)       For Accepting Officer 



 
CA NO. CE (P) DANTAK/          OF 2022-2023    Serial Page No. 21 
TENDER NO. CE (P) DANTAK/07/2021-2022 
 

with Central Government or State Government or any other Central/State Public Sector 
Enterprises in India that could justify his exclusion from the Tender process. 

5. Previous Transgression 
 

(a) The Bidder declares that no previous transgressions occurred in the last 5 years 
with any other Company in any country confirming to the anticorruption approach or 
with Central Government or State Government or any other Central/State Public Sector 
Enterprises in India that could justify his exclusion from the Tender process. 

 

(b) If the Bidder makes incorrect statement on this subject, he can be disqualified 
from the Tender process or action can be taken for banning of business dealings/ 
holiday listing of the Bidder/Contractor as deemed fit by the Principal/ Owner. 

 

(c) If the Bidder/Contractor can prove that he has resorted / recouped the damage 
caused by him and has installed a suitable corruption prevention system, (he 
Principal/Owner may, at its own discretion, revoke the exclusion prematurely. 

6. Equal Treatment of all Bidders/Contractors/Subcontractors 
 

(a) The Bidder(s)/Contractor(s) undertake(s) to demand from all subcontractors a 
commitment in conformity with this integrity Pact. The Bidder/Contractor shall be 
responsible for any violation(s) of the principles laid down in this agreement/P act by 
any of its Subcontractors/sub-vendors. 

 

(b)  The Principal/Owner will enter into Pacts on identical terms as this one with all 
Bidders and Contractors. 

 

(c)  The Principal/owner will disqualify Bidders, who do not submit, the any signed 
Pact between the Principal/owner and the bidder, along with the Tender or violate its 
provisions at any stage of the Tender process, from the Tender process. 

 

7.       Duration of the Pact 
 

This Pact begins when both the parties have legally signed it. It expires for the 
Contractor/Vendor after the final payment under the contract has been made or till the 
continuation of defect liability period, whichever is more and for all other bidders, till the 
Contract has been awarded. 
 

If any claim is made/lodged during the time, the same shall be binding and continue to 
be valid despite the lapse of this Pacts as specified above, unless it is discharged/determined 
by the Competent Authority, BRO. 

 

8. Other Provisions 
 

a. This Pact is subject to Indian Law, place of performance and jurisdiction is the 
Headquarters of the formation of the Principal/Owner, who has floated the Tender. 

 

b. Changes and supplements need to be made in writing. Side agreements have 
not been made. 

 

c. If the Contractor is a partnership or a consortium, this Pact must be signed by all 
the partners or by one or more partner holding power of attorney signed by all partners 
and consortium members. In case of a Company, the Pact must be signed by a 
representative duly authorized by board resolution. 

 

d. Should one or several provisions of this Pact turn out to be invalid; the remainder 
of this Pact remains valid. In this case, the parties will strive to come to an agreement to 

their original intensions. 
 
 

e. It is agreed term and condition that any dispute or difference arising between the 
parties with regard to the terms of this Integrity Agreement / Pact, any action taken by 
the Owner/Principal in accordance with this Integrity Agreement/ Pact or interpretation 
thereof shall not be subject to arbitration. 

EE (C) 
SW 

(Signature of contractor)       For Accepting Officer 
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9. Legal and Prior Rights 
 

       All rights and remedies of the parties hereto shall be in addition to all the other legal rights 
and remedies belonging to such parties under the Contract and/or law and the same shall be 
deemed to be cumulative and not alternative to such legal rights and remedies aforesaid. For 
the sake of brevity, both the Parties agree that this Integrity Pact will have precedence over 
the Tender/Contact documents with regard any of the provisions covered under this Integrity 

Pact. 

10. Independent Monitors 
 

a. That the MoD has appointed following Independent Monitors for this Pact:- 

(i) Shri Sudhir Bhargava, IAS Retd, E Mail :- bhargav4@nic.in 
(ii)      Shri Vikram Srivastava , IPS Retd , E Mail:- 
vikramsrivastava1973@gamil.com 
(iii)     Shri SK Deota,IDCMS, Dir(Contracts), Email:-santhoshkd22868-
cgo.gov.in 

Any complaint with regard to violation of IP, whenever received, will be referred 
to the Independent Monitors for their comments / enquiry. 

b. The task of the Monitor is to review independently and objectively, any 
complaint received with regard to violation of Integrity Pact and offer comments or carry 
out enquiry as deemed fit. 

 

c. That the Monitor is not subject to any instructions by the representatives of the 
parties and would perform his functions neutrally and  independently. 

 

d. That the, Bidder/Contractor accepts that if the Monitor needs to access any 
records then the Monitor shall have the right to access without restriction to all project 
documentation of the Principal / owner including that provided by the Bidder/Contractor. 
The Bidder/Contractor will also grant the Monitor, upon his request and demonstration 
of a valid interest, unrestricted and unconditional access to his project documentation 
including minutes of meeting. The same is applicable to Sub - Contractors and 
Associates. The Monitor is under obligation to treat the information and documents of 
the Principal/owner and Bidder/Contractor/ Sub- Contractors/Associates with 

confidentiality. 
 

e. That if the Monitor has reported to the Principal/Owner a substantiated suspicion 
of an offence under relevant Anti Corruption Laws of India and the Principal/owner has 
not, within reasonable time, taken visible action to proceed against such offence or 
reported it to the Vigilance Department, the Monitor may also transmit this information 
directly to the Central Vigilance Commissioner, Government of India. 

f. The word ’Monitor’ would include singular and plural. 
 

(For and on behalf of Bidder/Contractor)    (For and on behalf of 
Principal/Owner) 

 
WITNESSES: 
 
1…………………………………..    2………………………………….. 

(Signature, name and address)    (Signature, name and address) 
 

Dated: 
EE (C) 
SW 

(Signature of contractor)       For Accepting Officer 
 

mailto:vikramsrivastava1973@gamil.com
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INTEGRITY PACT 

To, 
 

The Chief Engineer 
HQ Project Dantak 
Accepting Officer 
 

Sub:   Submission of TENDER NO.  CE (P) DTK/07/2021-22 for the work of  “SUPPLY 
AND STACKING OF STONE CHIPS 22.40 MM, STONE CHIPS 11.2MM, STONE CHIPS 
6.70MM AND SAND / STONE DUST FOR DBM 50MM THICK AND STONE CHIPS 11.2MM, 
STONE CHIPS 6.7MM AND SAND /STONE DUST FOR BC 40MM THICK FOR RE-
SURFACING WORKS BETWEEN KM 5.500 TO KM 95.00 OF PHUENTSHOLING-THIMPHU 
ROAD AT HMP SITE (DUMPING LOC AT KM 35.00 ON P-T  ROAD UNDER PART-I  AND 
DUMPING LOC AT KM 3.30 OF C-H ROAD UNDER PART-II) UNDER 19 BRTF ROAD 

SECTOR OF PROJECT DANTAK”. 
 
Dear Sir, 
 
I/We acknowledge that BRO is committed to follow the principles thereof as enumerated in 
the integrity Pact enclosed with the tender/bid document. 
 
I/We agree that the Notice Inviting Tender (NIT) is an invitation to offer made on the 
condition that I/We will sign the integrity Pact, which is an integral part of tender document, 
failing which I/We will stand disqualified from the tendering process. I/We acknowledge 
that THE MAKING OF THE BID SHALL BE REGARDED AS AN UNCONDITIONAL AND 
ABSOLUTE ACCEPTANCE of the conditions of the NIT. 
 
I/We confirm acceptance and compliance with the Integrity Pact in letter and spirit and 
further agree that execution of the said integrity Pact shall be separate and distinct from 
the main contract, which will come into existence when tender/bid is finally accepted by 
BRO. I/We acknowledge and accept the validity of the Integrity Pact, which shall be in line 
with para 15 of the enclosed Integrity Pact 
 
I/We acknowledge that in the event of my/our failure to sign and accept the Integrity Pact, 
while submitting the tender/bid, BRO shall have unqualified, absolute and unfettered right 
to disqualify the tender/bidder and reject the tender/bid is accordance with terms and 
conditions of the tender/ bid. 
 
Yours faithfully 
 
 
 
(Duly authorized signatory of the Bidder) 
 
 
 
 
 
          EE (C) 

SW 
(Signature of contractor)       For Accepting Officer 
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INTEGRITY PACT 
To, 
 
----------------------- 
------------------------ 
----------------------- 
 
Sub :   TENDER NO. CE (P) DTK/07/2021-22 for the work “SUPPLY AND STACKING OF 
STONE CHIPS 22.40 MM, STONE CHIPS 11.2MM, STONE CHIPS 6.70MM AND SAND / 
STONE DUST FOR DBM 50MM THICK AND STONE CHIPS 11.2MM, STONE CHIPS 6.7MM 
AND SAND /STONE DUST FOR BC 40MM THICK FOR RE-SURFACING WORKS 
BETWEEN KM 5.500 TO KM 95.00 OF PHUENTSHOLING-THIMPHU ROAD AT HMP SITE 
(DUMPING LOC AT KM 35.00 ON P-T  ROAD UNDER PART-I  AND DUMPING LOC AT KM 
3.30 OF C-H ROAD UNDER PART-II) UNDER 19 BRTF ROAD SECTOR OF PROJECT 
DANTAK 
Dear Sir, 
 
It is hereby declared that BRO is committed to follow the principle of transparency, equity 
and competitiveness in public procurement. 
 
The subject Notice Inviting Tender (NIT) is an invitation to offer made on the condition that 
the Bidder will sign the integrity Pact which is an integral part of tender/bid documents, 
falling which the tender/bidder will stand disqualified from the tendering process and the 
bid of the bidder would be summarily rejected. 
 
This declaration shall form part and parcel of the Integrity Pact and signing of the same 
shall be deemed as acceptance and signing of the Integrity Pact on behalf of the BRO. 
 
 
          Yours faithfully 
 
 
 
 

Chief Engineer  
Project Dantak 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
          EE (C) 

SW        
(Signature of contractor)                 For Accepting Officer 
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ANNEXURE ·III 
PERFORMANCE GUARANTEE BOND 

 

1. In    consideration of the President of India (hereinafter  called  "the government")  having 

agreed  to exempt…………..(hereinafter called "the said Contractor’s) from the demand. under the 

terms and conditions of an Agreement dated..................................Made between………………….. 

...........................and………………………………..for………………………………………………

…. 

(hereinafter called "the said Agreement”) of Security deposit for the due fulfilment by the said 

contractors of the terms and conditions contained in the said Agreement on production of a Bank 

Guarantee for Rs ........................( Rupees……………………………………….only) we………….   

……………………..bank Ltd (hereinafter referred as the Bank) do hereby  undertake to pay  to the 

Government an amount not exceeding.  Rs ………………Against any loss or damage caused to or 

would be caused to or suffered by the Government, by reason of any breach by the said 

contractor(s) of any the terms or conditions contained in the said Agreement. · 

 

1. We…………………………. Bank Ltd. Do hereby undertake to pay  the amounts due and  

payable  under this guarantee without any demur, merely on a demand from the Government, 

stating that the amount claimed is due by way of loss or damage caused to or would be caused to or 

suffered by the Government by reason of any breach by the said Contractor(s) of any of the terms or 

conditions contained in the said Agreement or by reason of the contractor’s (s) failure to perform 

the said Agreement. Any such demand made on the Bank shall be conclusive as regards the amount 

due and payable by the Bank under this guarantee shall be restricted to an amount not exceeding 

Rs.. ……………………….. 

 

2. We…………………………. Bank Ltd. Further agree that guarantee.: herein contained shall 

remain in full force and  effect during the period that would be taken for the performance of the said 

Agreement and that it shall continue to be enforceable  till all the dues of the Government  under or 

by the virtue of the said Agreement have been fully  paid and its claims satisfied or discharged 

or  till... ..............................(Office/ Depanment).  Ministry of……………………………  Certifies   

that the terms and conditions of the said Agreement have been fully and properly carried out by the 

said Contractor(s) and accordingly discharges the guarantee. Unless a demand or claim under this 

guarantee is made to us in writing on a before the ...........................we shall be discharged from all 

liability: under this guarantee thereafter. 

 

3. We…………………………. Bank Ltd. Further agree with the Government that the 

Government shall have the fullest liberty without affecting in any manner our obligations  

hereunder to vary any of the terms and conditions of the said Agreement or to extend time of 

performance by the said Contractor(s) from time to time: or to postpone for any time or from time 

to time any of the powers exercisable by the Government against the said contractor(s) and to 

forbear or enforce any of the terms and  conditions relating to the said agreement and we shall not 

be relieved from our liability by reason of any such variation or extension being granted to the said 

contractor(s) or for any forbearance act or omission on the part of Government or any indulgence by 

the Government to the said contractor(s) or any such matter or thing whatsoever which under the 

law relating to sureties would but for this provision have effect of so relieving us. 

 

4. We…………………………. Bank Ltd. lastly undertake not to revoke this guarantee during 

its currency except with the previous consent of the Government in writing. 

 
 
 

EE(C)  
SW 

(Signature of the Contractor)       For Accepting Officer 
Dated:  2022        Dated:  2022 
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Appendix ‘A’ 
(Ref Para-15 (f) of Forwarding Letter) 

 
 

UNDERTAKING BY AUTHORISED SIGNATORY 
 
  
 I, the undersigned do hereby under take that our firm 

____________________________________ agree to abide by Terms and Conditions of 

subject Tender for  SUPPLY AND STACKING OF STONE CHIPS 22.40 MM, STONE CHIPS 

11.2MM, STONE CHIPS 6.70MM AND SAND / STONE DUST FOR DBM 50MM THICK AND 

STONE CHIPS 11.2MM, STONE CHIPS 6.7MM AND SAND /STONE DUST FOR BC 40MM 

THICK FOR RE-SURFACING WORKS BETWEEN KM 5.500 TO KM 95.00 OF 

PHUENTSHOLING-THIMPHU ROAD AT HMP SITE (DUMPING LOC AT KM 35.00 ON P-T  

ROAD UNDER PART-I  AND DUMPING LOC AT KM 3.30 OF C-H ROAD UNDER PART-II) 

UNDER 19 BRTF ROAD SECTOR OF PROJECT DANTAK from Page No. 01 to 111 is 

advertised on www.epublish.gov.in and it shall be binding on us and may be accepted at 

any time before the expiration of stipulated tender conditions. 

                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                       
 

 
        
____________________________________ 
(Signed by an Authorized Officer of the firm) 
 
 

___________________ 
Title of Officer 

 
 

___________________ 
Name of Firm 

 
 

___________________ 
Date 

 
 

 
 
 
 
 
EE(C)  
SW 

(Signature of the Contractor)       For Accepting Officer 
Dated:  2022        Dated:  2022 
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 [In lieu of IAFW-1815Z (to be use in conjunction with General Conditions 
Of Contract based on and IAFW-1815Z) (1969 Re-Print)]  

 
CHIEF ENGINEER PROJECT DANTAK 

 
E-mail : bro-dtk@nic.in       Headquarters 

Chief Engineer 
Tele  : 009752 - 351082/351086      Project Dantak 
          PIN : 931708 
Fax  : 009752 – 351285       C/O 99 APO 
 
80583/       /E8                        May 2022 
 
NAME OF WORK: SUPPLY AND STACKING OF STONE CHIPS 22.40 MM, STONE 
CHIPS 11.2MM, STONE CHIPS 6.70MM AND SAND / STONE DUST FOR DBM 50MM 
THICK AND STONE CHIPS 11.2MM, STONE CHIPS 6.7MM AND SAND /STONE DUST 
FOR BC 40MM THICK FOR RE-SURFACING WORKS BETWEEN KM 5.500 TO KM 95.00 
OF PHUENTSHOLING-THIMPHU ROAD AT HMP SITE (DUMPING LOC AT KM 35.00 ON 
P-T  ROAD UNDER PART-I  AND DUMPING LOC AT KM 3.30 OF C-H ROAD UNDER 
PART-II) UNDER 19 BRTF ROAD SECTOR OF PROJECT DANTAK 
  
Dear Sir (s),  
 
Messrs/Mr ______________________________________________________ of 
__________________________________________ is/are hereby authorised to tender for the 
above work.  The tender is to be delivered at the Office of the Chief Engineer, Project Dantak, 
PIN 931708, C/O 99 APO upto 1700 hrs( BST) on 14 Jun 2022  addressed to Headquarters, 
Chief Engineer, Project Dantak, PIN – 931708, C/o 99 APO for “SUPPLY AND STACKING 
OF STONE CHIPS 22.40 MM, STONE CHIPS 11.2MM, STONE CHIPS 6.70MM AND SAND / 
STONE DUST FOR DBM 50MM THICK AND STONE CHIPS 11.2MM, STONE CHIPS 6.7MM 
AND SAND /STONE DUST FOR BC 40MM THICK FOR RE-SURFACING WORKS 
BETWEEN KM 5.500 TO KM 95.00 OF PHUENTSHOLING-THIMPHU ROAD AT HMP SITE 
(DUMPING LOC AT KM 35.00 ON P-T  ROAD UNDER PART-I  AND DUMPING LOC AT KM 
3.30 OF C-H ROAD UNDER PART-II) UNDER 19 BRTF ROAD SECTOR OF PROJECT 
DANTAK” to be opened 17Jun 2022 at 1530 Hrs.  
 
 All documents must be returned whether or not a tender has been submitted. 

 
Any correction concerning this tender should be addressed as indicated at the top 

of this sheet, quoting the reference as given. 
 

THE PRESIDENT OF INDIA DOES NOT BIND HIMSELF 
TO ACCEPT THE LOWEST TENDER OR ANY TENDER  

 
           
 
 
 
 
 
 
            
          EE (C)  

SW 
(Signature of the Contractor)       For Accepting Officer 
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BORDER ROADS ORGANISATION 
CHIEF ENGINEER PROJECT DANTAK  

NOTICE INVITING TENDER- 07/2021-22 
 
 
1. A sealed tender is invited for “SUPPLY AND STACKING OF STONE CHIPS 22.40 MM, 
STONE CHIPS 11.2MM, STONE CHIPS 6.70MM AND SAND / STONE DUST FOR DBM 50MM 
THICK AND STONE CHIPS 11.2MM, STONE CHIPS 6.7MM AND SAND /STONE DUST FOR BC 
40MM THICK FOR RE-SURFACING WORKS BETWEEN KM 5.500 TO KM 95.00 OF 
PHUENTSHOLING-THIMPHU ROAD AT HMP SITE (DUMPING LOC AT KM 35.00 ON P-T  
ROAD UNDER PART-I  AND DUMPING LOC AT KM 3.30 OF C-H ROAD UNDER PART-II) 
UNDER 19 BRTF ROAD SECTOR OF PROJECT DANTAK”  
 

2. Tender documents may be downloaded from central public procurement portal site 
http://eprocure.gov.in/eprocure/app, BRO website www.bro.gov.in and CAB website 
www.cab.org.bt as per the schedule as given in CRITICAL DATE SHEET as under and printout is 
to be taken on A4 size paper. It is advisable that the downloaded tender document to be printed 
through laser printer preferably. Submission of photocopy of tender is not permitted. 
 

01 Publishing date & time on CPPP website 25 May  2022 at 1600 Hrs 

02 Bid document download start date  25 May  2022 at 1630 Hrs 
03 Clarification start date & time (Pre Bid queries)  25 May 2022 at 1630 Hrs 
04 Clarification end date & time   10 Jun 2022  at 1100 Hrs 
05 Bid submission start date & time  26 May 2022 at 1100 Hrs 
06 Bid submission end date & time  14 Jun  2022 at 1700Hrs 
07 Opening date & time of Technical bid  17 June  2022 at 1530Hrs 
08 Opening date of Financial bid   Will be intimated later 

 

3. The estimated cost of work is  Rs 185.12 Lakhs (Rupees One Crore Eighty Five Lacs 
Twelve Thousand only) approximately or as subsequently amended in tender documents and 
uploaded in BRO website.  This estimate, however, is not a guarantee and is merely given as a 
rough guide, and if work costs more or less, tenderer shall have no claim on that account of what 
so ever nature. 
 
4. The tender shall be based on Specifications, General Conditions of Contracts IAFW-
1815(Z) and rate contract for the supply of stores and materials based on IAFW-1815(R) with 
Schedule "A" (List of works) to be priced by tenderers. 
  
5. Not more than one tender shall be submitted by one contractor or one firm of contractors. 
Under no circumstances will a father or his son(s) or other close relations who have business 
dealings with one another, will be allowed to tender for the same contract as separate competitors. 
A breach of this condition will render the tenders of both the parties liable to rejection. 
 
6. The work is to be completed within 180 days or as subsequently amended in tender 
documents or uploaded on central public procurement portal site 
http://eprocure.gov.in/eprocure/app, BRO website www.bro.gov.in and CAB website 

www.cab.org.btin accordance with the phasing, if any, indicated in the tender from the date of 
handing over the site, which will be generally within one month from the date of issue of 
Acceptance letter.   
7. The Chief Engineer (P) Dantak, C/O 99 APO will be Accepting Officer hereinafter, 
referred to as such for the purpose of this contract.  
 
8. Tender (in full) either downloaded from CPP Portal website will be received at HQ CE (P) 
Dantak, C/o 99 APO or at OIC liaison cell located at HQ 19 BRTF, Jaigaon, Pin-930019, Ph 
8145087696/9643800181 at 1700 hrs (BST) on 14 Jun 2022. Part - I un-priced bid will be opened 
on 17 Jun 2022 at 1530 hrs (BST). Tender received after due date shall not be considered for 
opening and no reason for delay or claim whatsoever shall be entertained. 

http://eprocure.gov.in/eprocure/app
http://www.bro.gov.in/
http://eprocure.gov.in/eprocure/app
http://www.bro.gov.in/
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NOTICE INVITING TENDER (CONTD) 
 

 
9. Intending tenderers are advised to visit central public procurement portal site 
http://eprocure.gov.in/eprocure/app, BRO website www.bro.gov.in and CAB website www.cab.org.bt 

three days prior to date of opening of tender for any corrigendum/addendum/amendment.   
 
10. (a) Earnest money is not required to be attached with tender by the enlisted contractor with 
 BRO (term  “enlisted contractor”  used in tender documents means “enlisted contractor with 
 BRO”) who have submitted  standing security but same is required from unenlisted 
 contractor/enlisted contractors with BRO, who have  not submitted standing security deposit. 

(b) Unenlisted contractors with BRO/enlisted contractors with BRO, who have not submitted 
standing security deposit will submit the tender accompanied with Earnest Money amounting to Rs 
Rs 2,60,120/- (Rupees Two lacs Sixty thousand One hundred Twenty only) in the form of 
Deposit at call receipt/Term deposit receipt/Special Term deposit receipt issued in favour of Chief 
Engineer (P) Dantak C/O 99 APO by Nationalised/ Scheduled Bank. Tender not accompanied with 
earnest money will not be considered for acceptance. The amount of this  receipt should be basic 
amount and not their maturity value. Any deposit lying with the department in any form against any 
other tender and/or contract shall not  be considered for adjustment as the earnest money in the 
form as indicated here-in –before or accompanied with any letter/communication containing any 
request for adjustment of any other deposit as earnest money shall be treated as non bonafied 
tender. 
(c) Earnest money shall be returned to unsuccessful bidder (other than L-1) after opening of 
price bids and to successful(L-1) bidder after receipt of security deposit. 

 (d) However, MSME registered  firm should be exempted for submission of EMD  
11. Successful Bidder (L-1) shall deposit to Accepting Officer a Performance Security for an 

amount of 10% of contract sum (Amended vide HQ DGBR letter No. 24556/सी.स.म./दन्तक/सामान्य/92/ई8 

dated 25 Nov 2021) in the shape of Bank Guarantee or FDR within 28 days of issue of LoA. 
 
12. The tenderer are advised to visit the site by making prior appointment with Commander, 19 Border 
Roads Task Force, C/o 99 APO sufficiently in advance (Telephone No of Commander,19 BRTF at 009755- 
252201). A tenderer shall be deemed to have full knowledge of all relevant documents, local conditions, 
sites etc. For further details tenderer may contact telephonically if required, SW, Project DANTAK at 009752 
– 351082/351086 during office hours. 
 
13. A tenderer shall be deemed to have full knowledge of all relevant documents, samples, site etc 
whether he has inspected them or not.   
 
14. Any qualification documents/tender which stipulates any alterations to any of the conditions laid 
down or proposes any other conditions of any description what so ever, is liable to be rejected. 
 
15.    The Accepting Officer reserves his right to accept a tender submitted by a public undertaking, giving a 
price preference over other tender (s) which may be lower, as are admissible under the Govt. policy.  No 
claim for any compensation or otherwise shall be admissible from such tenderer (s) whose tenders may be 
rejected on account of the said policy.  
 
16.    The submission of tender by a tenderer implies that he had read this notice and conditions of 
contract and has made himself aware of the scope and specifications of the work to be done and of 
the conditions rates at which stores, tools and plants etc will be issued to him, local conditions and 
other factors bearing on the execution of the work 

 
17.   The Accepting Officer does not bind himself to accept the lowest or any tender or to give any reasons 
for not doing so. 
 
18. The hard copy of original instruments in respect of earnest money, under taking regarding 
acceptance of tender conditions, Enlistment letter if firm is enlisted in BRO, EPFO, Registration letter, GST 
Registration and any other document required to be submitted with respect to various conditions mentioned 
in the tender documents should be attached with tender documents  
 
19. Blank. 
 

 
EE (C)  
SW 

(Signature of the Contractor)        For Accepting Officer 

http://eprocure.gov.in/eprocure/app
http://www.bro.gov.in/
http://www.cab.org.bt/
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NOTICE INVITING TENDER (CONTD) 
 
20. Blank. 
.  
21. Blank. 
 
22. In case of rejection of technical bid, contractor may appeal to next higher engineer 
authority i.e. HQ DGBR on email bro-e8@nic.in with copy to the Accepting Officer i.e. CE on 
email bro-dtk@nic.in against rejection within 05 days from the date of publishing of result of 
technical bid qualification on CPP Portal whose decision shall be final and binding. If the 
appeal is not made within this period, the bidder shall forfeit his right of appeal against 
rejection of his technical bid. Any appeal received after 05 days of such publication of result 
shall not be entertained under any circumstances. The next higher engineering authority shall 
preferably try to resolve the issue within 05 days of such representation. However, 
contractor/bidder shall not be entitled for any compensation whatsoever on account of 
rejection of technical bid. 
 

23. For any further particulars, you may refer central public procurement portal site 
http://eprocure.gov.in/eprocure/app, BRO website www.bro.gov.in and CAB website 

www.cab.org.bt. 
 

24. Blank. 
 

25. In the event of lowest tenderer revoking his offer or revising his rates upward (which will 
be treated as revocation of offer), after opening of tenders, the earnest money deposited by 
him shall be forfeited. In case of BRO enlisted contractors, the amount equal to the earnest 
money stipulated in the Notice of tender, shall be notified to the tenderer for depositing the 
amount through MRO, failing which the amount shall be recovered from payment due to such 
Contractor or shall be adjusted from the Standing Security Deposit. In addition, such tenderer 
and his related firm shall not be issued the tender in second or subsequent calls.   
 

26. Important- Above particulars may change due to Administrative or any other reasons 
and shall be available in central public procurement portal site 
http://eprocure.gov.in/eprocure/app, BRO website www.bro.gov.in and CAB website 

www.cab.org.bt Therefore, bidders/contractors are requested to visit central public 
procurement portal site http://eprocure.gov.in/eprocure/app, BRO website www.bro.gov.in 

and CAB website www.cab.org.bt frequently and at least once again 03 (three) days prior to 
bid submission date as per critical date sheet, for any changes in above particulars. 
 
27. Blank 
 
28. The tender shall remain open for acceptance for a period of 60 days from bid 
submission date. 
 

29. The tender may be accepted as whole. 
 

30. This notice of tender shall form part of the contract. 
 

 
No.80583/      /E8            
  
           
Headquarter         EE(Civ)   
Cheif Engineer        SW 
Project Dantak        For Accepting Officer 
PIN : 931 708         Dated :     May 2022 
C/O 99 APO          
 
 

mailto:bro-e8@nic.in
mailto:bro-dtk@nic.in
http://eprocure.gov.in/eprocure/app
http://www.bro.gov.in/
http://eprocure.gov.in/eprocure/app
http://www.bro.gov.in/
http://eprocure.gov.in/eprocure/app
http://www.bro.gov.in/
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NOTICE INVITING TENDER (CONTD) 
  
 
Distribution :- For info and wide publicity please. 
 
 

1. HQ DGBR/E8 
Seema Sadak Bhawan 
Ring Road, Delhi Cantt 
New Delhi – 110 010 

2. HQ DGBR/B&T Dte 
Seema Sadak Bhawan 
Ring Road, Delhi Cantt 
New Delhi – 110 010 

3. HQ DGBR/East Dte 
Seema Sadak Bhawan 
Ring Road, Delhi Cantt 
New Delhi – 110 010 

4. HQ ADGBR (North-West), 
Sec-48-C,  
Near Motor Market, 
Chandigarh-160047 

5. HQ ADGBR (East) 
PIN-900885 
C/o 99 APO 

6. R&D Estt 
PIN-931723  
C/o 99 APO 

7. The Chief Engineer,  
MES, Shillong Zone, 
Shillong, Meghalaya 

8. MES Builders 
Association of India, 807, 
Sahyog 58, Nehru Place, 
New Delhi-110 019. 

9. HQ 19 BRTF 
PIN : 930019 
C/O 99 APO 

10. 60 RCC (GREF) 
PIN : 930060 
C/O 99 APO 

11. 63 RCC (GREF) 
PIN : 930 063 
C/O 99 APO 

12. 64 RCC (GREF) 
PIN : 930 064 
C/O 99 APO 

13. 102 RCC (GREF) 
PIN : 930102 
C/O 99 APO 

14. Builder Association of 
India, G1/G20 
Commerce Centre, 
Dodajee Road, Tardeo, 
Mumbai-400034. 

15. CPWD Contractor’s 
Association, B-Wing, 
I.P. Bhawan, New 
Delhi-110002 

16. HQ CE (P) Arunank, PIN 
931719, C/o 99 APO 

17. HQ CE (P) Brahmank, 
PIN 931722, C/o 99 APO 

18. HQ CE (P) Beacon,  
PIN 931706,  
C/o 56 APO 

19 HQ CE (P) Chetak,  
PIN 931707,  
C/o 56 APO 

20 HQ CE (P) Deepak,  
PIN 931709, C/o 56 APO 

21 HQ CE (P) Himank,  
PIN 931710,  
C/o 56 APO 

22. HQ CE (P) Sampark,  
PIN 931712,  
C/o 56 APO 

23. HQ STF Hirak,  
PIN 931724, C/o 56 APO 

24. HQ CE (P) Shivalik,  
PIN 931718,  
C/o 56 APO 

25. HQ CE (P) Rohtang 
Tunnel, PIN 931720,  
C/o 56 APO 

26. HQ CE (P) Vijayak,  
PIN 931721, C/o 56 APO 

27. HQ CE (P) Pushpak, 
PIN 931711,  
C/o 99 APO 

28. HQ CE (P) Sewak,  
PIN 931714, C/o 99 APO 

29. HQ CE (P) Vartak,  
PIN 931716, C/o 99 APO 

30. HQ CE (P) Udayak,  
PIN 931715,  
C/o 99 APO 

31. HQ CE (P) Swastik, PIN 
931717, C/o 99 APO 

    

 
 
 
EE (C)  
SW 

(Signature of the Contractor)       For Accepting Officer 
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NAME OF 
WORK:  

SUPPLY AND STACKING OF STONE CHIPS 22.40 MM, STONE CHIPS 11.2MM, 
STONE CHIPS 6.70MM AND SAND / STONE DUST FOR DBM 50MM THICK 
AND STONE CHIPS 11.2MM, STONE CHIPS 6.7MM AND SAND /STONE DUST 
FOR BC 40MM THICK FOR RE-SURFACING WORKS BETWEEN KM 5.500 TO 
KM 95.00 OF PHUENTSHOLING-THIMPHU ROAD AT HMP SITE (DUMPING 
LOC AT KM 35.00 ON P-T  ROAD UNDER PART-I  AND DUMPING LOC AT KM 
3.30 OF C-H ROAD UNDER PART-II) UNDER 19 BRTF ROAD SECTOR OF 
PROJECT DANTAK 

GENERAL CONDITION OF CONTRACTS 

IAFW –1815 (Z): 1969 RE- PRINT 
FOR  

ITEM RATE CONTRACTS (IAFW-1815Z( R) 
 
1. A copy of General Conditions of Contract (IAFW-1815 (Z): Re-print 1969) with Errata 1 
to 28 and Amendments Nos 1 to 41 is in my/our possession. I/we has/have read and 
understood the provisions contained in the aforesaid GENERAL CONDITIONS OF 
CONTRACT before submission of this tender and I/we agree that I/we shall abide by the terms 
and conditions thereof. 
 
2. It is hereby further agreed and declared by me/us that the GENERAL CONDITIONS OF 
CONTRACT (IAFW-1815 (Z), Re-print 1969 including condition No 37 thereof pertaining to 
settlement of dispute by arbitration, with Errata 1 to 28 and Amendment No1 to 41 shall form 
part of these tender documents. 
 
3. Wherever the phrases Commander Works Engineer (CWE) and Garrison Engineer 
(GE) have been used in the General Conditions of Contract (IAFW-1815Z) the same are 
considered as Commander Contract and OC Contract respectively as applicable in Border 
Roads Organisation. 
 
 

 
             
          EE (C)  

SW 
(Signature of the Contractor)       For Accepting Officer 
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TENDER NO. CE (P) DANTAK/07/2021-2022 
 

SPECIAL CONDITIONS 
 
NAME OF WORK: SUPPLY AND STACKING OF STONE CHIPS 22.40 MM, STONE CHIPS 
11.2MM, STONE CHIPS 6.70MM AND SAND / STONE DUST FOR DBM 50MM THICK AND 
STONE CHIPS 11.2MM, STONE CHIPS 6.7MM AND SAND /STONE DUST FOR BC 40MM 
THICK FOR RE-SURFACING WORKS BETWEEN KM 5.500 TO KM 95.00 OF 
PHUENTSHOLING-THIMPHU ROAD AT HMP SITE (DUMPING LOC AT KM 35.00 ON P-T  
ROAD UNDER PART-I  AND DUMPING LOC AT KM 3.30 OF C-H ROAD UNDER PART-II) 
UNDER 19 BRTF ROAD SECTOR OF PROJECT DANTAK 
 
1. GENERAL    
 The following Special Conditions shall be read in conjunction with General Conditions 
of Contract IAFW-1815 (Z), including amendments thereto, and whereas variation exists the 
Special Conditions shall take precedence over the aforesaid General Conditions. The Special 
Conditions given in succeeding paragraphs shall be read in conjunction with Schedule A, 
technical specifications and General Conditions of Contracts IAFW-1815 (Z). In case of any 
discrepancies in the various provisions of the contract, the following order of precedence shall 
be observed:- 
 

(a) Description given in Schedule ‘A’. 
(b) Particular/Technical Specifications. 
(c) Drawings and sketches. 

 (d) Special Conditions. 
(e) Ministry of Road Transport & Highways (MoRTH) specifications for Road and 
Bridge Works (Fifth Revision) published by Indian Roads Congress New Delhi. 

 (f) General Conditions of Contracts. 
 
2.         INSPECTION OF SITES   
 The contractor is particularly advised to inspect the site (s) of work by making prior 
appointment with the Chief Engineer Project Dantak, C/o 99 APO/Commander 19 BRTF, C/o 
99 APO so as to acquaint himself with regard to the nature and conditions of site, nature and 
means of local communication, working hours, conditions of access and all other cognate 
matters concerning the execution and completion of the work. Any paths, tracks, approaches 
etc, required for the movement of plants, equipments, machines and vehicles etc to the work 
site and plate form, bund etc required for the execution of work will be responsibility of the 
contractor and rates quoted must include these aspects also where required. The tenderer 
shall be deemed to have inspected the site and made himself familiar with various factors 
which may affect his quotation where he actually inspects the site or not. No extra charges 
consequent on misunderstanding or otherwise will be allowed. 
 
3. LAND FOR OFFICES ETC    
 The contractor shall have to make his/her own arrangements for the land as may be 
required by him/her for housing of staff and labour and for erection of store sheds, offices, 
godowns etc., required by him/her for this work. The contractor must ensure that the staff, 
labour, plant, equipments, machines, vehicles, stores etc., employed or collected in connection 
with the work are so located that there is no hindrance to free flow of traffic on the 
roads/highway. Suitable cautionary and warning signs and other measures are to be 
installed/provided by the contractor at his own cost for the safety of traffic. 
 
 
 
          EE (C)  

SW 
(Signature of the Contractor)       For Accepting Officer 
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SPECIAL CONDITIONS (CONTD…...) 
 

4. MINIMUM FAIR WAGES PAYMENT TO LABOUR 
4.1 The contractor shall pay wages not less than the minimum fair wages fixed from time to time 
by the Central Govt/State Govt/Local Authorities.  He shall have no claim whatsoever, if on account of 
any local regulations and/or otherwise, he is required to pay wages in excess of the wages so fixed. 
 

4.2 The contractor shall observe the laws/regulations applicable in the area regarding the 
employment of labour, payment of wages and other cognate matters relating to the conditions. 
 

4.3. In case local labourers are not available, the contractor may have to obtain written permit from 
the appropriate authority of State Govt. to import labour from outside the state. 
 

4.4. The contractor shall ensure compliance to all the labour wages laws and benefit rules for the 
labour employed by him. 
 

4.5 The contractor shall maintain muster roll of labourer engaged in the work along with wages 
being paid to labourer (trade wise).  The muster roll shall be available at site for inspection by 
Engineer-in-Charge or any authorized Govt. Officials.    
 

5. ROYALTIES  (HQ DGBR letter No. 24228/DGBR/Policy Instr/2016//FRI/E8 dated 22 Jul 
2016)  
 

The contractor shall make his own arrangement for procuring materials required under the 
contract and he shall ensure that the royalty for the material procured by him under this CA has 
been correctly paid to the concerned authority. Any claim of the royalty by the concerned 
department on the material procured under this CA shall be settled with concerned authority 
directly by the contractor. Further, the contractor should ensure that the supply of material is not 
arranged illegally. An undertaking to this account will be given by contractor before payment of 
RAR/final bill.     

SPECIMEN COPY OF UNDERTAKING 
 
 I / We, M/s _________________________hereby declare that I /We have supplied the 
following materials against CA No. CE (P) Dantak/      / 2022-23 during the period from ________ 
to _____________. 
Srl No.   Materials   Gross Quantity supplied 
(a)  
(b) 
(c) 
 It is further certified that the royalty for the above quantity of materials at the applicable 
rates have been paid by us to the concerned department of the Govt. 
          

(M/s ____________)  
6. BLASTING ROCKS 

(a) The contractor shall be responsible for the safe custody and storage of blasting 
materials in accordance with the rules on the subject. Written authority of the OC shall be 
obtained before any blasting operations are commenced. 
 

(b) The contractor shall ensure that the charges in blasting are not excessive and that 
the charged bore holes are properly protected before firing and that proper precautions are 
taken for the safety of men and property. 

 

(c) Blasting should be generally avoided. In case it is unavoidable less charge 
controlled blasting may be resorted with the prior permission of the Engineer-in-Charge. 
The contractor shall be bound to abide by the instructions of the OC regarding the necessity 
of blasting and the type, number size and pattern of holes to be drilled and also the type , 
amount and method of firing of explosive to be used. The OC shall reserve the right to 
restrict the number of charge to be fired at a time so that the hillside is not adversely 
affected. The contractor shall fire the charges only at such time as approved by the OC and 
shall have no claim, whatsoever, on account of any delay and extra cost due to carrying out 
the instructions of the OC and / or taking the safety precautions directed by him. 

 
EE (C)  
SW 

(Signature of the Contractor)        For Accepting Officer 
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SPECIAL CONDITIONS (CONTD…..) 
 
7. MOVEMENT OF CONTRACTOR VEHICLES 
7.1. Minimum classification of existing bridges on the roads are Class 70 R bridges, 
contractor should not bring any heavier vehicle/plant/equipment as such 
vehicle/plant/equipment shall not be allowed on the bridges. The contractor’s vehicle may be 
required to ply in convoys as per directions given by the concerned Civil/Military authorities. No 
extra payment/time will be admissible on this account.  
 

7.2. In case the condition of these bridges warrant further downwards load classification due 
to any unforeseen circumstances, the same will be done by OC Contract whose decision shall 
be final and binding. In case of any such eventuality, the contractor may have to unload his 
heavy load carried at locations, indicated to suit the load classification indicated by the OC 
Contract. Any such heavy load carriage thus necessitated across such indicated  bridge(s) 
shall have to be done by the contractor without any additional payment and no claim 
whatsoever on this account will be entertained.  
 

8. SECURITY RESTRICTIONS  
8.1 Contractor intention is invited to condition 18 of IAFW-1815Z contractor shall 
employ only Indian National/Bhutanese after verifying their antecedents and loyalty. 
The contractor shall on demand by the Engineer-in-Charge / OC Contract, submit list of 
his agents, employees and work people concerned and shall satisfy the Engineer-in-
Charge / OC Contract as to the bonafide credential of such people. 
 
8.2 The contractor and his workmen shall observe all the rules promulgated by the 
authority controlling the area in which work is to be carried out e.g. prohibition of 
smoking, lighting, fire precautions, search of persons on entry and exit, keeping to 
specified routes and restricted hours of work etc. Thorough search of all persons and 
transport may be conducted by the departmental authorities at the site of works at any 
time and any number of times for security reasons Necessary Permits are to be 
obtained from Civil Authorities by the contractor, for himself, his staff and labour. 
Nothing shall be paid extra on this account. During currency of the contract, if anybody 
is suspected to have any connection with anti-national elements/activities, he will 
immediately be removed and contractor shall have no claim whatsoever on this 
account. 

 
 

 
9. FREE ACCESS TO SITES AND LOOKING AFTER OF WORKS 
 The contractor shall give all reasonable facilities to this department personal for the 
inspection of the works being executed under this contract. He will also provide free access to 
the works if being executed by this department or other agencies and if such works are located 
near the sites covered under this contract. Responsibility of all the works covered in this 
contract will lie on the contractor and these works will be fully completed and accordingly 
handed over to this department. 
           
          EE (C)  

SW 
(Signature of the Contractor)       For Accepting Officer 
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SPECIAL CONDITIONS (CONTD…..) 
10. TAXES ETC 

 The tendered amount shall inter-alia be deemed to be inclusive of all taxes, viz 
work Contract Tax, terminal taxes, toll taxes, Royalty, octroi, GST, sale tax/VAT, 

Service Tax, or any other taxes and the like levies payable under the respective 
existing country/states etc.  No claim on account of any taxes will be payable to 
contractor whatsoever except as provided in sub para 11 (b) here-in-after. 

 

10.1 GST/Sales Tax are not applicable for Project Dantak.  Sales tax exemption certificatewill 
be issued to supplier.  For any query regarding exemption of GST on import of goods and services 
from India to Bhutan, kindly refer to the following websites for detail information. 
 (aa) www.cbec.gov.in//htdocs-cbec/gst/index.  
 (ab) www.cbec.gov.in/resources//htdocs-cbec/gst/notfctn-42-igst-rate-english.pdf. 
 (ac) www.cbec.gov.in/resources//htdocs-cbec/gst/notfctn-300CGST-rate-english.pdf. 
 
10.2 For Indian Supplier only.      As  supply   to  Project  Dantak  located  outside  India,  no  
GST is applicable.  Indian Supplier / Bidder  shall  attach  undertaking  certificate  as   per  the  
following format mandatorily :- 

UNDERTAKING CERTIFICATE 
   “It is certified that the goods / materials given in the CA No________  of  HQ 
CE (P) Dantak  will  be supplied  by me / our firm as export and for use in Bhutan. It is   declared  
that  no GST cost has been included by me in the rates quoted in above mentioned enquiry”.  
       

      Signature with date    :  

      Name of the bidder    : 

      Name of firm with address: 

 
  Certificate on account  of  GST as  per Rule No 16 (1) of IGST Act 2017 will be 
 issued on receipt of stores as format of certificate is as given under:- 

GST : ZERO RATED SUPPLY CERTIFICATE 
 1. It  is  certified that  the  goods supplied by your firm against  CA No___________  

for the  cost  of  Rs.  __________/- (Rupees _______________only)  is  a zero rated Supply 

as per GST Rule No 16 (1) of IGST Act 2017 as the goods were supplied as an export and  
to be used in Bhutan by this Project. 

2. It is further certified that no amount was paid to your firm by this Project on account 
of GST 

             
            Consignee Unit 

  

 
 
11. RE-IMBURSEMENT/REFUND ON VARIATION IN “TAXES DIRECTLY RELATED TO 
CONTRACT VALUE”(As per latest policy dated 24134/DGBR/558/E8 dated 23 Oct 2007) 
11.1 The rates quoted by the contractor shall be deemed to be inclusive of all taxes 
(including sales Tax/VAT/GST on materials, Sales Tax/VAT/GST on works contracts, Turnover 
Tax, Service Tax, Labour Welfare Cess/Tax etc), duties, Royalties, Octroi & other levies 
payable under the respective states/Area of work. No re-imbursement/refund for variation in 
rates of taxes, duties, royalties, Octroi & other levies, and/or imposition/abolition of any 
new/existing taxes, duties, Royalties, Octroi & other levies shall be made as provided in sub 
Para 11.2 here-in-below. 
 

EE (C)  
SW 

(Signature of the Contractor)       For Accepting Officer 

http://www.cbec.gov.in/htdocs-cbec/gst/index
http://www.cbec.gov.in/resources/htdocs-cbec/gst/notfctn-42-igst-rate-english.pdf
http://www.cbec.gov.in/resources/htdocs-cbec/gst/notfctn-300CGST-rate-english.pdf
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SPECIAL CONDITIONS (CONTD…..) 
 

11.2 The taxes which are levied by Govt. at certain percentage rates of contract sum/amount 
shall be termed as “taxes directly related to contract value” such as Sales Tax/VAT on works 
contracts, Turnover Tax, Labour Welfare Cess/tax and like but excluding Income Tax. The 
tendered rates shall be deemed to be inclusive of all “taxes directly related to contract value” 
with existing percentage rates as prevailing on last due date for receipt of tenders. Any 
increase in percentage rates of “taxes directly related to contract value” with reference to 
prevailing rates on last due date for receipt of tenders shall be reimbursed to the contractor 
and any decrease in percentage rates of “taxes directly related to contract value” with 
reference to prevailing rates on last due date for receipt of tenders shall be refunded by 
contractor to the Govt/deducted by the Govt. from any payments due to the contractor. 
Similarly imposition of any new “taxes directly related to contract value” after the last due date 
for receipt of tenders shall be reimbursed to the contractor and abolition of any “taxes directly 
related to contract value” prevailing on last due date for receipt of tenders shall be refunded by 
the contractor to the Govt/deducted by the Govt. from the payments due to the contractor. 
 

11.3 The contractor shall within a reasonable time of his becoming aware of variation in 
percentage rates and/or imposition of any “taxes” directly related to contract value” give written 
notice thereof to the OC Contract stating that the same is given pursuant to this Special 
Condition, together with all information relating thereto which he may be in a position to supply. 
The Contractors shall submit the other documentary proof/information as the OC Contract may 
require. 
 

11.4 The Contractor shall, for the purpose of this condition keep such books of account and 
other documents as are necessary and shall allow inspection of the same by a duly authorised 
representative of Govt., and shall further, at the request of the OC Contract furnish, verified in 
such a manner as the OC Contract may require, any documents so kept and such other 
information as the OC Contract may require. 
 

11.5 Reimbursement for increase in percentage rates/imposition of “taxes directly related to 
contract value” shall be made only if the contractor necessarily & properly pays additional 
“taxes directly related to contract value” to the Govt. without getting the same adjusted, against 
any other tax liability or without getting the same refunded from the concerned Govt. Authority 
and submit documentary proof for the same as the OC Contract may require.”  
 

11.6  Income Tax at source at the rate notified by the Govt of India/Royal Govt of Bhutan 
from time to time along with surcharge as applicable shall be deducted from the gross amount 
of payment of RAR(s)/Final Bill.  Similarly, Sales Tax/Service Tax, Excise tax, 
Chungi/Octroi,Toll tax / Bhutan tax at the rate  notified by the Govt from time to time along with 
surcharge as applicable shall be deducted from the gross amount of payment of RAR(s)/Final 
Bill.  The contractor may ascertain full details in this respect from the concern department(s). 
 
11.7 Tendered amount shall also be deemed to have included the payments of all taxes like 
registration fee, trade tax, income tax, service tax and other taxes/levies in force and as may be 
modified from time to time to be paid to Central and State Govt.  The contractor may ascertain full 
details in this respect from the concerned department. 
 

12. SECURITY OF DOCUMENTS 
 The contractor shall not communicate any classified information regarding 
works/organisation either to the sub contractor or others without prior approval of the 
Engineer-in-Charge. Any violation on this aspect will be forfeit the right of the contractor to 
claim any amount due to the contractor whatsoever held with organisation. 
 

EE (C)  
SW 

(Signature of the Contractor)       For Accepting Officer 
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SPECIAL CONDITIONS OF CONTRACT (Contd….) 
 

13. FOREIGN EXCHANGE/IMPORT LICENCE 
 No foreign exchange and/or import licence will be arranged by the Department in the 
connection of work under this contract. 
 
14.  CONTRACTOR’S EQUIPMENTS AT SITE:  
  (a) The contractor shall furnish to the Engineer-In-Charge a distribution return of his 

plant / equipment on the sites of works, stating the following particulars: - 
 

(i) Particulars of plant / equipment i.e. Make, Machine No, Model No. ,if any, 
Registration No. if any, Capacity, Year of Manufacture, Year and place of 
Purchase etc. 

 (ii) Total quantity on site of work. 
 (iii) Location indicating quantity at the site of work. 

 

(b) For the purpose of this condition, plant / equipment shall include vehicles, trucks 
and Lorries but not the workmen’s tools and / or any manually operated tools / 
equipment. 

 

(c) The Engineer-In-Charge shall record the particulars supplied by the contractor 
as aforesaid in the works diary and send a return to OC Contract for record in his 
Office.  
 

(d) The first return shall be submitted immediately after any plant or equipment is 
brought to the site. Thereafter every week changes in return shall be furnished in the 
following form:- 

 

Ser 
No 

Particulars of Plant 
/ Eqpt 

Total No at site of 
work 

 

Location Remarks 

 

      Additional since ------------------------------ 
      Reduction since -----------------------------  
      (Signature of contractor) 

 
 

 

(e) A complete return showing the upto date position of plant / equipment at site 
shall be submitted on 15th of every month till the works are completed and the site 
cleared. 

 

(f) No tool, plant /equipment shall be removed off the site without written approval 
of the OC contract. 

 

15. FOSSILS 
15.1 All fossils, coins, articles of value or antiquity, and structures and other remains 
or items of geological or archaeological interest found on the site shall be placed under 
the care and authority of the Employer. The contractor shall take reasonable 
precautions to prevent contractor’s personnel or other persons from removing or 
damaging any of these findings. 

 
 
 
EE (C)  
SW 

(Signature of the Contractor)       For Accepting Officer 
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15.2 The Contractor shall, upon discovery of any such findings, promptly give notice 
to the Engineer-in-Charge / OC Contract, who shall issue instructions for dealing with it. 
If the contractor suffers delay and / or incurs cost from complying with the instructions, 
the contractor shall give a further notice the Engineer-in-Charge / OC Contract 
describing in details the delay sustained by him and cost measured by him for following 
the instructions of the Engineer-in-Charge / OC Contract in dealing with the fossils  
along with all supporting documents / proof, within 7 days of the occurrence. The 
contractor then be certified for the following. 

 
(a) An extension of time for any such delay, if completion is or will be delayed 
due to such act in following the instructions of the Engineer-in-Charge / OC 
Contract. 
(b) Payment of any such cost, which shall be included in the Contract Price. 

 
15.3 After receiving this further notice, the Engineer-in-Charge / OC Contract shall 
examine the case with facts and figures and disagreements if any will be communicated 
to the contractor. 
15.4 In case of any disputes, the matter shall be referred to the Accepting Officer 
whose decision shall be final and binding. 

 

16. DELIVERY SCHEDULE (HQ DGBR letter No. 71004/DGBR/73/ADG Sectt dated 08 
 Dec 2014)  

(a)  Material shall be delivered to keep the departmental works going smoothly. The 
delivery schedule appended below shall be followed for Part I and Part II. Failure to 
supply material as per the delivery schedule shall attract non-revocable penalty every 
time contractor failing to supply the material.  
 

Period at the end of 
(from the date of 
handing over of site 
as per WO)  

Minimum supply during the period  Non revocable penalty in case 
of failure in percentage of full 
contract value of materials  

45 days  25% of all items  0.50%  

90 days  Upto date total 50% of all items  Additional 0.50%  

135 days Upto date total 75% of all items Additional 0.50% 

180 days  Upto date total 100% of all items  Additional 0.50%  

 
Note :- Compensation for delay beyond 180 Days shall be as per the General 
Conditions of Contracts Clause 24 of IAFW-1815(Z) subject to maximum of 10%. 
 
(b)  Delivered material shall be stacked and measured on weekly basis in presence 
of rep of contractor, recorded in work diaries, signed by the Engineer-in-Charge as well 
as rep of contractor and informed to TF by signal/fax/e-mail. If rep of contractor does 
not report, the measurement will be taken in absentia. A work diary shall be maintained 
and signed by Engr-in-Charge and rep of contractor daily. The contractor shall intimate 
the name, address and contact number with two photographs of his rep to the OC 
Contract before placement of Work Order  

 
 
EE (C)  
SW 

(Signature of the Contractor)       For Accepting Officer 
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(c)  Acceptance of delivery at site in no way be considered as acceptance of 
material unless it is tested for its grading, Water absorption, Aggregate Impact 
Value/Abrasion value by the Engr-in-Charge. It will be the pure discretion of the Engr-
in-charge to get the test done in departmental laboratory or in third party independent 
laboratory. If the material is found sub-standard in third party independent laboratory, 
no excuse of the contractor regarding third party independent testing will be tenable. 
Contractor will not have any say where Engineer-in-Charge decides to test the material. 
In all cases the cost of tests is to be borne by the contractor only. Sample material shall 
be provided in 20 kg sealed jars and kept in sample room with Engr-in-charge.  
  
(d) Once OC Contract and Engineer-in-Charge detailed he will not be changed 
unless posted out. During leave period alternate officer can be detailed who shall act as 
officiating OC Contract and Engineer- in-charge. 
 
(e) If contractor decides to provide metal of pure grade (only one grade) at a time he 
will be asked to supply in such a manner all grades that required grade can be made at 
site. Measurement shall be restricted to the extent that required can be made by mixing 
pure grade metal at site. 
 
(f) Hand broken stone metal may be accepted for GSB. For WBM, DBM & AC, 
crushed stone metal approved by Engineer-in-Charge as per specification will only be 
accepted. 

 
(g) As far as possible photographic record of stacks shall be maintained serially 
using mobile camera. 

 
(h) Engineer-in-Charge shall ensure dumping place is provided to contractor at least 
3 days in advance and endorsement to this effect shall be made in work diaries. 

  
(j)  Situation may arise to modify delivery schedule. It will be done under the 
joint signatures of Commander and OC Contract. 

  
(k)  Commander shall ensure payment is made to contractor in time i.e. within 7 
days of presentation of bill. In case of failure and non likely hood of releasing payment 
due to any circumstances like sufficient cash assignment not placed or job under RAE 
etc he will inform contractor in writing obtain a receipt and proceed to suspend the 
contract or allow contractor to continue with supply with undertaking that contractor 
shall not claim interest for late payment. 
 
(l) No extension of time shall be provided for routine excuses such as :-  
 

(i)  Lobourers going on leave due to festival/cultivation season etc.  
 

(ii)  Self or family member of contractor falling sick.  
 

(iii)  Area under Anti-national activities and ransom being asked by local 
goonda elements.  

 
(iv)  Crusher/Truck becoming defective or electric supply erratic.  

 
(v)  Diesel not available in local market.  

 
EE (C)  
SW 

(Signature of the Contractor)       For Accepting Officer 
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(vi)  Earthquake/rain/fire/flood etc unless declared as calamity by the 
Govt./Administration (Minimum supply as per supply schedule to be ensured, 
what may come).  

 

(m)  Extension may be provided if:- 
 

(i) Department is not in a position to clear RAR and backlog has exceeded 1/5th 
of CA amount.  

 

(ii) OC Contract/Engineer-in-charge not able to provide dumping space or any 
other departmental reason. 

17. MOBILISATION ADVANCE (Amended vide HQ DGBR letter No. 24556/सी.स.म./ 
दन्तक/सामान्य/92/ई8 dated 25 Nov 2021): - 
 

(a) Mobilisation advance shall be restricted to 10% of Contract Agreement amount. 
 

(b) Applicable in cases, where the total amount of Mobilization Advance does not 
Exceed Rs. 500 lakhs. 

 

"Mobilization Advance against non-Revokable Bank Guarantee. 
 

(i) Interest bearing mobilization advance restricted to 10% of Contract 
Agreement amount shall be given to the Contractor if he so desires and on his 
specific written request, on production of non-revokable Bank Guarantee(s) for the 
corresponding amount on an approved form of scheduled Bank. The Bank 
Guarantee(s) shall indemnify the Govt. Against non-refund of mobilisation advance 
and also against default on Contractors part in performance of the contract. The 
rate of interest shall be 10% per annum simple interest. 

 

(ii) The mobilisation advance shall be paid to the Contractor within 30 days of 
acceptance of the Bank Guarantee(s) furnished by him, by Accepting Officer. The 
amount of mobilisation advance together with interest shall be recovered from the 
payments made to the Contractor against "Advance on account", under condition 
64 of IAFW-2249, General Conditions of Contracts. 

 

(iii) The amount of mobilisation advance shall be recovered in suitable number 
of equal monthly/** fortnightly instalments as stipulated here after. The first 
instalment of recovery shall be effected from the 'Advance on Account' payment 
made immediately following the payment of mobilisation advance and the last 
instalment of recovery shall be effected during the (third/fourth) *** month preceding 
the month in which the due date of completion stipulated in the first work order falls. 

 

** Delete whichever is inapplicable. 
***Specify "third month" in respect of contract having a period of completion of 24 
months or less and "fourth month" in respect of contracts having a period of 
completion exceeding 24 months. 
 
(iv) The Contractor shall furnish a number of Bank Guarantees equal to number 
of installations for recovery, each to match the quantum of recovery to be effected 
from the 'Advance on Account'. In case, recovery is not possible to be effected from 
any particular 'Advance on Account' for reasons of non-submission of claim for 
payment of 'Advance on Account' any other reason   whatsoever, the recovery due 
shall be made by encashing the Bank Guarantee. 

 
EE (C)  
SW 

 (Signature of the Contractor)      For Accepting Officer 
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(c) Applicable in cases where the Total amount of Mobilisation Advance Exceeds Rs. 
500 lakhs. 

 

"Mobilization Advance against non-Revokable Bank Guarantee. 
 

(i) Interest bearing mobilisation advance restricted to 10% of Contract 
Agreement amount shall be given to the Contractor if he so desires and on his 
specific written request, in two installments, on production of non-revokable Bank 
Guarantee(s) on an approved from a schedule Bank. The Bank Guarantee (s) shall 
indemnify the Government against non-refund of mobilisation advance and also 
against default on Contractor's part in performance of the Contract.   The rate of 
interest shall be 10% per annum simple interest. 

 
(ii) The first installment of mobilisation advance shall be Rs.500 lakhs and shall 
be paid to the Contractor within 30 days of acceptance of the Bank Guarantee(s) for 
Rs.500 lakhs furnished by him, by the Accepting Officer. The second installment of 
balance mobilization advance shall be paid to the Contractor after 6 months of 
payment of the first installment provided Bank Guarantee(s) for the corresponding 
amount has/have been furnished by the Contractor, at least one month in advance 
and accepted by the Accepting Officer. 

 

(iii) The total amount of mobilisation advance together with interest shall be 
recovered from the payments made to the Contractor against "Advances on 
Account", under Condition 64 of IAFW-2249, MES General Conditions of Contracts. 

 

(iv) The amount of  mobilisation  advance  shall  be  recovered  in  
monthly**/fortnightly installments as stipulated hereinafter. 

 

** Delete whichever is inapplicable. 
 

(aa)  Against the first installment of mobilisation advance of Rs.500 lakhs, 
the first installment of recovery shall be effected from the 'Advance on 
account' payment made immediately following the payment of mobilisation 
advance of Rs.500 lakhs and the last installment of recovery shall be 
effected during the third/fourth month *** preceding the month in which the 
due date of completion stipulated in first Work Order falls. The various 
installments of recovery shall be equal amounts. 

 
*"* Specify third months in respect of contract having a period of completion 
of 24 months or less and fourth month in respect of contracts having a period 
of completion exceeding 24 months. 

 
(bb)  Against the second installment of mobilisation advance, the first 
installment or recovery shall be effected from the 'Advance on Account' 
payment made immediately following the payment of mobilisation advance of 
second installment and the last installment of recovery shall be effected 
during the third/fourth month** preceding the month in which the due date of 
completion stipulated in first Work Order falls. The various installments of 
recovery shall be equal amounts. The recovery in installments of this 
mobilisation advance shall be of in addition to the recovery in installments of 
the mobilisation advance of first installment. 

 
 

** Specify third months in respect of contract having a period of completion 
of 24 months or less and fourth month in respect of contracts having a period 
of completion exceeding 24 months. 

 

EE (C)  
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(Signature of the Contractor)       For Accepting Officer 
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(v) The Contractor may furnish one Bank Guarantee or a number of Bank 
Guarantee (s) equal to number of installments for recovery, each to match the 
quantum of recovery to be effected from the 'Advance on account'. In case recovery 
is not possible to be effected from any particular 'Advance on Account' for reasons 
of non-submission of Claim for payment of 'Advance on Account' or for any other 
reasons whatsoever, the recovery due shall be made by encashing the Bank 
Guarantee." 

 
(d) Advance Mobilisation Guarantee format will be followed as updated format Form 
DPM-16 prescribed by MoD in defence procurement Manual (present format enclosed at 
annexure I to special conditions).  The authenticity of such BGs shall also be invariably 
verified from the issuing bank, confidentially and independently by the organization. 
 
(e) There shall be a 15% interest charged on delayed recoveries either due to the late 
submission of bill by the contractor or any other reason besides the reason giving rise to 
the encashment of Bank Guarantee as stated above. 

 
(f) Utilization certificate from the contractor for the mobilization advance 

 
18. PERMIT FROM LOCAL AUTHORITIES FOR PLYING EQUIPMENTS 
 Contractor shall make his own arrangements for obtaining necessary permit from local 
authorities for plying his equipments for the work in accordance with the rules and regulations of 
the land. However, department shall provide full cooperation and assistance in obtaining the 
necessary permission for the same. 
 

19. ELECTRICITY AND WATER 
 No electricity or water will be supplied by the department. The contractor shall make his own 
arrangement for necessary power and water, if required. 
 

20. RATES QUOTED 
20.1 Unit rate shall be deemed to include the provisions for all materials, stores, labour, process, 
operations and requirements detailed in particular specifications irrespective of whether these 
appear as specific items or not in the Schedule A. 
 

20.2. Unit rates quoted shall also deemed to include all charges/expenses on account of all 
Veh/Eqpts required for completing the work as specified in Schedule A, Sales Tax, Service Tax, 
Work Contract Tax, Octroi, Labour Welfare Cess, interstate barrier charges or any other charges 
which are required for completion of work as per Schedule A /Work Order. 
20.3. The rate quoted shall also include transportation of equipments upto work site including 
loading/unloading charges.  
 

21. APPOINTMENT OF ARBITRATOR IN CASE OF CONTRACT AGREEMENTS TO BE 
EXECUTED BETWEEN BRO AND GOVT OF INDIA UNDERTAKINGS/ ENTERPRISES. 
 In the event of any dispute or difference between the parties hereto, such dispute of 
difference shall be resolved amicably by mutual consultation or through the good offices of 
empowered agencies of the Government.  In the event of any such dispute or differences relating 
to the interpretation and application of the provisions of contracts where such resolution is not 
possible then the unresolved dispute or differences shall be referred by either party to the 
Arbitration of one of the Arbitrators in the department of Public Enterprises to be nominated by the 
Secretary to the Government of India In charge of the Bureau of Public Enterprises, and in such 
case the Arbitration and Conciliation Act shall not be applicable to the arbitration under this 
clause.  The award of the Arbitrator shall be binding upon both the parties in the dispute.  Provided, 
however, any party, aggrieved by such award, may make a further reference for setting aside or 
revision of the award to the law Secretary, Department of Legal Affairs, Ministry of Law & Justice, 
Govt. of India.  Upon such reference the dispute shall be decided by the Law Secretary or the 
Special Secretary/Additional Secretary when so authorized by the Law Secretary, whose decision 
shall bind the parties finally and conclusively.  The parties to the dispute will share equally the cost 
of arbitration as intimated by the Arbitrator. 

EE (Civ) 
SW 

(Signature of the Contractor)       For Accepting Officer 
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22. MEASUREMENT FOR PAYMENT      
Measurements pertaining to the work completed under this contract will be recorded 

and signed in the Measurement Book (IAFW-2261) by the Junior Engineer after taking in to 
account that the required laboratory tests have been done as per the limits stipulated and as 
per the frequencies laid down in the “Particular Specifications” of this contract agreement and 
MORT&H Specifications for Road and Bridge Works (Fifth Revision) and connected 
documents thereof and test results are found satisfactory and proper records are maintained. 
 

(a) The measurement recorded by the Junior Engineer shall be 100% checked and 
signed by the Engineer-in-Charge.   

 
(b) 25% test check will be carried out by OC Contract on each day of measurement 
by the Engineer-in-Charge. 

 
(c) 5% test check will be carried out by the Cdr Task Force before making payment 
to the Contractor. 
 
(d) The measurements should also be signed by the contractor as token of 
acceptance of the measurement. 

 
(e) In case of discrepancies in arriving out work done details, the decision of the 
Accepting Officer will be final and binding for both the parties. 

 
23. ACCEPTANCE OF MATERIALS 
  

The Engineer-in-Charge/OC Contract shall exercise control over the quality of materials 
supplied under Schedule ‘A’ by carrying out necessary quality checks/test results as specified 
in the particular specifications. 
 
24.  PAYMENTS 
  
 Payment to the parties will be made in INR in the following manner:- 
 
 (a)   No advance payment will be made to the contractor against any material if not 

properly safeguarded against loss / damage due to natural calamities / theft. (Condition 
33 of IAFW-1815 (Z) shall be deemed amended to this extant). 

 
(b) No payment shall be made for any rejected work 

 
 (c)  Taxes (Income tax , and other taxes applicable in Royal Govt of Bhutan like 

service tax / sales tax / VAT/GST on works contracts, Labour Cess etc) shall be 
deducted at source from the payment due to contractors as per prevailing laws / 
statutory orders and TDS certificate shall be issued to the contractor. 

 
(d)  All payments will be made by e-payment / account payee cheque. 

 
25. CO-OPERATION WITH OTHER AGENCIES 
  

The contractor shall permit free access and generally afforded reasonable facilities to 
other agencies or departmentally workmen engaged by the Govt to carry out their part of the 
work, is any, under separate arrangements. 

EE (Civ) 
SW 

(Signature of the Contractor)       For Accepting Officer 
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26. SUPPLY OF COLOUR RECORDS PHOTOGRAPHS, ALBUMS AND VIDEO CDs 
 Contractor shall provide/supply of colour record photographs, albums and video CDs at 
various stages/facts of the work without any extra cost as per clause 125.1, 125.2 & 126.1 of 
MORT&H specification. 
 
27 VENUE OF ARBITRATION: Place of arbitration hearing shall be as per decision of 
Arbitrator. 
 
27.1. ARBITRATION (Refer Clause 37 of Condition of contract of IAFW-1815 (Z)) 
 
27.2. All disputes or differences arising as aforementioned, other than those for which the 
decision of the Accepting Officer or any other person is by the contract expressed to be final and 
binding shall be referred to Sole Arbitrator under condition No 37 of General Conditions of contract 
IAFW-1815 (Z) after written notice by either party of the contract to the other of them. 
 
28. Defects Liability Period : Defects liability period for this supply will be 06 calendar 
months. 
 
29. CONTRACT LABOUR (R&A) ACT 1970  
 
29.1. The contractor shall get himself registered with Asst Labour Commissioner, Siliguri as 
required under contract labour (Regulation and Abolition) Act 1970. If he does not fall within the 
purview of said act, he shall obtain a no objection certificate from ALC, Jalpaiguri to above effect. A 
copy of the certificate of registration or the no objection certificate (as the case may be) shall be 
submitted by him to the Accepting Officer within 15 days of the award of the work. In the event of 
non-compliance, the contractor shall be liable for punitive action under CL (R&A) Act 1970.  
  
30. REGISTRATION FEE/TRADE TAX/INCOME TAX ETC.  
 Tendered rates/amount shall also be deemed to include the payment of all taxes like 
Registration fee, Trade Tax, Income Tax and other taxes/levies to be paid to the Govt of 
India/Royal Govt of Bhutan already in force and as may be modified from time to time. The 
contractor may ascertain full details on this respect from the concerned department(s). 
 
31. ESCALATION  
 

 No claim of reimbursement is admissible under this contract including extended period, if 
any. 
 
32. INCOME TAX   
 

Indian Income Tax as applicable and BCT @ 3% will be deducted at source from Indian 
contractor, the TDS will be applicable as per Article 22 of DTAA between Royal Govt of Bhutan 
and the Govt of India (Authy: DRC-TAX/DTAA-INDIA/1608 dt 03.12.21015). BCT @ 2% will be 
deducted at source from Bhutanese contractor. 

 

33. DEDUCTION OF TAX AT SOURCE 
 Income tax along with surcharge, service/work contract tax including labour welfare cess 
shall be deducted at source as applicable. 
 

34. REGISTRATION 
 The contractor is required to get his firm registered with Sales Tax Department and Asst 
labour Commissioner Siliguri under contract labour (R&A) Act and Building and other construction 
workers Act 1996. A copy of valid registration certificate issued will be submitted to Commander 
Contract while processing RARs/Bills. 
 
 

EE (C)  
SW 

(Signature of the Contractor)        For Accepting Officer 
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35. MANDATORY REQUIREMENT FOR MAKING PAYMENTS: E-PAYMENT THROUGH 
NEFT/RTGS/ECS/EBS. 
35.1 All payment will be made through E-payment and hence tenderers must furnish details in 
the following format along with blank cheque leaf:- 

NEFT FORM 
  

FIRM/CONTRACTORS NAME (As per the account) 

PARTICULARS OF BANK ACCOUNT   

A Bank name   

B Branch Name   

Address   

Telephone No.   

C 9-DIGIT Code Number of the Bank & Branch appearing on the 

MICR Cheque issued by the Bank  

 

D Account Type (S.B. Account/Current Account or Cash Credit) with 

Code  

 

E Ledge No. / Ledger Folio No.   

F Account Number (As appearing on the Cheque Book)   

G Date of Effect   

H IFSC Code for NEFT   

J IFSC Code for RTGS   

K MICR Code   

L Contract number   

M E-Mail ID   

Note : Please attach, a blank cancelled cheque for verification of the above particulars.  

        I, hereby, declare that the particulars given above are correct and complete. If the 

transaction is delayed or not effected at all for reasons of incomplete or incorrect 

information, I would not hold the user institution responsible. I have read the option 

invitation letter and agree to discharge the responsibility expected of me as a participant 

under the scheme.  

Dated      Signature of the Contractor (seal)  
 

Certified that the particulars furnished above are correct as per our records.  
 

Signature of the Bank Officer  
 

 
35.2 Payment may also be made by means of a crossed cheque (“A/C payee only”) to the 
contractor at the discretion of paying authority. In case the payment through cheque is 
made by post, the postage charges will be deducted from the net amount due to the 
contractor. 
 
36. ADJUSTMENT OF TAX CONSEQUENT UPON AMENDMENT TO CONSTITUITION: 
 The tendered rate shall also be inclusive of all statute levies and State/Union 
Territory/shall tax on works contract payable under the respective statutes pursuant to the 
constitution stipulated by the tenderers regarding sales tax on works contracts will not be 
considered and such tender will be liable for rejection.  
 

EE (C)  
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(Signature of the Contractor)       For Accepting Officer 
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37. Legal jurisdiction for this contract agreement   shall be “Courts at Siliguri/ Kolkata  in 
the State of West Bengal” .       

 
38. TESTING OF MATERIALS 
38.1 Departmental officers concerned with the contract shall have power any time to inspect 
and examine any of the supplies intended to be used in the execution of the contract, either at 
the place or places of delivery or at any factory or workshop or other place where such 
supplies are being manufactured, or at any place where the same are lying or from which they 
are being obtained and the contractor shall give such facilities as may be required to be given 
for such inspection and examination. 

 
38.2 The Engineer-in-charge shall be entitled to have tests made if any of the supplies 
delivered by the contractor.  The Contractor shall provide the necessary testing equipments for 
checking of the physical properties of the supply of materials made by the Contractor as 
directed by the E-I-C.   If at the discretion of the Engineer-in-charge an independent expert is 
employed to made any such tests, his charges shall be borne by the contractor, only if the 
tests disclosed that the said supplies are not in accordance with the provision of the contracts. 
 
38.3. The laboratory charges for testing of material either carried out from Govt Laboratory or 
departmental Laboratory will be paid by the Contractor for all the tests carried out on samples.  
The rate will be as applicable at time of testing of material. 
 
38.4 The Contractor shall also agree to the laboratory testing results of the materials 
supplied by him in any of the laboratories to be arranged by the Department. The materials 
found substandard by Engineer-in-Charge or any other officer/Board of Officers detailed by the 
Accepting Officer for inspection, checking any testing etc. within the contract period or 
afterwards within 6 (six) calendar months as per clause 20 of IAFW -1815 (Z), General 
Conditions of Contract, shall be rejected. The Contractor shall have no claim on account of 
supply and removal of the rejected quantity of item. 
 
39. REJECTED MATERIALS 
39.1 The rejected materials shall at once be removed from the site by the contractor on 
receipt of orders otherwise Engineer-in-Charge reserves the right of removing such rejected 
materials at the risk and cost of contractor after issuing the notice in writing to the contractor. 
The rejected materials thus removed will be disposed off to the best interest of Govt and 
contractor will have no claim on this account. 

40. MEASUREMENTS 
40.1 All measurements for materials shall be properly recorded in the measurement books 
as and when these are brought and stacked at site.  The measurement shall be recorded as 
per IS-1200 (Part-VII) of 1969. 
 
40.2 Contractor shall arrange labour and other tools required for taking the measurements. 
Contractor shall not be entitled to any extra payment on this account. In case the contractor or 
his accredited representative fails to report for taking joint measurements at the appointed date 
and time, as intimated by the Engineer-in-charge in writing, the measurements shall be taken 
by the Engineer-in-Charge without presence of contractor or his accredited representative and 
measurement thus taken shall be final and binding on the contractor. 
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(Signature of the Contractor)       For Accepting Officer 
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40.3 Unless otherwise directed, measurements shall not be taken until sufficient materials 
for use on the road have been collected and stacked properly by the contractor. Immediately 
after measurements, the stacks shall be marked with white paint/lime by the contractor or by 
any other means as directed by the Engineer-in-Charge. 
 
40.4 Materials supplied at the site shall be paid for in cubic meters. The actual volume of the 
materials to be paid for shall be computed after deducting the specified percentage for voids 
from the volume computed by stack measurements, as given below:-    
  
  

Srl 
No.  
 

Standard Size of stone/aggregates Percentage rededuction in volume 
computed by stack measurements to 
arrive at the volume to be paid for 

1 22.4mm,11.2mm,and 6.7mm 5.00 % 

2 Fine aggregates (Sand/stone dust) 5.00 %* 
 

(*) Deduction on account of surface moisture and bulkage will be extra to 
arrive actual quantity which will be ascertained after requisite tests as mentioned 
in Particular Specifications. 

 

41. STACKING 
 
41.1 The materials to be supplied under this contract such as Stone metal, stone chips, 
coarse river sand and stone dust shall be stacked in regular stack of suitable profile as per the 
direction of Engineer-in-Charge. Stacking shall be on level ground to be delivered by the 
Contractor.  When measured by the department, measured stacks shall be marked with non-
washable paints etc. and as directed by the Engineer-in-Charge. 
 

41.2 The Contractor shall be responsible to level the ground and make the regular stacks of 
suitable profile along the road at his risk and cost, and/or as directed by the Engineer-in-
Charge to facilitate easy and proper taking of the measurement by the Engineer-in-Charge.  
No extra charges shall be admissible to Contractor on this account. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

EE (C)  
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(Signature of the Contractor)       For Accepting Officer 
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FORMAT FOR BANK GUARANTEE FOR ADVANCE PAYMENT 

From : 
Bank ___________________ 
To  
The President of India 
Sir, 
1. With reference to contact Agreement No._______________________________ concluded 
between the President of India, hereinafter referred to as “The Government” and 
M/s______________________ hereinafter referred to as the “the contractor” for 
___________________ as detailed in the above contact agreement hereinafter referred to as “the 
said contract” and in consideration of the Government having agreed to make an advance payment 
in accordance with the terms of the said contact to the said contractor, we the 
___________________________ bank, hereinafter call ‘the Bank’ hereby irrevocably undertake 
and guarantee to you that if the said contractor would fail to provide works in accordance with the 
terms & conditions of the said contract for any reason whatsoever or fail to perform the said 
contact in any respect or should whole or part of the said on account payments at any time 
become repayable to you for any reason whatsoever, we shall, on demand and without demur pay 
to you all and any sum up to a maximum of Rs.___________________ (Rupees 
_______________________ only) paid as advance to the said Contractor in accordance with the 
provisions contained in clause ________________________ of the said contract.   
 

2. We further agree that the Government shall be the sole judge as to whether the contractor 
has failed to provide works in accordance with the terms & conditions of the said contract or has 
failed to perform the said contract in any respect or the whole or part of the advance payment 
made to contractor has become repayable to the Government and to the extent and monetary 
consequences thereof by the Government. 
 

3. We further hereby undertake to pay the amount due and payable under this Guarantee 
without any demur merely on a demand from the Government stating the amount claimed.  Any 
such demand made on the Bank shall be conclusive and binding upon us as regards the amounts 
due and payable by us under this Guarantee and without demur.  However, our liability under the 
Guarantee shall be restricted to an amount not exceeding Rs.______________ 
(Rupees_______________________only). 
 

4. We further agree that the Guarantee herein contained shall remain in full force and effect 
for a period upto ________________ (03 months + due date of recovery of advance) unless the 

Government in his sole discretion discharges the Guarantee earlier. 
 

5. We further agree that any change in the constitution of the Bank of the constitution of the 

contractor shall not discharge our liability hereunder. 
 

6. We further agree that the Government shall have that fullest liberty without affecting in any 
way our obligations hereunder with or without our consent or knowledge to very any of the terms 
and conditions of the Said contact or to extend the time of development/delivery from time or to 
postpone for any time or from time to time any of the powers exercisable by the Government 
against the contactor and either to forebear or enforce any of the terms and conditions relating to 
the said contact and we shall not be relieved from our liability by reason of any such variation or 
any indulgence or for bearance shown or any act or omission on the Government or by any such 
matter or thing whatsoever which under the law relating to sureties would but for this provision 
have the effect of so relieving us. 
 

7. We lastly undertake not to revoke the Guarantee during the currency of the above said 
contract except with the prior consent of the Government in writing. 
         Yours faithfully, 
         (For 
__________________Bank 
         (Authorised Attorney) 
Place : ____________     
Date : ____________       Seal of Bank 

 
SW 

Signature of the Contractor)       for Accepting Officer 
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PARTICULAR SPECIFICATIONS 
NAME OF WORK: SUPPLY AND STACKING OF STONE CHIPS 22.40 MM, STONE CHIPS 
11.2MM, STONE CHIPS 6.70MM AND SAND / STONE DUST FOR DBM 50MM THICK AND 
STONE CHIPS 11.2MM, STONE CHIPS 6.7MM AND SAND /STONE DUST FOR BC 40MM 
THICK FOR RE-SURFACING WORKS BETWEEN KM 5.500 TO KM 95.00 OF 
PHUENTSHOLING-THIMPHU ROAD AT HMP SITE (DUMPING LOC AT KM 35.00 ON P-T  
ROAD UNDER PART-I  AND DUMPING LOC AT KM 3.30 OF C-H ROAD UNDER PART-II) 
UNDER 19 BRTF ROAD SECTOR OF PROJECT DANTAK” 

1. SUPPLY OF STONE AGGREGATES FOR DBM 50MM AND BC 40MM WORKS 

1.1  Scope (as per clause No 520.1 of MoRT&H Specifications for Road and Bridge) 

 This Specification Clause shall apply to the supply of stone aggregates only. The work 
shall consist only of collection, transportation and stacking the stone aggregates and stone 
filler for subsequent use in pavement courses. The actual work of laying the pavement courses 
shall, however, be governed by the individual Specification Clause for the actual work,given 
elsewhere in this Specification. The size and quantities of the aggregates to be supplied shall 
be so selected by the Engineer that the grading requirements set forth in the individual 
Specification Clauses for the pavement courses, for which the supply is intended, are satisfied. 
All the materials shall be procured from approved sources and shall conform to the physical 
requirements, specified in the respective. 
 

1.2 Sizes of Stone Aggregates 

 The stone aggregates shall be designated by their standard sizes in the Contract and 
shall conform to the requirements shown in Table 500- 49 of MoRT&H Specifications for Road 
and Bridge(fifth revision) 
 
1.3 Stacking 
 
1.3.1 Coarse Aggregate  
Only the aggregates satisfying the Specification requirements shall be conveyed to the 
roadside and stacked. Each size of aggregate shall be stacked separately. Likewise, materials 
obtained from different quarry sources shall be stacked separately and in such a manner that 
there is no contamination of one source with another. 
 
Size requirements for Coarse Stone Aggregates (As per Table 500- 49 of MoRT&H 
specifications for Road and Bridge (fifth revision) 
 

S/No Nominal Size of 
Aggregate 

Designation of sieve 
through which the 
aggregates shall wholly 
pass 

Designation of sieve on which 
the aggregates shall be wholly 
retained 

1. 22.4mm 26.55mm 13.2mm 

2. 11.2mm 13.2mm 6.7mm 

3. 6.7mm 11.2mm 2.8mm 

1.4 Quality Control of Materials 

Quality control tests on materials supplied  against this contract shall be carried out through 
various tests at the cost of contractor to the frequency in accordance with Section 900-4(5) 
(MoRT&H specifications for Road and Bridge (fifth revision). 
 

EE (C)  
SW 

(Signature of the Contractor)       For Accepting Officer 
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PARTICULAR SPECIFICATIONS  (Contd….) 
 
Materials shall only be brought to site from a previously tested and approved source, and any 
materials not conforming to the requirements of the Specification shall be rejected by the 
Engineer and removed from the work site. 
 

S/No Type of Test Frequency 

(a) Aggregate Impact Value One test per 350 cum of aggregates for each 
source and whenever there is change in the 
quality of aggregate. 

(b) Flakiness Index and 
Elongation Indices  

One test per 350 cum of aggregates for each 
source and whenever there is change in the 
quality of aggregate. 

(c) Soundness test (Sodium 
or Magnesium Sulphate 
Test) 

One test for each source and whenever there is 
change in the quality of aggregates. 

(d) Water absorption One test for each source and whenever there is 
change in the quality of aggregates. 

(e) Sand Equivalent Test One test for each source and whenever there is 
change in the quality of aggregates. 

(f) Plasticity Index One test for each source and whenever there is 
change in the quality of aggregates. 

(g) Polished stone value One test  for each source and whenever thee is 
change in the quality  og aggregate 

(h) Percentage of fractured 
face 

One test per 350 Cum of aggregate when 
crushed gravel is used. 

 
1.4.1 Physical Requirement for coarse aggregates : Table 500-8 of MORT&H 
specifications for road and bridges work  

 

Property Test Specification Method of Test 

Cleanliness 
(dust) 

Grain size analysis  Max 5% passing, 
0.075 mm sieve 

IS:2386 Part I 

Particle 
shape 

Flakiness and Elongation Index 
(Combined) 

Max 35% IS:2386 Part I 

Strength*   Los Angles Abrasion value 
Aggregate Impact Value 

Max 35% 
Max 27% 

IS:2386 Part IV 

Durability Soundness  Sodium Sulphate 
Magnesium Sulphate 

Max 12% 
Max 18% 

IS:2386 Part V 

Water 
absorption 

Water absorption  Max 2% IS:2386 Part III 

Stripping Coating and Striping of Bitumen 
Aggregate Mixtures  

Minimum retained 
Coating 95% 

IS:6241 

Water 
Sensitivity** 

Retained Tensile Strength  Min 80% AASHTO 283 

 
 

EE (C)  
SW 

(Signature of the Contractor)       For Accepting Officer 
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PARTICULAR SPECIFICATIONS  (Contd….) 
 

1.5 Fine Aggregates (As per clause 500.2.3 of MoRT&H specifications for Road and Bridge 
(fifth revision) 

  
 Fine aggregates shall consist of crushed or naturally occurring mineral material, or a 
combination of the two, passing the 2.36mm sieve and retained on the 75 micron sieve. These 
shall be clean, hard, durable, dry and free from dust, and soft or friable matter, organic or other 
deleterious matter. Natural sand shall not be allowed in binder course. However natural sand 
up to 50 percent of the fine aggregate may be allowed in base courses. The fine aggregate 
shall have a sand equivalent value of not less than 50 when tested in accordance with the 
requirement of IS : 2720 (Part 37). The plasticity index of the fraction passing the 0.425 mm 
sieve shall not exceed 4, when tested in accordance with IS : 2720 (Part5). 
 
    
1.6 COMBINED GRADING REQUIREMENT  
 

In addition to the above, the nominal size of coarse aggregates and the fine aggregate 
when mixed in the proportion should be able to produce “Graded Aggregates for DENSE  
BITUMINOUS MACADAM (DBM) and BITUMINOUS   CONCRETE (BC) as grading given in 
Para 1.6.1 & 1.6.2 respectively :- 
 

1.6.1 DENSE  BITUMINOUS MACADAM (DBM). When tested in accordance with IS-
2386 Part-I (wet sieving method) the combined aggregate grading for the particular mixture 
shall fall within the limit shown as under and stipulated in Table 500-10 of “ Specification for 
Road & Bridge Works” issued by the Ministry of Road Transport & Highway (5th Revision). To 
avoid gap grading, the combined aggregate gradation shall not vary from the lower limit on one 
sieve to higher limit on the adjacent sieve:- 

 
PARTICULAR SPECIFICATIONS  (Contd….) 

 
 

Grading 02 
Nominal aggregate 

size 
26.50 mm 

Layer Thickness 50-75 mm 

IS Sieve (mm) Cumulative Percent by weight of total aggregate passing. 

37.50  100 

26.50  90-100 

19.00  71-95 

13.20  56-80 

4.75  38-54 

2.36  28-42 

0.3  7-21 

0.075  2-8 

 
1.6.2 BITUMINOUS   CONCRETE. When tested in accordance with IS-2386 Part-I (wet 
sieving method) the combined grading  of the aggregates shall conform to the grading given 
below and stipulated in Table 500-17 of “Specification for Road & Bridge Works” issued by the 
Ministry of Road Transport & Highways (5th Revision). To avoid gap grading, the combined 
aggregate gradation shall not vary from the lower limit on one sieve to higher limit on the 
adjacent sieve :-  

 
 

EE (C)  
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GRADING REQUIREMENTS OF AGGREGATES FOR BC WORKS 
 

Grading 02 
Nominal aggregate 

size 
13.20mm 

Layer Thickness 30-40 mm 

IS Sieve  Cumulative Percent by weight of total aggregate passing. 

19.0  100 

13.2  90-100 

9.5  70-88 

4.75  53-71 

2.36 42-58 

1.18  34-48 

0.6 26-38 

0.3 18-28 

0.15 12-20 

0.075 4-10 

1.6 Measurement for Payment 

Coarse and fine aggregates supplied to the site shall be paid for in cubic metres. The actual 
volume of the aggregates to be paid for shall be computed after deducting the specified 
percentages in Table 500-50 (‘Specification for Road & Bridge Works” issued by the Ministry of 
Road Transport & Highways (5th Revision),from the volume computed by stack measurements, 
to allow for bulking. 
 

Srl 
No.  
 

Standard Size of Aggregates Percentage reduction in volume 
computed by stack measurements to 
arrive at the volume to be paid for 

1 22.4mm,11.2mm,and 6.7mm 5.00 % 

2 Fine aggregates (Sand/stone dust) 5.00 % 

 
 
 
Unless otherwise directed by the Engineer, measurements shall not be taken until sufficient 
materials for use on the road have been collected and stacked. Immediately after 
measurement, the stacks shall be marked by white wash or other means as directed by the 
Engineer. 
 
1.7 The matter shall be referred to the Accepting Officer for his decision in the event of any 
misunderstanding as regards to the interpretations of particular specifications; whether 
materials obtained from quarries mentioned hereinbefore conform to the laid down 
specifications or any other matter; as mentioned in these tender documents and the decision 
of the Accepting Officer shall be final and binding on all such issues.  
 
1.8 Latest version/revision of all IS/IRC codes and MoRT& H Specifications for Road and 
Bridge works referred will be followed. 

 
EE (C)  
SW 
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TENDER NO. CE (P) DANTAK/07/2021-2022 
PART-II PRICED BID 

S C H E D U L E – ‘A’ NOTES 
(LIST OF WORKS AND PRICES) 

 
NAME OF WORK: SUPPLY AND STACKING OF STONE CHIPS 22.40 MM, STONE 
CHIPS 11.2MM, STONE CHIPS 6.70MM AND SAND / STONE DUST FOR DBM 50MM 
THICK AND STONE CHIPS 11.2MM, STONE CHIPS 6.7MM AND SAND /STONE DUST 
FOR BC 40MM THICK FOR RE-SURFACING WORKS BETWEEN KM 5.500 TO KM 95.00 
OF PHUENTSHOLING-THIMPHU ROAD AT HMP SITE (DUMPING LOC AT KM 35.00 ON 
P-T  ROAD UNDER PART-I  AND DUMPING LOC AT KM 3.30 OF C-H ROAD UNDER 
PART-II) UNDER 19 BRTF ROAD SECTOR OF PROJECT DANTAK” 
Notes:- 
1. Quantity Shown in BOQ (Schedule ‘A’) is approximate and is inserted as guide only. 
These shall, however not be varied beyond the limits laid down in condition 5 of IAFW-1815 
(Z) General Condition of Contracts. 
 
2. The rates and amount in BOQ (Schedule ‘A’) are to be filled in by the tenderer. The 
rates shall be filled both in figures as well as in words. In case of variation between the rates 
quoted in figure and words, the rates in words shall take precedence. 
 
3. Period of Completion:- The entire works of Schedule ‘A’ under this contract shall be 
completed within  180 Days  for 100% supply of material from the date of commencement of 
work as per work order No. 01, which will be generally within one month from the date of issue 
of acceptance letter.   
 
 4. Any drawings mentioned in Tender Documents / particular specifications but it is 
inadvertently not included in the list of drawings, shall also be deemed to form part of the 
contract and tenderer may see such drawings / details in the office of Accepting Officer / 
concerned OC Contracts and shall be supplied by the Deptt. 
 
5. The layout of work as indicated in site plan / layout plan is tentative and may be varied 
where necessary at the discretion of the OC Contract. The contractor shall not be entitled for 
any claim on account of any such variation. 
 
6. The rates to be quoted by the tenderer in this BOQ (schedule A) shall be deemed to 
include for the provision of all labour and materials, loading and unloading and transportation if 
required, tools, plants, equipments and tackle , process, operations and specific requirements 
details in this schedule in the particular specifications and elsewhere in this tender documents 
and for the full, entire and final completion of the work in accordance with the provisions of 
these tender documents. 
 
7. The rates quoted by the contractor shall be deemed to be inclusive of all taxes 
(including Sales Tax / VAT/GST on materials, Sales Tax / VAT/GST on works contracts, 
Turnover Tax, Service Tax , Entry tax, Labour welfare Cess / tax etc as applicable in Royal 
Govt of Bhutan ), duties, Royalties, Octroi, State Entry Tax & other levies payable under the 
respective statutes. No re-imbursement / refund for variation in rates of taxes, duties, royalties, 
Octroi, State Entry Tax & other levies, and or imposition / abolition of any new / existing taxes, 
duties, royalties, octroi, State Entry Tax & other levies shall be made except as provided in 
Special conditions. 

 
 
 
 
 
EE (C)  
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S C H E D U L E – ‘A’ NOTES CONTD... 
8. The rates to be quoted by the tenderer in respect of these works shall be deemed to 
include for all minor details of construction which are obviously and fairly intended and which 
may not have been specifically mentioned in the tender documents but which are essential for 
satisfactory execution and completion of work. In case of difference of opinion between the OC 
Contract and the Contractor as to what constitutes a minor detail of construction, the decision 
of Accepting Officer shall be final and binding. 
 
9. Rates to be quoted by the contractors shall be deemed to include for all items of work 
as described, specified in Particular Specifications and on drawing. 
 
10. The rates to be quoted by the contractor for various items shall include for “material and 
labour”/“Supply and fix” connecting, jointing, Testing and Commissioning complete unless 
otherwise specifically mentioned therein. 
 
11. The amount of contract is not firm but shall be treated as the contract sum as referred 
to in condition 1 (l) of IAFW-1815 (Z). 
 
12. The supplies under this contract are to be made for “SUPPLY AND STACKING OF 
STONE CHIPS 22.40 MM, STONE CHIPS 11.2MM, STONE CHIPS 6.70MM AND SAND / 
STONE DUST FOR DBM 50MM THICK AND STONE CHIPS 11.2MM, STONE CHIPS 6.7MM 
AND SAND /STONE DUST FOR BC 40MM THICK FOR RE-SURFACING WORKS 
BETWEEN KM 5.500 TO KM 95.00 OF PHUENTSHOLING-THIMPHU ROAD AT HMP SITE 
(DUMPING LOC AT KM 35.00 ON P-T  ROAD UNDER PART-I  AND DUMPING LOC AT KM 
3.30 OF C-H ROAD UNDER PART-II) UNDER 19 BRTF ROAD SECTOR OF PROJECT 
DANTAK”” or as directed by the OC Contract / Engineer-in-Charge. 
 

13. Measurements of work done shall be as per units of items given in Schedule ‘A’ and 
this mode of measurement shall take as per clause 113 of MORT&H Specifications for road 
and Bridge works (latest revision). The rate be quoted considering Clause 114 of MORT&H 
specifications (latest revision). 
 

14. Unit RM, mm, cum or Cm, Sqm, Kg, MT and Quintal or Qtl wherever mentioned in the 
tender documents denotes the unit, Running Meter, Millimeter, Cubic Meter, Square Meter, 
Kilogram, Metric Tonne and Quintal respectively. 
 
15. The works under this contract will be carried out within the working hours as per the 
directions of Accepting Officer or the officer so detailed by him for administration of this 
contract. 
 
16. The security will be arranged by the contractor for his personnel and equipment during 
the execution of work. No compensation will be paid by BRO on account of any loss / damage 
to personnel, property, Veh/Eqpt/Plant of contractor during execution of work on any account. 
 
17. Site for execution of work shall be handed over on the date of commencement of the 
work as indicated in the work order No. 01. In case it is not possible for the department to hand 
over the entire site on the date of commencement and certain portion of the site is handed 
over later on then contractor shall make his planning/ deployment of resources accordingly 
and no claims of whatsoever nature on account shall be entertained. 
 

18. The tender will be considered for acceptance as a whole as per the discretion of 
the Accepting officer and the bidder will have no claim on this account.  
           

 
          EE (C)  

SW 
(Signature of the Contractor)       For Accepting Officer 
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S C H E D U LE –‘A’  
NAME OF WORK: SUPPLY AND STACKING OF STONE CHIPS 22.40 MM, STONE CHIPS 11.2MM, STONE CHIPS 6.70MM AND SAND / STONE 
DUST FOR DBM 50MM THICK AND STONE CHIPS 11.2MM, STONE CHIPS 6.7MM AND SAND /STONE DUST FOR BC 40MM THICK FOR RE-
SURFACING WORKS BETWEEN KM 5.500 TO KM 95.00 OF PHUENTSHOLING-THIMPHU ROAD AT HMP SITE (DUMPING LOC AT KM 35.00 ON 
P-T  ROAD UNDER PART-I  AND DUMPING LOC AT KM 3.30 OF C-H ROAD UNDER PART-II) UNDER 19 BRTF ROAD SECTOR OF PROJECT 
DANTAK” 
 

S/ 
No 

Description of items Unit 
of 

supp
ly 

Approx No 

of units as per 
stack 

measurement 

(Gross Qty) 

Approx No 

of units for 
payment 

(Net Qty) 

Unit rate per Cum of Net 
Qty 

( In Rs.) 

Total amount 

(In Rs.) 

Period of 
completion  

1 2 3 4 5 6 7 8 

PART-I FOR  HMP LOCATION AT KM 35.00 OF P-T ROAD: For DBM works 180 Days as 
per clause 16 of 
Special 
Conditions at 
serial page No. 
87 from the 
date of 
commencement 
given in Work 
Order. 

. 

 

1 Stone Chips 22.40 mm  Cum 168.52 160.09 Rs. 

(Rupees  

 

 

Rs. 

(Rupees  
2 Stone Chips 11.20 mm  Cum 352.63 335.00 Rs. 

(Rupees  

Rs. 

(Rupees  

3 Stone Chips 6.7 mm  Cum 301.95 286.85 Rs. 

(Rupees  

Rs. 

(Rupees  

4 Sand Cum 372.55 353.92 Rs. 

(Rupees  

Rs. 

(Rupees  

 

     G/Total Rs. 

(Rupees 

 

 
 
EE (Civ)  

       SW 
Signature of the Contractor)             For Accepting Officer 
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S C H E D U LE –‘A’  
NAME OF WORK: SUPPLY AND STACKING OF STONE CHIPS 22.40 MM, STONE CHIPS 11.2MM, STONE CHIPS 6.70MM AND SAND / STONE 
DUST FOR DBM 50MM THICK AND STONE CHIPS 11.2MM, STONE CHIPS 6.7MM AND SAND /STONE DUST FOR BC 40MM THICK FOR RE-
SURFACING WORKS BETWEEN KM 5.500 TO KM 95.00 OF PHUENTSHOLING-THIMPHU ROAD AT HMP SITE (DUMPING LOC AT KM 35.00 ON 
P-T  ROAD UNDER PART-I  AND DUMPING LOC AT KM 3.30 OF C-H ROAD UNDER PART-II) UNDER 19 BRTF ROAD SECTOR OF PROJECT 
DANTAK” 
 

S/ 
No 

Description of items Unit 
of 

supp
ly 

Approx No 

of units as per 
stack 

measurement 

(Gross Qty) 

Approx No 

of units for 
payment 

(Net Qty) 

Unit rate per Cum of Net 
Qty 

( In Rs.) 

Total amount 

(In Rs.) 

Period of 
completion  

1 2 3 4 5 6 7 8 

PART-I FOR  HMP LOCATION AT KM 35.00 OF P-T ROAD: For BC works 180 Days as 
per clause 16 of 
Special 
Conditions at 
serial page No. 
87 from the 
date of 
commencement 
given in Work 
Order. 

 

1 Stone Chips 11.20 mm  Cum 2329.65 2213.17 Rs. 

(Rupees  

 

 

Rs. 

(Rupees  
2 Stone Chips 6.7 mm  Cum 3148.75 2991.31 Rs. 

(Rupees  

Rs. 

(Rupees  

3 Sand Cum 3932.33 3735.71 Rs. 

(Rupees  

Rs. 

(Rupees  

     G/Total Rs. 

(Rupees 

 

 
 
EE (Civ)  

       SW 
Signature of the Contractor)             For Accepting Officer 
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S C H E D U LE –‘A’  
NAME OF WORK: SUPPLY AND STACKING OF STONE CHIPS 22.40 MM, STONE CHIPS 11.2MM, STONE CHIPS 6.70MM AND SAND / STONE 
DUST FOR DBM 50MM THICK AND STONE CHIPS 11.2MM, STONE CHIPS 6.7MM AND SAND /STONE DUST FOR BC 40MM THICK FOR RE-
SURFACING WORKS BETWEEN KM 5.500 TO KM 95.00 OF PHUENTSHOLING-THIMPHU ROAD AT HMP SITE (DUMPING LOC AT KM 35.00 ON 
P-T  ROAD UNDER PART-I  AND DUMPING LOC AT KM 3.30 OF C-H ROAD UNDER PART-II) UNDER 19 BRTF ROAD SECTOR OF PROJECT 
DANTAK” 
 

S/ 
No 

Description of items Unit 
of 

supp
ly 

Approx No 

of units as per 
stack 

measurement 

(Gross Qty) 

Approx No 

of units for 
payment 

(Net Qty) 

Unit rate per Cum of Net 
Qty 

( In Rs.) 

Total amount 

(In Rs.) 

Period of 
completion  

1 2 3 4 5 6 7 8 

PART-II FOR  HMP LOCATION KM 3.30 OF C-H ROAD : For DBM works 180 Days as 
per clause 16 of 
Special 
Conditions at 
serial page No. 
87 from the 
date of 
commencement 
given in Work 
Order. 

 

1 Stone Chips 22.40 mm  Cum 37.95 36.05 Rs. 

(Rupees  

 

 

Rs. 

(Rupees  
2 Stone Chips 11.20 mm  Cum 79.31 75.34 Rs. 

(Rupees  

Rs. 

(Rupees  

3 Stone Chips 6.7 mm  Cum 67.94 64.54 Rs. 

(Rupees  

Rs. 

(Rupees  

4 Sand Cum 83.83 79.64 Rs. 

(Rupees  

Rs. 

(Rupees  

 

     G/Total Rs. 

(Rupees 

 

 
 
EE (Civ)  

       SW 
Signature of the Contractor)             For Accepting Officer 
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S C H E D U LE –‘A’  
NAME OF WORK: SUPPLY AND STACKING OF STONE CHIPS 22.40 MM, STONE CHIPS 11.2MM, STONE CHIPS 6.70MM AND SAND / STONE 
DUST FOR DBM 50MM THICK AND STONE CHIPS 11.2MM, STONE CHIPS 6.7MM AND SAND /STONE DUST FOR BC 40MM THICK FOR RE-
SURFACING WORKS BETWEEN KM 5.500 TO KM 95.00 OF PHUENTSHOLING-THIMPHU ROAD AT HMP SITE (DUMPING LOC AT KM 35.00 ON 
P-T  ROAD UNDER PART-I  AND DUMPING LOC AT KM 3.30 OF C-H ROAD UNDER PART-II) UNDER 19 BRTF ROAD SECTOR OF PROJECT 
DANTAK” 
 

S/ 
No 

Description of items Unit 
of 

supp
ly 

Approx No 

of units as per 
stack 

measurement 

(Gross Qty) 

Approx No 

of units for 
payment 

(Net Qty) 

Unit rate per Cum of Net 
Qty 

( In Rs.) 

Total amount 

(In Rs.) 

Period of 
completion  

1 2 3 4 5 6 7 8 

PART-II FOR  HMP LOCATION KM 3.30 OF C-H ROAD : For BC works 180 Days as 
per clause 16 of 
Special 
Conditions at 
serial page No. 
87 from the 
date of 
commencement 
given in Work 
Order. 

 

1 Stone Chips 11.20 mm  Cum 524.20 497.99 Rs. 

(Rupees  

 

 

Rs. 

(Rupees  
2 Stone Chips 6.7 mm  Cum 708.51 673.08 Rs. 

(Rupees  

Rs. 

(Rupees  

3 Sand Cum 884.82 840.58 Rs. 

(Rupees  

Rs. 

(Rupees  

     G/Total Rs. 

(Rupees 
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S C H E D U LE –‘A’  

NAME OF WORK: SUPPLY AND STACKING OF STONE CHIPS 22.40 MM, STONE CHIPS 11.2MM, STONE CHIPS 6.70MM AND SAND / STONE 
DUST FOR DBM 50MM THICK AND STONE CHIPS 11.2MM, STONE CHIPS 6.7MM AND SAND /STONE DUST FOR BC 40MM THICK FOR RE-
SURFACING WORKS BETWEEN KM 5.500 TO KM 95.00 OF PHUENTSHOLING-THIMPHU ROAD AT HMP SITE (DUMPING LOC AT KM 35.00 ON 
P-T  ROAD UNDER PART-I  AND DUMPING LOC AT KM 3.30 OF C-H ROAD UNDER PART-II) UNDER 19 BRTF ROAD SECTOR OF PROJECT 
DANTAK” 
 

(a) Total brought forward from srl page No.104 

 
Rs   

(b) Total brought forward from srl page No.105 

 
Rs  

(c) Total brought forward from srl page No.106 

 
Rs  

(d) Total brought forward from srl page No.107 

 
Rs   

 G/Total    

 
 
 
 
 
 
EE (Civ)  
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SCHEDULE `B’  
(ISSUE OF STORES TO THE CONTRACTOR) 

 
NAME OF WORK: SUPPLY AND STACKING OF STONE CHIPS 22.40 MM, STONE CHIPS 
11.2MM, STONE CHIPS 6.70MM AND SAND / STONE DUST FOR DBM 50MM THICK AND 
STONE CHIPS 11.2MM, STONE CHIPS 6.7MM AND SAND /STONE DUST FOR BC 40MM 
THICK FOR RE-SURFACING WORKS BETWEEN KM 5.500 TO KM 95.00 OF 
PHUENTSHOLING-THIMPHU ROAD AT HMP SITE (DUMPING LOC AT KM 35.00 ON P-T  
ROAD UNDER PART-I  AND DUMPING LOC AT KM 3.30 OF C-H ROAD UNDER PART-II) 
UNDER 19 BRTF ROAD SECTOR OF PROJECT DANTAK” 
 

Srl 
No. 

Description Sector Unit Rate Place of  issue 

1 2 3 4 5 6 

NIL 

SCHEDULE `C’  

LIST OF TOOLS AND PLANT (OTHER THAN TRANSPORT) WHICH WILL BE HIRED TO 
THE CONTRACTOR) 

 

S/ 
No 

Quantity/ 
Particulars 

Details of 
crew 
supplied 

Hire charges 
per unit per 
working day 

Stand by charges 
per unit per OFF 
day 

Place of 
issue by 
name 

Remarks 

 
NIL 

 
 

 

SCHEDULE `D’  

TRANSPORT TO BE HIRED TO THE CONTRACTOR 

 

S/No Quantity/Particulars Rate per unit per 
working day 

Place of issue Remarks 

 
                                                                   NIL 
 
 

 
           
           
 
 
 
 
 
 
 
 
 
          EE (C)  

SW 
(Signature of the Contractor)       For Accepting Officer 
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To 
     The President of India 
     Having examined and perused the following documents forming part of tender documents:- 

 
1. Particular/technical specifications. 
2. Ministry of Road Transport & Highways (MoRT&H) specifications for Road and 

Bridge works (Fifth Revision) published by Indian Congress New Delhi. 
3. Detailed specifications/other tender documents. 
4. Schedule ‘A’, ‘B’, ‘C’ & ‘D’ attached here to. 
5. Special Conditions of the Contract 
6. General Conditions of Contracts IAFW-1815 (Z) including amendments 1 to 41 

and errata No 1 to 28.    
7. All other documents forming part of tender documents 

  
Should this tender be accepted, I/We agree:- 
 
 To execute all the works referred to in the said documents upon the terms and 
conditions contained or referred to therein at the item rates contained in the aforesaid 
Schedule ‘A’ or at such other rates to be fixed under the provision of condition 31 of  IAFW-
1815 (Z) and to carry out such deviations as may be ordered vide condition 5 of General 
Condition of Contacts up to a maximum of 10 percent and further agree to refer all disputes 
as required by condition 37 of the General Conditions of the contract (IAFW-1815-Z) to the 
Sole Arbitration of an serving Engineer Officer to be appointed by the Director General 
Border Roads, New Delhi or in his absence, by the officer officiating as Director 
General Border Roads, whose decision shall be final, conclusive and binding.  However, in 
case of disputes with PSE and or PSU the same will be referred to a Sole Arbitrator to be 
appointed by Secretary, Bureau of Public Sector Enterprises (refer Special condition 26 of 
tender documents). 
 
 

Signature of Contractor   
                               in the capacity of__________________ duly  

Witness:     authorized to sign the tender for and on behalf 
 (Name in Block letters)            of M/s________________________________                     
Address--------------                                    (In Block letters) 
                                Postal address: - ______________________ 
     
 
 
 
 
 
 
 
 
 
 
 
 

EE (Civ)  
SW   

Signature of the Contractor)      For Accepting Officer 
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A C C E P T A N C E  

_________________________ Alterations have been made in this document and as evidence 

that these alterations were made before the execution of this contract Agreement they have 

been initialed by the contractor and ______________________________________________, 

HQ CE (P) DANTAK  on my behalf.  The said Officer is hereby authorised to sign and initial on 

my behalf the documents forming part of this contract. 

 

The above tender is accepted by me on behalf of the President of India in respect of all 

items of Schedule "A" attached hereto at the price quoted therein for Rs.________    

(Rupees____________________________________________________________________

____________________________________________________only) in respect of 

M/s___________________________________________________________..                                       

             

       

Signature 

 
                                                                                                       
          

 
BRIG 
Chief Engineer 

                                                   Project Dantak 
                                                   Accepting Officer  

For and on behalf of the President of India   
                                                  

                                 Signed this ____ day of _________ 2022 
 
 
 
           
 
 
 
 
 
 
 
 
 
 
  
 
          EE (C)  

SW 
(Signature of the Contractor)       For Accepting Officer 
 
 


