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BORDER ROADS ORGANISATION
Ministry of Defence
CHIEF ENGINEER PROJECT DANTAK
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COMPACTED THICKNESS (100MM EACH IN 02 LAYERS) WITH WMM
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COMPACTED THICKNESS WITH HMP MIX INCLUDING CLEANING OF
ROAD SURFACE, APPLICATION OF PRIME COAT, TACK COAT, ROLLING
AND COMPACTION AS PER MORT&H SPECIFICATIONS ON ROAD
KHOTAKPA-TSHOBALEY BETWEEN KM 61.546 TO KM 76.500 UNDER 64
RCC/19 BRTF OF PROJECT DANTAK IN EASTERN BHUTAN.
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http  : //lwww.gref.gov.in Headquarters
http  : //www.bro.gov.in Chief Engineer
E-mail : brodtk@gmail.com Project Dantak
Tele :009752 - 351082/351086/351088 PIN : 931708
Fax :009752 — 351285 C/O 99 APO
80584/ /E8 Aug 2022
M/s

NAME OF WORK : PROVIDING, LAYING, SPREADING AND COMPACTION OF WMM 200
MM COMPACTED THICKNESS (100MM EACH IN 02 LAYERS) WITH WMM PLANT MIX,
DBM 60 MM COMPACTED THICKNESS, AC 40 MM COMPACTED THICKNESS WITH
HMP MIX INCLUDING CLEANING OF ROAD SURFACE, APPLICATION OF PRIME
COAT, TACK COAT, ROLLING AND COMPACTION AS PER MORT&H SPECIFICATIONS
ON ROAD KHOTAKPA-TSHOBALEY BETWEEN KM 61.546 TO KM 76.500 UNDER 64
RCC/19 BRTF OF PROJECT DANTAK IN EASTERN BHUTAN.

Dear Sir (s),

1. A set of tender documents for the above work is forwarded herewith. Please note that
tender will be received by the Accepting Officer at the office of the Chief Engineer (P) Dantak
C/O 99 APO or at OIC liaison cell located at Supervisor Mess, 19 BRTF, Jaigaon, West
Bengal PIN-736182, Ph 8145087696/9970889254 up to 1700 hrs (BST)/1630 hrs (IST) on
13 Sep 2022 and Technical Bid (Part-1) of the tender documents will be opened at 1530
hrs (BST) on the 15 Sep 2022. Tender received after the due date and time will not be
considered.

2. Tenderers or their duly authorized representative who have submitted their tenders
and who wish to be present at the time of opening of tenders may attend the office of
Accepting officer Chief Engineer (P) Dantak C/O 99 APO at the above mentioned time.

3. Tender documents may also be downloaded from CPP Portal www.eprocure.gov.in
and printout is to be taken on A4 size paper. It is advisable that downloaded tender
document preferably to be printed through laser printer only. Submission of photocopy of
tender is not permitted. Earnest money, Integrity Pact duly signed on each page by the
bidder(s) and undertaking given at Page No. 28 of tender must be delivered to the Chief
Engineer Project along with the T Bid and if Earnest money and integrity pact is not
submitted along with the T Bid, same shall be rejected by the Accepting officer.

4, Tendering procedure shall be single stage-two bid System and tender documents
shall be prepared in two parts as under :-

Part-l (‘Technical Bid’ — ‘T’ Bid)
Part-ll (‘Price/commercial’ — ‘Q’ Bid)
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5. Part-1 (‘Technical Bid’ — ‘T’ Bid)

5.1 (a) The tender to be submitted (physically) by the bidder will be comprised of following
documents: -

0] Blank.

(i) Bid security declaration by un-enlisted contractor and enlisted contractors who
have submitted/not submitted standing security deposit.

(i)  Signed copy of all the Eligibility/Qualification documents required as per tender
conditions given at Page No. 03 to Page No.11 of tender documents.

(iv) Signed copy of Integrity Pact.
(v)  Signed copy of undertaking by tenderer given at Serial Page No. 28 of tender.

(b) Following documents will be deemed to be part of the contract during the time of
acceptance of contract: -

(i) Part-1 Technical Bid of the tender document

(i)  Notice Inviting Tender

(i) Special Conditions of Contract

(iv) Particular/Technical Specifications including Drawings, if any

(v) Any other Amendment/errata to tender document

5.2 Technical evaluation criteria

5.2.1 If contractor is not enlisted with BRO or enlisted with BRO but has not submitted
Standing Security Deposit, he should have submitted Earnest money.

5.2.2 All the pages of T-Bid should have been duly signed by the bidder/authorized
representative having valid Power of Attorney.

6. Eligibility Criteria:- (A) Tenderers shall meet the following eligibility criteria for
qualifying in Technical bid:-

(@) The tenderer should have working capital and/or credit facilities of at least 10%
of the estimated cost of the work (Applicable only for non — enlisted Contractors)

6.1 Experience: -

Tenderer should have successfully completed or substantially completed with any Govt
agencies/PSU/Municipal Corporation/local Govt bodies

three similar works costing not less than the amount equal to 40% of estimated cost of
work or two similar works costing not less than the amount equal to 50% of estimated cost of
work or one similar work costing not less than the amount equal to 80% of estimated cost of
work in last seven & current financial years.

Similar works means- Surfacing works related to construction of road works
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Notes: -

1. Substantially completed works means those works which are 90% completed on the
date of submission (i.e. gross value of work done up to the last date of submission Is 90% or
more of the original contract price) and continuing satisfactorily.

2. Tenderer shall submit list of work executed in the past 7 years in their letter head duly
signed by the proprietor/partner/director of the firm in the proforma contained in Clause 8 .1

3. Completion cost of works shall be brought to common base date of receipt of tender
as per following formula: -

Completion cost X (1 +Period in days from date of completion to date of receipt of
tender/365 days) X 0.10)

6.2 Available Bid Capacity (ABC)

6.2.1 ABC as per formula given here-in-after should be more than the estimated cost of
work given in NIT. Tenderers shall calculate ABC and submit details duly signed on letter
head.

Available Bid Capacity =25x AXxN-B

A.-  Maximum value of all Civil Engineering works in any one year during the last 5
financial years (Updated to the current price level with enhancement factor as given below)
supported with duly certified Balance Sheets/ Certificates from Chartered Accountant.

Year Multiplying factor
Last first year 1.10
Last second year 1.20
Last third year 1.30
Last fourth year 1.40
Last fifth year 1.50

N- Number of years prescribed for completion of work for which the current bid is invited.

B- Value of the balance ongoing works to be executed in period N.

6.2.2 The tenderers shall indicate actual figures of completion cost of work and value of A
without any enhancement as stated above.

6.2.3 The tenderer may be accorded an opportunity to clarify or modify his qualification
documents, if necessary, with respect to any rectifiable defects through option of short fall in
tender documents to be submitted by the bidder. The tenderer will respond in not more than
07 days of issuance of the clarification letter through shortfall option failing which his tender
is liable to be rejected.
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6.3 Vehicles, Equipments and Plants (VEP) :

6.3.1 Tenderer should own or have assured access (through hire/lease/purchase
agreement/ other commercial means) to the requisite Equipment, Plants and vehicles in good
working condition (complete usage life not more than 7 years except stone crusher) given
hereunder: -

S/No Particulars of Veh/Eqgpt/Plant Nos Reqd
(€)) JCB 02
(b) Tipper/Dumpers 05
(©) Front end Loader 01
(d) Static Road Roller (8-10 Ton) 01
(e) Vibratory Tandem Road Roller (7 Ton) 01
U) Pneumatic Tandem Road Roller 01
(9) Motor Grader 01
(h) Hot Mix Plant (Fully Automated) 20/30 or 40/60 TPH or 01

equivalent
() WMM Plant 01
(k) Paver Finisher Hydro-Static Sensor Type. 01
)] Self propelled Bitumen Emulsion Pressure Distributor 01
(m) Air Compressor 171-190 Cfm or equivalent 01
(0) Mechanical Broomer 01
(p) Water Truck 01
() Total Station/Auto Level 01

6.3.2 Tenderer shall indicate source of requisite Equipment, Plants and Vehicles along with
vintage required for execution of work in following format-.

Q) Item

(i) Year of Manufacture

(i) Source from where to be arranged (Owned/ lease etc.)
(iv)  Location presently deployed.

(v) Based on known commitments, whether will be available for use in the
proposed contract.

(vi)  Copy of documentary support of ownership/assured access to the satisfaction
of the Accepting Officer.

Note :- Tenderer should own critical VEP as per specific requirement of the work as

decided/specified by the Tender issuing authority in the tender.

6.4 Performance and other requirements:

(@) There should not be poor/slow progress in running work. (If yes, submit details and
reasons of delay to check that these are not attributable to him or am beyond his control.)

(b)  There are no serious defect observed in works which stand unrectified (If yes submit
details and reasons).

EE(C)
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(c) There are no Cancelled/abandoned contracts in which Govt. unrealized recoveries
exist (If yes submit details and reasons).

(d) He/They have not been blacklisted by any Govt. Deptt (If yes submit details and
reasons).

(e)  There are no any Govt. dues, outstanding against the firm (If yes submit details and
reasons).

() Tenderer should not be habitual litigant i.e. having more than 3 unsuccessful
arbitration/court cases during last years in which his views/claims substantially rejected.

(9) Proprietor/partners/directors of firm are not involved in anti national/social activities
and should have neither been convicted nor should any proceedings be pending in court for
such activities.

(h) Firm should have been considered capable of taking more load in work load return
circulated by DGBR. In case the firm is not considered capable for taking more work load
due to unsatisfactory performance in the running works, in the prevailing report circulated
by DGBR their technical bid shall be rejected.

6.5 Disqualification

6.5.1 Even though the tenderers meet the above criteria, they are liable to be disqualified if
they have made misleading or false information in bidding documents submitted.

7. JOINT VENTURE IN BRO WORKS (Except for EPC Tenders)

7.1 Two firms are permitted to bid for the tender based on Joint Venture agreement
between them. Joint Venture (JV) shall not comprise more than two firms (called parties of
JV). The format of agreement at Annexure ‘I'. The JV shall be considered as un-enlisted
contractor. The JV shall submit Earnest Money Deposit for all tenders and individual Security
deposit as per instructions, in contract is awarded.

7.2. JV shall be allowed for the following works: -

(@) Road work with estimated cost more than Rs.50 crore.

(b)  Bridge work and via duct with estimated cost more than Rs.20 crores.
(c)  Tunnel Works of any value.

(d) Runway Work any value.

(e) PEB structure works of any value

(f Solar Power works of any value
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7.3.

(9) Works for specialist E/M services with estimated cost more than Rs. 20 crore.

(h) Consultancy Work for Preparation of DPR for Bridges Tunnels & EPC roads
with estimated Cost more than Rs.5 Crore.

)] Works other than the types at (a) to (h) above with estimated cost more than
Rs.50 crore

No JV shall be allowed for furniture works. No JV shall be allowed to participate 1f

either or both the parties are banned/adversely remarked in WLR of BRO or debarred from
tendering by any authority.

7.4.

Foreign Companies shall not be permitted to participate in JV except in case of tunnel

project. Security clearance of Foreign Companies having foreign citizenship Directors shall
dealt with as prescribed under subsequent para.

7.5.

7.6

(& Indian Companies having Director (s) of foreign origin and Indian Companies
having Director (s) of Indian origin but residing abroad / having foreign citizenship
shall be permitted to participate in JV. However, security clearance in such cases
shall be obtained by following procedure laid down by Ministry of Home Affairs vide
their letter No 11/20034/2013-1S Il dt 30 Jun 2015 and amendment there if vide OM
No 11/20034/2013-11 dt 09 Dec 2015. These letters, being classified, are not being
shared. The case for security clearance shall be processed to HQ DGBR for taking
up matter with concerned authorities.

(b) Case for security clearance shall be processed to HQ DGBR on PRIORITY
after opening T-bid (Cover-1). Further processing of tender to open Finance Bid
(Cover 2) shall not be held up awaiting receipt of security clearance. However, if the
JV requiring security clearance of Director(s) becomes L1, the tender shall be
accepted only on receipt of security clearance. For this, the Accepting officer will
pursue the security clearance vigorously.

(c) For runway tenders, all other policies issued vide E-in-C's Branch
letter No. A/37696/0OSDPL/POL/ E2W (PPC) dt 15 May 2015 as amended vide their
letter even No dt 14 Mar 2017 pertaining to experience, nature of works executed,
requirement of tools. plants and machinery, financial turnover, Available Bid Capacity
etc shall be followed.

A valid agreement shall exist between the parties of JV defining clearly the role,
responsibility and scope of work of each party, percentage share of each party along
with nomination of leader (lead Party) for the purpose of this work and a confirmation
that the parties of the JV are jointly and severally responsible.
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7.7

7.8

7.9

7.1.0

7.1.1

7.1.2

7.1.3

7.1.4

JV as a single unit or each party of the JV shall have Permanent Account Number
(PAN) and GSTIN. However, if the contract is awarded to the JV, then PAN & GSTIN
shall be obtained by the JV as single unit.

The JV shall have two parties. The lead party of the JV shall meet minimum 60% or
the percentage of share in the JV (whichever is higher) of the qualifying criteria
pertaining to (a) past experience of completed works, (b) Average Annual Turnover,
(c) Bank Solvency/ Financially Sound for engagement and (d) Working Capital. Both
the parties combined shall meet minimum 120% of the above qualifying criteria The
party other than the lead party shall meet minimum 30% of the above qualifying
criteria.

Both the Parties of JV shall jointly possess the required T&P, machinery and
engineering/ supervisory staff. T&P can be either on ownership basis or lease hold as
stipulated in NIT/ tender documents and documentary proof of the same shall be
submitted Other qualification criteria shall be meet fully/ Jointly by both the parties of
JV or as a single unit of JV.

In the Residual Bid Capacity (in the formula 2.5 xAXN-B, where A= Maximum turnover
in last five financial years, N= Period of completion of contracted (tendered) work ( in
years calculated till two decimal places) and B= Value of balance work in all Govt &
Private works), in respect of a JV, values of A and B shall be the sum total of the
respective figures of both the parties.

Similarly when a Firm/ Contractor working in JV applies for tender (s) in his own
capacity (i.e. independently), the part value of A and B of his JV work (s) in proportion
to his percentage share in JV shall also be considered against the tender applied in
his own capacity and capacity and hence these details shall be submitted by the Firm/
Contractor in his T- bid.

JV concluded upto the date of bid submission are permitted to apply. Copy of JV
should be uploaded. The Department reserves the right to verify the particulars
furnished by the applicant independently. If any information furnished by the applicant
JV is found incorrect and / or misleading and/or false representation and/or
deliberately suppressed information, at a later stage, the JV and both the parties shall
be liable to be debarred from tendering/taking up of any work in BRO.

Party/parties will not be allowed to bid for the same tender in their independent
capacity as well as under JV. Also, no party will be allowed to bid for the same tender
under multiple JVs. In case of violation (party/parties bidding independently as well
as under JV for the same tender, party/parties bidding for the same tender under
multiple JVs), the bid of the party/parties concerned as well as the bid(s) of the related
JV(s) shall not be opened (i.e. shall not be qualified in T bid Cover '1").

The lead party shall attend all progress review meetings and shall be answerable to
all issues relating to the project.

EE(C)
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For any of the defaults as under of the JV, administrative action shall be taken against
both the parties of the JV: -

(@ In case of non-submission of physical original documents of cost of tender,
EMD- Barring from bidding for six months.

7.1.5

(b) Due to default in performance of contract etc.- Administrative actions as per
existing instructions

Any unrealized recovery from JV shall be recovered proportionately from the parties in
proportion to their percentage share in the JV. If it is not possible to recover
proportionate share (partly/fully) form one party, it shall be recovered from other party.

7.1.6

8 List & format of eligibility documents to be attached alongwith Part-l of tender
documents to prove eligibility: -

8.1 List of works completed/substantially completed in “last seven and current” financial years

and ongoing works in following format: -

Name | Brief Name & | Accept | Date of | Original Extended | Actual Cost of | Cost | Remar

of scope | address ed comme | date of date of date of comple | of ks

work of of contrac | nceme | completio | completion| completion| ted balan | explaini

& CA | work employer |t nt of n /present | work ce ng

No [client amount | work progress Work | reason
s of
delay if
any

Note : Works proving eligibility criteria of experience shall be highlighted and performance
certificate from client in respect of these works shall be submitted.

8.2 Available Bid Capacity:

For -A :- Balance sheets/certificates from Chartered Accountant indicating annual turnover
of Civil Engineering works constructed in last 5 years.

For-B: - Contractors shall submit details of ongoing works as per format stated in Clause 8.1
of above.

Tenderers shall calculate ABC and submit details duly signed.

8.3 Equipments, Plants and Vehicles:

(@)

Tenderer shall indicate source of requisite Equipment, Plants and vehicles in
good working condition required for execution of work in following format: -

EE(C)
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S/No | Item Year of manufacture | Source from | Location Whether  will
where to be | presently be available
arranged deployed for use in the
(Owned/Leased) present

contract

8.4.

(b) Copy of documentary support of ownership/assured access to the satisfaction of
the Accepting officer is required to be enclosed.

Integrity Pact (IP) (applicable for tender with estimated cost of Rs. 5.00 Crore and above

for all contract works and in tender for procurement services, stores, equipment & plants with

estimated cost of Rs. 1.00 Crore and above).

IP duly signed by Accepting Officer/ authorized officer has been uploaded along with this

tender as Annx-Il same shall be signed by bidder(s) on each page and scanned copy shall be
submitted as part of Technical bid (cover-1) and original IP duly signed on each page shall be
forwarded by post along with tender fee and EMD (if applicable). IP will be an integral part of the
Contract and both parties are bound by its provision.

8.5
8.5.1

Performance and other requirements.

Tenderer shall submit undertaking that:-

(@) There is no poor/slow progress in running works. (If yes, he will submit details and
reasons of delay to check that these are not attributable to him or are beyond his control).

(b) There are no serious defects observed in works which stand un-rectified (If yes, he will
submit details and reasons).

(c) There are no cancelled/abandoned contracts in which Govt. unrealized recoveries
exist (If yes, he will submit details and reasons).

(d) Hel/They have not been blacklisted by any Govt. Deptt (If yes, he will submit details
and reasons).

(e) There are no any Govt. dues outstanding against the firm (If yes, he will submit details
and reasons).

() Proprietor/partners/directors of firm are not involved in anti national/social activities
and have neither been convicted nor are any proceedings pending in court for such
activities (If yes, he will submit details).

8.5.2 Tenderer shall submit information of all arbitration/court cases decided during last five &
current financial years and also presently in progress as per following format: -

€)) Name and address of employer.

(b) Cause of dispute.

(c) Amount involved.

(d) Brief of Court judgment/arbitration award (if published) otherwise present progress.

EE(C)
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8.6 Working capital: -

Copy of Latest balance sheet/income tax return for working capital and/or Banker’s
certificate for credit facilities. If necessary, Department will make inquiries with the tenderer’s
Banker.

8.7  Constitution of firm along with copy of partnership deed (in case of partnership firms) and
memorandum of articles and association (in case of limited companies).

8.8 In case of unenlisted firms, Copies of Passport of proprietor/partners/directors (if
available). Present address & photograph for verification of character and antecedents of
proprietor/partners/directors from police authorities.

8.9 Copies of PAN Card of proprietor/partners/directors.

8.10 Lowest bidder if unenlisted firm in BRO (if his offer is decided for acceptance) will be
required to fill enlistment form for provisional enlistment.

Notes:-

1 Documents as listed at clause 8.6 to 8.8 above are exempted for tenderers enlisted
with BRO in any class.

2 Affidavits shall be submitted on Non-Judicial stamp papers of appropriate values duly
attested by the Magistrate/Notary Public.

3 Photocopies of documents shall be attested by Gazetted officer/Public notary and also
self attested.

4 The bidder should meet all the technical evaluation criteria indicated in the bid

documents in order that the bid is considered to be technically responsive and the
bidder qualifying to have its Financial Bid opened.

9. Part-ll (‘Price/commercial’ — ‘Q’ Bid)

9.1 Part-ll ‘Price/commercial Bid’ — ‘Q’ Bid) shall comprise of the following: -
0] Schedule- ‘A’ Notes.
(i) Schedule ‘A’ (to be quoted by Bidder)
(i)  Schedules ‘B’, ‘C’, & ‘D’.
(iv)  Tender page
10 Q bid evaluation

(i) Arithmetical corrections shall be made as per General condition of contracts
6(A)(A) of IAFW-2249.

(i) Commercial bids will be reviewed to ensure that the figures indicated therein are
consistent with the details of the corresponding Technical bids.

(iii) For the purpose of evaluation “cost” shall be inclusive of all taxes and duties.

EE(C)
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(iv) Cost of all items of Schedule A shall be totaled and the bidder who has quoted lowest total cost in
Schedule A (L-1) shall be considered successful bidder and all other bidders shall be considered
unsuccessful. Offer of successful bidder (L-1) shall only be considered for acceptance. If L-1 backs out,
re-tendering shall be resorted in a fair and transparent manner. Completion period as indicated in
Tender Document have been accepted.

10.1  The Chief Engineer Project Dantak will be Accepting Officer here-in-after referred to as such for the
purpose of this contract.

10.2  If tenderers desire that any condition or stipulation given in the tender documents is to be modified or
deleted, they may submit their comments/suggestions before last working date of clarification as shown in
critical date details in subject tender ID for consideration by the Deptt for issue of corrigendum/amendments to
tender documents. If Deptt considers comments/ suggestions suitable, corrigendum/amendments to tender
documents shall be issued and also uploaded on E- tendering Portal. If Deptt does not consider
comments/suggestion suitable, corrigendum/amendments to tender documents shall not be issued/uploaded on
E- tendering Portal and tenderers shall quote strictly complying with the various provisions given in the tender
documents. Any tender who stipulates any alterations to any of the conditions/provisions laid down in tender
documents (including corrigendum/amendments) or which proposes any other conditions of any description
whatsoever is liable to be rejected.

10.3  The tenderers are advised to visit the work site to acquaint themselves of working and site conditions,
before submitting their tender. The submission of tender by a person implies that he has read this tender
forwarding letter, the conditions of contract and has made himself aware of the scope and specifications of the
work to be done and of the conditions and other factors, site conditions, taxes & levies prevailing etc which may
affect the quotation and execution of the work.

10.4  Tenderer must be very careful to deliver a bonafide tender, failing which the tenders are liable to be
rejected. Tenderers are, therefore, advised to ensure that their tender must satisfy each and every condition
laid down in the tender documents.

10.5 Your attention is drawn to the Indian Official Secret Act-1923 (XIX of 1923) as amended up to date
particularly section 5 thereof.

11 Earnest Money :-

€) Earnest money is not required to be attached with tender by the enlisted
contractor with BRO (term “enlisted contractor” used in tender documents means “enlisted
contractor with BRO”) who have submitted standing security but same is required from
unenlisted contractor/enlisted contractors with BRO, who have not submitted standing security
deposit.

(b) Unenlisted contractors with BRO/enlisted contractors with BRO, who have not submitted
standing security deposit will submit the tender accompanied with Earnest Money amounting to
Rs 5,75,765-00 (Rupees Five Lakhs Seventy Five Thousand Seven Hundred Sixty Five only) in
the form of Deposit at call receipt/Term deposit receipt/Special Term deposit receipt issued in
favour of Chief Engineer (P) Dantak C/O 99 APO by Nationalised/ Scheduled Bank. Tender not
accompanied with earnest money will not be considered for acceptance. The amount of this
receipt should be basic amount and not their maturity value. Any deposit lying with the
department in any form against any other tender and/or contract shall not be considered for
adjustment as the earnest money in the form as indicated here-in

—before or accompanied with any letter/communication containing any request for adjustment of
any other deposit as earnest money shall be treated as non bonafied tender.

(c) Earnest money shall be returned to unsuccessful bidder (other than L-1) after opening of
price bids and to successful(L-1) bidder after receipt of security deposit.

(d) However, MSME registered firm should be exempted for submission of EMD.

12. Performance security :-

12.1  Within 28 days of receipt of the letter of acceptance, the successful contractor shall deliver to the
accepting Officer a Performance Security for an amount equivalent to 10% (Amended vide HQ DGBR letter

No. 24556/H).9.5./g=de/ATHTT/92/§8 dated 25 Nov 2021) of the Contract sum as laid down under condition
19 of IAFW-2249 / Condition 14 A of IAFW -1815 Z (General Conditions of Contract).
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12.2 Failure of the successful contractor to comply with the requirement of sub clause 12.1
shall constitute sufficient grounds for cancellation of award of work and forfeiture of the
Earnest Money. In case of BRO enlisted contractor amount equal to the Earnest Money
stipulated in the Notice Inviting Tender , shall be notified to the tenderer for depositing the
amount through MRO, issue of tender to such tenderers shall remain suspended till the
aforesaid amount equal to the earnest Money is deposited in Government Treasury.

12.3 In the event of contract being cancelled, under Condition 52, 53 & 54 of IAFW-2249
or under conditions 26, 27 & 28 of IAFW -1815Z General Conditions of Contracts the
Performance Security & retention money as per last RAR shall be forfeited. ALL T&P and
material of contra tor lying at site shall be confiscated by the Government and shall be
absolutely at the disposal of the President of India and no compensation whatsoever shall be
allowed by department.

12.4 Form for Bank Guarantee Bond against Performance Security Deposit shall be as per
Annx-Ill.

12.5 The period of validity of the Bank Guarantee Bond against Performance Security shall
be upto and including the scheduled date of expiry of Defects Liability Period.

13 The Accepting Officer reserves the right to accept a tender submitted by a Public
Undertaking, giving a purchase preference over other tender(s) as are admissible under the
Government Policy. No claim for any compensation or otherwise shall be admissible to such
tenders whose tenders may be rejected on account of the said policy.

14.  The tender shall remain open for acceptance for a period of 120 days from bid
submission end date.

15. On acceptance of tender, the name of authorized representative (s) of the contractors
who would be responsible for taking instructions from Engineer-in-Charge or its authorized
representative shall be intimated by the contractor within 7 days of issue of Acceptance
letters.

16. Revision/Modification of quoted Price

@) In case the tenderer has to revise /modify /withdraw his quoted rates / offer
after it is uploaded in e-tendering portal he may do so on before bid submission end
date & time in in e-tendering portal only. Any revision/ modification in offer / withdrawal
of offer in the form of an open letter after bid submission end date & time and the
same shall be considered as revocation of offer and shall not be taken into account,
while considering his originally quoted offer.

17. Revocation of offer

In the event of lowest tenderer revokes his offer or revise his rates upward (which will
be treated as revocation of offer), after bid submission end date and before expiry of
original validity period stipulated in tender documents, the earnest money deposited
by him shall be forfeited. In case of BRO enlisted contractors, the amount equal to the
earnest money stipulated in the Notice Tender, shall be notified to the tenderer for
depositing the amount through MRO, failing which the amount shall be recovered from
any payment due to such contractor or shall be adjusted from the Standing Security
Deposit. In addition, L-1 tenderer revoking offer and his related firms shall not be
issued the tender in second or subsequent calls of subject work.

EE(C)
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18. Tenderers are requested to quote rates both in figure and words against each
item of Schedule ‘A’ and extend the amount in Schedule ‘A’.

19. All the tender documents (Part-l & Part-1l) shall be submitted together at one
stage but placed in separate sealed envelopes (supplied by the tenderer) duly marked
Part | and Part Il as stated above. All the two envelopes containing Part | and Part Il duly
sealed shall be put in one large size envelope (cloth lined, outer cover to be supplied by the
tenderer). This outer cover shall indicate name of work, name of tenderer, last date and time
of receipt of tender prominently.

20. The tender documents (Part-l and Part-ll) should be submitted/should be
dropped in Tender Box kept at the office of Accepting Officer HQ CE (P) Dantak, C/O
99 APO before the date and time fixed for receipt of tender. The tender received after
due date and time shall not be considered for acceptance. BRO shall not be responsible for
any postal or other delay and shall not take care to ensure the submission of tender at place
and time fixed for receipt of tender.

21. Tender shall be opened immediately after time indicated in Para 1 herein before in the
presence of the tenderers or their authorized representative whoever wish to be present.
Part-l only shall be opened first on 15 Sep 2022 at 1530 hrs (BST). Part Il (Priced bid) shall
not be opened. Part Il (Price bid) envelopes shall be signed by the tender opening officers
and some bidders present and shall be put in separate large envelope and sealed by the
opening officers. Large envelop shall also be signed by the tender opening officers and
some bidders present. This large size envelope containing unopened price bids shall be kept
in safe custody of the officer nominated by the Accepting officer for this purpose. Part |
(Technical Bid) will be evaluated as per technical evaluation criteria given in the tender
documents. Ungualified tenders will also be informed and their Part Il (Price Bid) shall be
returned unopened separately. The date of opening of price bids will be intimated separately
to the qualified firms and the Part Il (Priced Bid as sealed in large size envelope) will be
opened on the scheduled date in the presence of such tenderers who choose to be present
and the amounts quoted by the tenderers shall be read out by the opening officer(s) to the
tenderers.

Yours Faithfully

(Signature of the Contractor) For Accepting Officer

Enclosures: Tender Documents

EE(C)
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ANNEXURE -I

Format for Joint Bidding Agreement for Joint Venture
(to be executed on stamp paper of appropriate value)

THIS JOINT BIDDING AGREEMENT is entered into on thisthe............................... day
(o] U 20......

AMONGST

L having its registered office
At

(hereinafter referred to as the 'First Part' which expression shall, unless repugnant to the
context include its successors and permitted assigns)

AND

e Having its registered Office at........................
(hereinafter referred to as the 'Second Part' which expression shall, unless repugnant to the
context include its successors and permitted assigns)

The above mentioned parties of the FIRST and SECOND PART are collectively referred to
as the
"Parties" and each is individually referred to as a "Party"

WHEREAS,

(A) The BORDER ROADS ORGANIZATION, represented by Chief Engineer (P) Dantak
and Having its office at CE (P) Dantak PIN : 931708, C/o 99 APO (hereinafter referred to as
the "Authority” which expression shall, unless repugnant to the context or meaning thereof,
include its administrator, successors and assigns) has invited bid by its Tender ID No. CE(P)

DANTAK/01/2021-22 for PROVIDING, LAYING, SPREADING AND COMPACTION OF WMM 200 MM
COMPACTED THICKNESS (100MM EACH IN 02 LAYERS) WITH WMM PLANT MIX, DBM 60 MM
COMPACTED THICKNESS, AC 40 MM COMPACTED THICKNESS WITH HMP MIX INCLUDING CLEANING
OF ROAD SURFACE, APPLICATION OF PRIME COAT, TACK COAT, ROLLING AND COMPACTION AS
PER MORT&H SPECIFICATIONS ON ROAD KHOTAKPA-TSHOBALEY BETWEEN KM 61.546 TO KM

76.500 UNDER 64 RCC/19 BRTF OF PROJECT DANTAK IN EASTERN BHUTAN.

(B)  The Parties are interest in jointly bidding for the tender as member of a Joint Venture
and in accordance with the terms and conditions of the tender document in respect of the
work, and

(C) Itis necessary condition under the pre-qualifying criteria (PQC) that the parties of the
Joint

Venture shall enter into a Joint Bidding Agreement and furnish a copy there of with the
Application.

NOW IT IS HEREBY AGREED as follows:

1. Definitions and Interpretations

In this Agreement, the capitalized terms shall, unless the context otherwise requires,
have the meaning ascribed thereto under the PQC in the Notice Inviting Tender.

EE(C)
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2.

Joint Venture

(@) The parties do hereby irrevocably constitute a Joint Venture for the purposes
of jointly participating in the Bidding Process for the project

(b) The Parties hereby undertake to participate in the Bidding Process only through
this Joint Venture and not individually and/or through any other Joint Venture
constituted for this Project, either directly or indirectly.

Covenants

The parties hereby undertake that in the event the Joint Venture is declared the
selected Bidder and awarded the contract, it shall perform all its obligations as the
Contractor in terms of the Contract.

Role of the Parties

The parties hereby undertake to perform the roles and responsibilities as described
below:

(@) Party of the First shall be the Lead member of the Joint Venture and shall have
the power of attorney from the other Party for conducting all business for and on
behalf of the Joint Venture during the Bidding Process and execution process as well
as post execution process.

(b) Party of the Second Part shall be the Member of the Joint Venture

Joint and Several Liability

The parties do hereby undertake to be jointly and severally responsible for all
obligations and liabilities relating to the Project and in accordance with the terms and
conditions given in the NIT and Tender Documents.

Field of expertise

The parties do hereby declare that the field of expertise of the parties are as under: -
First party
Second Party

Share of Works in the Project

The parties agree that the proportion of the Contract to be allocated among the parties
shall be as follows:-

First party

Second Party

EE(C)
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5.

Representation of the Parties

Each Party represents to the other Party as of the date of this Agreement that:

(@) Such Party is duly organised, validly existing all in good standing under the
laws of its incorporation and has all requisite power and authority to enter into this
Agreement;

(b)  The execution, delivery and performance by such party of this Agreement has
been authorized by all necessary and appropriate corporate or governmental action
and a copy of the extract of the charter documents and board resolution/power of
attorney in favour of the person executing this Agreement for the delegation of power
and authority to execute this Agreement on behalf of the Joint Venture party is
annexed to this Agreement, and will not, to the best of its knowledge: -

0] Require any consent or approval not already obtained;

(i) Violate any applicable law presently in effect and having applicability to
it,

(i)  Violate the memorandum and articles of association, by-laws or Other
applicable organizational documents thereof,

(iv)  Violate any clearance, permit, concession, grant, license or other
governmental authorization, approval, judgment, order or decree or any
mortgage agreement, indenture or any other instrument to which such Party is
a Party or by which such Party or any of its properties or assets are bound or
that is otherwise applicable to such Party; or

(V) Create or impose any liens, mortgages, pledges, claims, security
interest, charges or encumbrances or obligations to create a lien, charge,
pledge, security, interest, encumbrances or, mortgage in or on the property of
such Party, except for encumbrances that would not, individually or in the
aggregate, have a material adverse effect on the financial condition or
prospects or business of such Party so as to prevent such Party from fulfilling
its obligations under this Agreement.

(c) This Agreement is the legal and binding obligation of such Party, enforceable in
accordance with its terms against it; and

(d) There is no litigation pending or, to the best of such Party's knowledge,
threatened to which it or any of its Affiliates is a Party that presently affects or which
would have a material adverse effect on the financial condition or prospects or
business of such party in the fulfillment of its obligations under this Agreement.

Termination

This Agreement shall be effective from the date hereof and shall continue in full
force and effect until completion of Defect Liability Period under and in accordance
with the Contract, in case the Project is awarded to the Joint Venture. However, in
case the Joint Venture does not pre-qualify for the Project of does not get selected for
award of the Project, the agreement will stand terminated in case the Applicant does
not pre-qualify or upon return of the Bid Security by the Authority to the Bidder, as the
case, may be.

EE(C)
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7. Miscellaneous

(&) This Joint Bidding Agreement shall be governed by Laws of India.

(b)  The Parties acknowledge and accept that this Agreement shall not be amended
by the Parties without the prior written consent of the Authority.

IN WITNESS WHEREOF THE PARTIES ABOVE NAMED HAVE EXECUTED AND
DELIVERED THIS AGREEMENT AS OF THE DATE FIRST ABOVE WRITTEN

SIGNED, SEALED AND DELIVERED SIGNED, SEALED AND DELIVERED

For and on behalf of

LEAD member by: SECOND PART
(Signature) (Signature)
(Name) (Name)
(Designation) (Designation)
(Address) (Address)
WITNESS

In the presence of:

1. 2.

EE(C)
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ANNEXURE -l
To be signed by the bidder and same signhatory competent/authorized to sign the
relevant Contract on behalf of BRO

INTEGRITY PACT
This Integrity Pactis made at .......................... onthis ........... day of........ 2022
BETWEEN

President of India represented through Chief Engineer Border Roads Organisation,
Ministry of Defence, CE (P) Dantak PIN : 931708, C/O 99 APO.

‘Principal/lOwner’, which expression shall unless repugnant to the meaning or context
hereof include its successors and permitted assigns)

AND

(Name and Address of the Bidder/Contractor)

(Hereinafter referred to as the through
(Details of duly authorized signatory)

“Bidder/Contractor” and which expression shall unless repugnant to the meaning or context
hereof include its successors and permitted assigns)

Preamble

WHEREAS the Principal / Owner has floated the Tender (NIT NO. CE (P) DTK/ 01/2022-
23 (hereinafter referred to as “Tender/Bid") and intends to award, under laid down,
organizational procedure, contract for

NAME OF WORK: - PROVIDING, LAYING, SPREADING AND COMPACTION OF WMM
200 MM COMPACTED THICKNESS (100MM EACH IN 02 LAYERS) WITH WMM PLANT
MIX, DBM 60 MM COMPACTED THICKNESS, AC 40 MM COMPACTED THICKNESS
WITH HMP MIX INCLUDING CLEANING OF ROAD SURFACE, APPLICATION OF PRIME
COAT, TACK COAT, ROLLING AND COMPACTION AS PER MORT&H SPECIFICATIONS
ON ROAD KHOTAKPA-TSHOBALEY BETWEEN KM 61.546 TO KM 76.500 UNDER 64
RCC/19 BRTF OF PROJECT DANTAK IN EASTERN BHUTAN

hereinafter referred to as the “Contract”.

AND WHEREAS the Principal)/Owner values full compliance with all relevant laws of
the land, rules, regulations. Economic use of resources and of fairness/transparency
in its relation with its Bidder(s) and Contractor(s).

AND WHEREAS to meet the purpose aforesaid both the parties have agreed to enter
into this Integrity Agreement (hereinafter referred to as *Integrity Pact® or "Pact"), the
terms and conditions of which shall also be read as integral part and parcel of the
Tender/Bid documents and Contract between the parties.

NOW, THEREFORE, in consideration of mutual covenants contained in this Pact, the
parties hereby agree as follows and this Pact withesses as under:

EE(C)
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1.

Commitment of the Principal/Owner

(@) The Principal/Owner commits itself to take all measures necessary to
prevent corruption and to observe the following principles:

0] No employee of the Principal/owner, personally or through any of his/her
family members, will in connection with the Tender, or the execution of the
Contract, demand, take a promise for or accept, for self or third person, any
material or immaterial benefit which the person is not legally entitled to. “

(i) The Principal/Owner will, during the Tender process, treat all Bidder(s)
with equity and reason. The Principal/Owner will, in particular, before and
during the Tender process, provide to all Bidder(s/ the same information and
will not provide to any Bidder(s) confidential / additional

(i)  The Principal/Owner shall endeavor to exclude from the Tender process
any person, whose conduct in the past has been of biased nature.

(b) If the Principal/Owner obtains information on the conduct of any of its
employees which is a criminal offence under the Indian Penal code (IPC)/Prevention
of Corruption Act, 1988 (PC Act) or is in violation of the principles herein mentioned or
if there be a substantive suspicion in this regard, the Principal/owner will inform the
Chief Vigilance Officer and in addition can also initiate disciplinary actions as per its
internal laid down policies and procedures.

Commitment of the Bidder (s}/Contractor(s)

(@) It is required that each Bidder/Contractor (including their respective officers,
employees and agents) adhere to the highest ethical standards, and report to the
Government / Department all suspected acts of fraud or corruption or Coercion or
Collusion of which it has knowledge or becomes aware, during the tendering process
and throughout the negotiation or award of a contract,

(b)  The Bidder(s)/Contractor (s) commits himself to take all measures necessary to
prevent corruption. He commits himself to observe the following principles during his
participation in the Tender process and during the Contract execution:

()  The Bidder(s)/Contractor(s) will not, directly or through any other person
or firm, offer, promise or give to any of the Principal/Owner's employees
involved in the Tender process or execution of the Contract or to any third
person any material or other benefit which he/she is not legally entitled to, in
order to obtain in exchange any advantage of any kind whatsoever during the
Tender process or during the execution of the Contract.

(i)  The Bidder(s)/Contractor(s) will not enter with other Bidder(s) into any
undisclosed agreement or understanding, whether formal or informal. This
applies in particular to prices, specifications, certifications, subsidiary
contracts, submission or non-submission of bids or any other actions to
restrict competitiveness or to cartelize in the bidding process.

(i)  The Bidder(s)/Contractor(s) will not commit any offence under the
relevant IPC/PC Act. Further the Bidder(s)/ Contract(s) will not use
improperly, (for the purpose of competition or personal gain), or pass on to
others, any information or documents provided by the Principal/Owner as part
of the business relationship, regarding plans, technical proposals and
business details, including information contained or transmitted electronically.

EE(C)
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(iv)  The Bidder(s)/Contractor(s) of foreign origin shall disclose the names
and addresses of agents/ representatives in India, if any. Similarly
Bidder(s)/Contractor(s) of Indian Nationality shall disclose names and
addresses of foreign agents/representatives, if any. Either the Indian agent on
behalf of the foreign principal or the foreign principal directly could bid in a
tender but not both. Further, in cases where an agent participate in a tender on
behalf of one manufacturer, he shall not be allowed to quote on behalf of
another manufacturer along with the first manufacturer in a subsequent/parallel
tender for the same item.

(v) The Bidder(s)/Contractor(s) will, when presenting his bid, disclose any and
all payments he has made, is committed to or intends to make to agents,
brokers or any other intermediaries in connection with the award of the
Contract.

(c)  The Bidder(s)/Contractor(s) will not instigate third persons to commit offences
outlined above or be an accessory to such offences.

(d)  The Bidder(s)/Contractor(s) will not, directly or through any other person or firm
indulge in fraudulent practice means a willful misrepresentation or omission of facts or
submission of fake/forged documents in order to induce public official to act in reliance
thereof, with the purpose of obtaining unjust advantage by or causing damage to
justified interest of others and/or to influence the procurement process to the detriment
of the Government interests.

(e)  The Bidder(s)/Contractor(s) will not, directly or through any other person or firm
use Coercive Practices (means the act of obtaining something, compelling an action or
influencing a decision through intimidation, threat or the use of force directly or
indirectly, where potential or actual injury may befall upon a person, his/ her reputation
or property to influence their participation in the tendering process).

3. Consequences of Breach

Without prejudice to any rights that may be available to the Principal/owner under law
or the Contractor its established policies and laid down procedures, the Principal/Owner
shall have the following rights in case of breach of this Integrity Pact by the
Bidder(s)/Contractor(s) and the Bidder/ Contractor accepts and undertakes to respect and
uphold the Principal/Owner's absolute right:

(@) If the Bidder(s)/Contractor(s), either before award or during execution of
Contract has committed a transgression through a violation of Para 2 above or in any
other form, such as to put his reliability or credibility in question, the Principal/Owner
after giving 14 days notice to the contractor shall have powers to disqualify the
Bidder(s)/Contractor(s) from the Tender process or terminate/determine the Contract,
if already executed or exclude the Bidder/Contractor from future contract award
processes. The imposition and duration of the exclusion will be determined by the
severity of transgression and determined by the Principal/Owner. Such exclusion may
be forever or for a limited period as decided by the Principal/owner.

(b) Forfeiture of EMD /Performance Guarantee/Security Deposit: If the
Principal/Owner has disqualified the Bidder(s) from the Tender process prior to the
award of the Contract or terminated/determined the Contract or has accrued the right
to terminate/determine the Contract according to para 3(a), the Principal/owner apart
from exercising any legal rights that may have accrued to the Principal/Owner, may in
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its considered opinion forfeit the entire amount of Earnest Money Deposit /
Performance Guarantee / Security Deposit of the Bidder/Contractor.

(c) Criminal Liability: If the Principal/Owner obtains knowledge of conduct of a
Bidder or Contractor, or of an employee or a representative or an associate of a Bidder
or Contractor which constitutes corruption within the meaning of IPC Act, or if the
Principal/Owner has substantive suspicion in this regard, the Principal/owner will
inform the same to law enforcing agencies for further investigation.

4, Previous Transgression

(@ The Bidder declares that no previous transgressions occurred in the last 5
years with any other Company in any country confirming to the anticorruption
approach or with Central Government or State Government or any other Central/State
Public Sector Enterprises in India that could justify his exclusion from the Tender
process.

5. Previous Transgression

(@) The Bidder declares that no previous transgressions occurred in the last 5
years with any other Company in any country confirming to the anticorruption
approach or with Central Government or State Government or any other Central/State
Public Sector Enterprises in India that could justify his exclusion from the Tender
process.

(b) If the Bidder makes incorrect statement on this subject, he can be disqualified
from the Tender process or action can be taken for banning of business dealings/
holiday listing of the Bidder/Contractor as deemed fit by the Principal/ Owner.

(c) If the Bidder/Contractor can prove that he has resorted / recouped the damage
caused by him and has installed a suitable corruption prevention system, (he
Principal/Owner may, at its own discretion, revoke the exclusion prematurely.

6. Equal Treatment of all Bidders/Contractors/Subcontractors

(@  The Bidder(s)/Contractor(s) undertake(s) to demand from all subcontractors a
commitment in conformity with this integrity Pact. The Bidder/Contractor shall be
responsible for any violation(s) of the principles laid down in this agreement/P act by
any of its Subcontractors/sub-vendors.

(b)  The Principal/Owner will enter into Pacts on identical terms as this one with all
Bidders and Contractors.

(c) The Principal/owner will disqualify Bidders, who do not submit, the any signed
Pact between the Principal/owner and the bidder, along with the Tender or violate its
provisions at any stage of the Tender process, from the Tender process.

7. Duration of the Pact

This Pact begins when both the parties have legally signed it. It expires for the
Contractor/Vendor after the final payment under the contract has been made or till the
continuation of defect liability period, whichever is more and for all other bidders, till the
Contract has been awarded.

If any claim is made/lodged during the time, the same shall be binding and continue to
be valid despite the Ilapse of this Pacts as specified above, unless it is
discharged/determined by the Competent Authority, BRO.

EE(C)
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8.

Other Provisions

a. This Pact is subject to Indian Law, place of performance and jurisdiction is the
Headquarters of the formation of the Principal/Owner, who has floated the Tender.

b. Changes and supplements need to be made in writing. Side agreements have
not been made.

C. If the Contractor is a partnership or a consortium, this Pact must be signed by
all the partners or by one or more partner holding power of attorney signed by all
partners and consortium members. In case of a Company, the Pact must be signed by
a representative duly authorized by board resolution.

d. Should one or several provisions of this Pact turn out to be invalid; the
remainder of this Pact remains valid. In this case, the parties will strive to come to an
agreement to their original intensions.

e. It is agreed term and condition that any dispute or difference arising between
the parties with regard to the terms of this Integrity Agreement / Pact, any action taken
by the Owner/Principal in accordance with this Integrity Agreement/ Pact or
interpretation thereof shall not be subject to arbitration.

Legal and Prior Rights

All rights and remedies of the parties hereto shall be in addition to all the other legal

rights and remedies belonging to such parties under the Contract and/or law and the same
shall be deemed to be cumulative and not alternative to such legal rights and remedies
aforesaid. For the sake of brevity, both the Parties agree that this Integrity Pact will have
precedence over the Tender/Contact documents with regard any of the provisions covered
under this Integrity Pact.

10.

Independent Monitors

a. That the MoD has appointed following Independent Monitors for this Pact:-
(1) Shri Sudhir Bhargava, IAS Retd, E Mail :- bhargav4@nic.in
(i)  Shri Vikram Srivastava , IPS Retd , E Mail:-vikramsrivastava1973@gamil.com
(i) Shri SK Deota,IDCMS, Dir(Contracts), Email:-santhoshkd22868-cgo.gov.in

Any complaint with regard to violation of IP, whenever received, will be referred
to the Independent Monitors for their comments / enquiry.

b. The task of the Monitor is to review independently and objectively, any
complaint received with regard to violation of Integrity Pact and offer comments or
carry out enquiry as deemed fit.

C. That the Monitor is not subject to any instructions by the representatives of the
parties and would perform his functions neutrally and independently.

d. That the, Bidder/Contractor accepts that if the Monitor needs to access any
records then the Monitor shall have the right to access without restriction to all project
documentation of the Principal / owner including that provided by the
Bidder/Contractor. The Bidder/Contractor will also grant the Monitor, upon his request
and demonstration of a valid interest, unrestricted and unconditional access to his
project documentation including minutes of meeting. The same is applicable to Sub -
Contractors and Associates. The Monitor is under obligation to treat the information
and documents of the principal/owner and Bidder/Contractor/ Sub- Contractors/
Associates with confidentiality.
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e. That if the Monitor has reported to the Principal/Owner a substantiated suspicion of
an offence under relevant Anti Corruption Laws of India and the Principal/owner has not,
within reasonable time, taken visible action to proceed against such offence or reported it
to the Vigilance Department, the Monitor may also transmit this information directly to the
Central Vigilance Commissioner, Government of India.

f. The word "Monitor’ would include singular and plural.
(For and on behalf of Bidder/Contractor) (For and on behalf of Principal/Owner)
WITNESSES:
P 2
(Signature, name and address) (Signature, name and address)

Dated:
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INTEGRITY PACT

To,

The Chief Engineer
HQ Project Dantak
Accepting Officer

Sub: Submission of PROVIDING, LAYING, SPREADING AND COMPACTION OF WMM
200 MM COMPACTED THICKNESS (100MM EACH IN 02 LAYERS) WITH WMM PLANT
MIX, DBM 60 MM COMPACTED THICKNESS, AC 40 MM COMPACTED THICKNESS
WITH HMP MIX INCLUDING CLEANING OF ROAD SURFACE, APPLICATION OF PRIME
COAT, TACK COAT, ROLLING AND COMPACTION AS PER MORT&H SPECIFICATIONS
ON ROAD KHOTAKPA-TSHOBALEY BETWEEN KM 61.546 TO KM 76.500 UNDER 64
RCC/19 BRTF OF PROJECT DANTAK IN EASTERN BHUTAN

Dear Sir,

I/'We acknowledge that BRO is committed to follow the principles thereof as enumerated in
the integrity Pact enclosed with the tender/bid document.

I/We agree that the Notice Inviting Tender (NIT) is an invitation to offer made on the condition
that I/We will sign the integrity Pact, which is an integral part of tender document, failing
which I/We will stand disqualified from the tendering process. I/We acknowledge that THE
MAKING OF THE BID SHALL BE REGARDED AS AN UNCONDITIONAL AND
ABSOLUTE ACCEPTANCE of the conditions of the NIT.

I/We confirm acceptance and compliance with the Integrity Pact in letter and spirit and further
agree that execution of the said integrity Pact shall be separate and distinct from the main
contract, which will come into existence when tender/bid is finally accepted by BRO. I/We
acknowledge and accept the validity of the Integrity Pact, which shall be in line with para 15
of the enclosed Integrity Pact

I/'We acknowledge that in the event of my/our failure to sign and accept the Integrity Pact,
while submitting the tender/bid, BRO shall have unqualified, absolute and unfettered right to
disqualify the tender/bidder and reject the tender/bid is accordance with terms and conditions
of the tender/ bid.

Yours faithfully

(Duly authorized signatory of the Bidder)

EE(C)
SW
(Signature of the Contractor) For Accepting Officer
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INTEGRITY PACT

Sub: PROVIDING, LAYING, SPREADING AND COMPACTION OF WMM 200 MM
COMPACTED THICKNESS (100MM EACH IN 02 LAYERS) WITH WMM PLANT MIX, DBM
60 MM COMPACTED THICKNESS, AC 40 MM COMPACTED THICKNESS WITH HMP
MIX INCLUDING CLEANING OF ROAD SURFACE, APPLICATION OF PRIME COAT,
TACK COAT, ROLLING AND COMPACTION AS PER MORT&H SPECIFICATIONS ON
ROAD KHOTAKPA-TSHOBALEY BETWEEN KM 61.546 TO KM 76.500 UNDER 64
RCC/19 BRTF OF PROJECT DANTAK IN EASTERN BHUTAN

Dear Sir,

It is hereby declared that BRO is committed to follow the principle of transparency, equity and
competitiveness in public procurement.

The subject Notice Inviting Tender (NIT) is an invitation to offer made on the condition that
the Bidder will sign the integrity Pact which is an integral part of tender/bid documents, falling
which the tender/bidder will stand disqualified from the tendering process and the bid of the
bidder would be summarily rejected.

This declaration shall form part and parcel of the Integrity Pact and signing of the same shall

be deemed as acceptance and signing of the Integrity Pact on behalf of the BRO.

Yours faithfully

Chief Engineer
Project Dantak

EE(C)
SW
(Signature of the Contractor) For Accepting Officer
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ANNEXURE -III
PERFORMANCE GUARANTEE BOND

1. In consideration of the President of India (hereinafter called “the government”) having
agreed to exempt............. (hereinafter called “the said Contractor’s) from the demand. under the
terms and conditions of an Agreement dated.............cccceevveiiiinnnns Made between.......................

(hereinafter called "the said Agreement”) of Security deposit for the due fulfilment by the said
contractors of the terms and conditions contained in the said Agreement on production of a Bank

Guarantee for RS ....ccccevcveivrenenne ( RUPEES. ... only) we.............
.......................... bank Ltd (hereinafter referred as the Bank) do hereby undertake to pay to the
Government an amount not exceeding. RS .................. Against any loss or damage caused to or

would be caused to or suffered by the Government, by reason of any breach by the said contractor(s)
of any the terms or conditions contained in the said Agreement.

2. We. i Bank Ltd. Do hereby undertake to pay the amounts due and
payable under this guarantee without any demur, merely on a demand from the Government, stating
that the amount claimed is due by way of loss or damage caused to or would be caused to or suffered
by the Government by reason of any breach by the said Contractor(s) of any of the terms or conditions
contained in the said Agreement or by reason of the contractor’s (s) failure to perform the said
Agreement. Any such demand made on the Bank shall be conclusive as regards the amount due and
payable by the Bank under this guarantee shall be restricted to an amount not exceeding Rs..

3. We i Bank Ltd. Further agree that guarantee.: herein contained shall
remain in full force and effect during the period that would be taken for the performance of the said
Agreement and that it shall continue to be enforceable till all the dues of the Government under or by
the virtue of the said Agreement have been fully paid and its claims satisfied or discharged or
till.. e (Office/ Department). Ministry of.............ccoiviiiiiiinnn.. Certifies that
the terms and conditions of the said Agreement have been fully and properly carried out by the said
Contractor(s) and accordingly discharges the guarantee. Unless a demand or claim under this
guarantee is made to us in writing on a before the ..........ccccoovienne. we shall be discharged from all
liability: under this guarantee thereafter.

4. We. .o Bank Ltd. Further agree with the Government that the
Government shall have the fullest liberty without affecting in any manner our obligations hereunder to
vary any of the terms and conditions of the said Agreement or to extend time of performance by the
said Contractor(s) from time to time: or to postpone for any time or from time to time any of the
powers exercisable by the Government against the said contractor(s) and to forbear or enforce any of
the terms and conditions relating to the said agreement and we shall not be relieved from our liability
by reason of any such variation or extension being granted to the said contractor(s) or for any
forbearance act or omission on the part of Government or any indulgence by the Government to the
said contractor(s) or any such matter or thing whatsoever which under the law relating to sureties
would but for this provision have effect of so relieving us.

5. We . Bank Ltd. lastly undertake not to revoke this guarantee during its
currency except with the previous consent of the Government in writing.

EE(C)
SW
(Signature of the Contractor) For Accepting Officer
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Appendix ‘A’
(Ref Para-15 (f) of Forwarding Letter)

UNDERTAKING BY AUTHORISED SIGNATORY

I, the undersigned do hereby under take that our firm M/s

agree to abide by Terms and Conditions of subject Tender for PROVIDING, LAYING,
SPREADING AND COMPACTION OF WMM 200 MM COMPACTED THICKNESS (100MM
EACH IN 02 LAYERS) WITH WMM PLANT MIX, DBM 60 MM COMPACTED THICKNESS,
AC 40 MM COMPACTED THICKNESS WITH HMP MIX INCLUDING CLEANING OF ROAD
SURFACE, APPLICATION OF PRIME COAT, TACK COAT, ROLLING AND
COMPACTION AS PER MORT&H SPECIFICATIONS ON ROAD_ KHOTAKPA-
TSHOBALEY BETWEEN KM 61.546 TO KM 76.500 UNDER 64 RCC/19 BRTF OF
PROJECT DANTAK IN EASTERN BHUTAN from Page No. 01 to 206 is advertised on the
www.epublish.gov.in and it shall be binding on us and may be accepted at any time before
the expiration of stipulated tender conditions.

(Signed by an Authorized Officer of the firm)

Title of Officer

Name of Firm

Date

EE(C)
SW
(Signature of the Contractor) For Accepting Officer
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[In lieu of IAFW-1779-A (to be use in conjunction with General Conditions
Of Contract based on and IAFW-2249) (1989 Print)]

CHIEF ENGINEER PROJECT DANTAK

http  : //'www.gref.gov.in Headquarters
http  : //lwww.bro.gov.in Chief Engineer
E-mail : brodtk@gmail.com Project Dantak
Tele :009752 - 351082/351086/351088 PIN : 931708
Fax :009752 —-351285 C/O 99 APO
80584/ /E8 Aug 2022

NAME OF WORK: PROVIDING, LAYING, SPREADING AND COMPACTION OF WMM
200 MM COMPACTED THICKNESS (100MM EACH IN 02 LAYERS) WITH WMM
PLANT MIX, DBM 60 MM COMPACTED THICKNESS, AC 40 MM COMPACTED
THICKNESS WITH HMP MIX INCLUDING CLEANING OF ROAD SURFACE,
APPLICATION OF PRIME COAT, TACK COAT, ROLLING AND COMPACTION AS
PER MORT&H SPECIFICATIONS ON ROAD KHOTAKPA-TSHOBALEY BETWEEN KM
61.546 TO KM 76.500 UNDER 64 RCC/19 BRTF OF PROJECT DANTAK IN EASTERN
BHUTAN

Dear Sir (s),

Messrs/Mr

of is/are hereby authorised to tender for the above work. The
tender is to be delivered at the Office of the Chief Engineer, Project DANTAK, PIN 931708,
C/O 99 APO or at OIC liaison cell located at Supervisor Mess 19 BRTF, Jaigaon, West
Bengal, PIN-736182, Ph 8145087696/9970889254 at 1700 hrs (BST)/1630 hrs(IST) on 13
Sep 2022 addressed to Headquarters, Chief Engineer, Project Dantak, PIN — 931708, C/o 99
APO PROVIDING, LAYING, SPREADING AND COMPACTION OF WMM 200 MM
COMPACTED THICKNESS (100MM EACH IN 02 LAYERS) WITH WMM PLANT MIX, DBM
60 MM COMPACTED THICKNESS, AC 40 MM COMPACTED THICKNESS WITH HMP
MIX INCLUDING CLEANING OF ROAD SURFACE, APPLICATION OF PRIME COAT,
TACK COAT, ROLLING AND COMPACTION AS PER MORT&H SPECIFICATIONS ON
ROAD KHOTAKPA-TSHOBALEY BETWEEN KM 61.546 TO KM 76.500 UNDER 64
RCC/19 BRTF OF PROJECT DANTAK IN EASTERN BHUTAN to be opened on 15 Sep
2022 at 1530 hrs (BST).

All documents must be returned whether or not a tender has been submitted.
Any correction concerning this tender should be addressed as indicated at the top of
this sheet, quoting the reference as given.

THE PRESIDENT OF INDIA DOES NOT BIND HIMSELF
TO ACCEPT THE LOWEST TENDER OR ANY TENDER

EE(C)
SW
(Signature of the Contractor) For Accepting Officer
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BORDER ROADS ORGANISATION
CHIEF ENGINEER PROJECT DANTAK
NOTICE INVITING TENDER- 01 /2022-23

1. A sealed tender is invited for “PROVIDING, LAYING, SPREADING AND
COMPACTION OF WMM 200 MM COMPACTED THICKNESS (100MM EACH IN 02
LAYERS) WITH WMM PLANT MIX, DBM 60 MM COMPACTED THICKNESS, AC 40 MM
COMPACTED THICKNESS WITH HMP_MIX INCLUDING CLEANING OF ROAD
SURFACE, APPLICATION OF PRIME COAT, TACK COAT, ROLLING AND
COMPACTION AS PER MORT&H SPECIFICATIONS ON ROAD KHOTAKPA-
TSHOBALEY BETWEEN KM 61.546 TO KM 76.500 UNDER 64 RCC/19 BRTF OF
PROJECT DANTAK IN EASTERN BHUTAN”

2. Tender documents may be downloaded from central public procurement portal site
http://eprocure.gov.in/eprocure/app, BRO website www.bro.gov.in and CAB website
www.cab.org.bt as per the schedule as given in CRITICAL DATE SHEET as under and printout
is to be taken on A4 size paper. It is advisable that the downloaded tender document to be
printed through laser printer preferably. Submission of photocopy of tender is not permitted.

CRITICAL DATE SHEET

01 | Publishing date & time on CPPP website 24 Aug 2022 at 1600 Hrs
02 | Bid document download start date 24 Aug 2022 at 1630 Hrs
03 | Clarification start date & time (Pre Bid queries) | 24 Aug 2022 at 1630 Hrs
04 | Clarification end date & time 10 Sep 2022 at 1100 Hrs
05 | Bid submission start date & time 25 Aug 2022 at 1100 Hrs
06 | Bid submission end date & time 13 Sep 2022 at 1700Hrs
07 | Opening date & time of Technical bid 15 Sep 2022 at 1530Hrs
08 | Opening date of Financial bid Will be intimated later

[

3. The estimated cost of work is Rs 501.53 Lakhs (Rupees Five Crore One Lakh Fifty
Three Thousand only) approximately or as subsequently amended in tender documents and
uploaded in central public procurement portal site http://eprocure.gov.in/eprocure/app, BRO
website www.bro.gov.in and CAB website www.cab.org.bt.. This estimate, however, is not a
guarantee and is merely given as a rough guide, and if work costs more or less, tenderer shall
have no claim on that account of what so ever nature.

4, The tender shall be based on Specifications, General Conditions of Contracts IAFW-
2249 and item rate contract form based on IAFW 1779-A with Schedule "A" (List of works)
to be priced by tenderers.

5. Not more than one tender shall be submitted by one contractor or contractors having
business relationship. Under no circumstances will a father or his son(s) or other close relations
who have business relationship with one another (i.e. when one or more partner(s)/director(s)
are common), be allowed to tender for the same contract as separate competitors. A breach of
this condition will render the tenders of both the parties liable to rejection.

6. The work is to be completed within 270 days or as subsequently amended in tender
documents or uploaded on central public procurement portal site
http://eprocure.gov.in/eprocure/app, BRO website www.bro.gov.in and CAB website
www.cab.org.btin accordance with the phasing, if any, indicated in the tender from the date of
handing over the site, which will be generally within one month from the date of issue of
Acceptance letter.

EE(C)
SW
(Signature of the Contractor) For Accepting Officer
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NOTICE INVITING TENDER (CONTD)
7. Tender (in full) either downloaded from CPP Portal website will be received at HQ CE (P)
Dantak, C/o 99 APO or at OIC liaison cell located at Supervisor Mess 19 BRTF, Jaigaon, West
Bengal, PIN-736182, Ph 8145087696/9970889254 at 1700 hrs (BST)/1630 hrs(IST) on 13 Sep
2022. Part - | un-priced bid will be opened on 15 Sep 2022 at 1530 hrs (BST)Tender received after

due date shall not be considered for opening and no reason for delay or claim whatsoever shall be
entertained.

8. The Chief Engineer (P) Dantak, C/O 99 APO will be Accepting Officer hereinafter,
referred to as such for the purpose of this contract.

9. Intending tenderers are advised to visit central public procurement portal site
http://eprocure.gov.in/eprocure/app, BRO website www.bro.gov.in and CAB website
www.cab.org.bt three days prior to date of opening of tender for any
corrigendum/addendum/amendment.

10. Earnest money is not required to be attached with tender by the valid enlisted contractors with
BRO who have submitted standing security deposit and MSME registered firms as per Rule 170 (i) of
GFR 2017 but it is required from other contractors and to be attached with Technical Bid for
Rs 5,75,765-00 (Rupees Five Lakhs Seventy Five Thousand Seven Hundred Sixty Five only) in
the shape of Call Deposit Receipt/Term Deposit Receipt/Special Term Deposit Receipt /Bank
Guarantee in favour of Chief Engineer Project Dantak C/o 99 APO obtained from any Nationalized
/Schedule Bank having maturity/validity period 90 days more than Yalidity period of his offer.

11. Successful Bidder (L-1) shall deposit to Accepting Officer a Performance Security for
an amount of 10% of contract sum (Amended vide HO DGBR letter No.

24556/ &t & H.| eIl FTHT=FI92/38 dated 25 Nov 2021) in the shape of Bank Guarantee or FDR
within 28 days of issue of LOA.

12. Copies of drawings (if applicable) and other documents pertaining to the work (signed for the
purpose of identification by the Accepting Officer or his accredited representative) and sample of
materials and stores to be supplied by the contractor will be opened for inspection at the following
locations:-
Chief Engineer (P) Dantak, C/o 99 APO

13. The tenderer are advised to visit the site by making prior appointment with Commander, 19
Border Roads Task Force, C/o 99 APO sufficiently in advance (Telephone No of Commander,19
BRTF at 009755- 252201). A tenderer shall be deemed to have full knowledge of all relevant
documents, local conditions, sites etc. For further details tenderer may contact telephonically if
required, SW, Project DANTAK at 009752 — 351082/351086 during office hours.

14. A tenderer shall be deemed to have full knowledge of all relevant documents, samples, site
etc whether he has inspected them or not.

15. Any qualification documents/tender which stipulates any alterations to any of the conditions
laid down or proposes any other conditions of any description what so ever, is liable to be rejected.

16. The Accepting Officer reserves his right to accept a tender submitted by a public undertaking,
giving a price preference over other tender (s) which may be lower, as are admissible under the
Govt. policy. No claim for any compensation or otherwise shall be admissible from such tenderer (s)
whose tenders may be rejected on account of the said policy.

17. The submission of tender by a tenderer implies that he had read this notice and
conditions of contract and has made himself aware of the scope and specifications of the
work to be done and of the conditions rates at which stores, tools and plants etc will be
issued to him, local conditions and other factors bearing on the execution of the work

18. The Pre-Contract Integrity Pact has been signed by Accepting Officer or by the Officer
specifically designated by him and scanned copy uploaded as part of NIT along with tender
documents. Integrity Pact duly signed on each page by the bidder(s) shall be submitted as part of
technical bid (Cover-I).

EE(C)

SW
(Signature of the Contractor) For Accepting Officer
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NOTICE INVITING TENDER (CONTD)

19.  The hard copy of original instruments in respect of earnest money, under taking regarding
acceptance of tender conditions, Enlistment letter if firm is enlisted in BRO, EPFO, Registration
letter, GST Registration and any other document required to be submitted with respect to various
conditions mentioned in the tender documents should be attached with tender documents

20. Blank.

21. Blank.
22. Blank.
23. In case of rejection of technical bid, contractor may appeal to next higher engineer

authority i.e. HQ DGBR on email bro-e8@nic.in with copy to the Accepting Officer i.e. CE on
email bro-dtk@nic.in against rejection within 05 days from the date of publishing of result of
technical bid qualification on CPP Portal whose decision shall be final and binding. If the appeal
is not made within this period, the bidder shall forfeit his right of appeal against rejection of his
technical bid. Any appeal received after 05 days of such publication of result shall not be
entertained under any circumstances. The next higher engineering authority shall preferably try
to resolve the issue within 05 days of such representation. However, contractor/bidder shall not
be entitled for any compensation whatsoever on account of rejection of technical bid.

24. For any further particulars, you may refer central public procurement portal site
http://eprocure.gov.in/eprocure/app, BRO website www.bro.gov.in and CAB website

www.cab.org.bt.

25. Blank.

26. In the event of lowest tenderer revoking his offer or revising his rates upward (which will
be treated as revocation of offer), after opening of tenders, the earnest money deposited by him
shall be forfeited. In case of BRO enlisted contractors, the amount equal to the earnest money
stipulated in the Notice of tender, shall be notified to the tenderer for depositing the amount
through MRO, failing which the amount shall be recovered from payment due to such Contractor
or shall be adjusted from the Standing Security Deposit. In addition, such tenderer and his
related firm shall not be issued the tender in second or subsequent calls.

27. Important-  Above particulars may change due to Administrative or any other reasons
and shall be available in central public procurement portal site
http://eprocure.gov.in/eprocure/app, BRO website www.bro.gov.in and CAB website
www.cab.org.bt Therefore, bidders/contractors are requested to visit central public procurement
portal site http://eprocure.gov.in/eprocure/app, BRO website www.bro.gov.in and CAB website
www.cab.org.bt frequently and at least once again 03 (three) days prior to bid submission date as
per critical date sheet, for any changes in above particulars.

28. Blank

29. The tender shall remain open for acceptance for a period of 120 days from bid
submission end date.

30. The tender may be accepted as whole.

31.  This notice of tender shall form part of the contract.

No.80584/ /ES8

Headquarter

Cheif Engineer EE (Civ)

Project Dantak For Accepting Officer
PIN : 931 708 Dated : Aug 2022

C/O 99 APO
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NAME OF | PROVIDING, LAYING, SPREADING AND COMPACTION OF WMM 200
WORK: MM _COMPACTED THICKNESS (100MM EACH IN 02 LAYERS) WITH
WMM PLANT MIX, DBM 60 MM COMPACTED THICKNESS, AC 40 MM
COMPACTED THICKNESS WITH HMP MIX INCLUDING CLEANING OF
ROAD SURFACE, APPLICATION OF PRIME COAT, TACK COAT,
ROLLING AND COMPACTION AS PER MORT&H SPECIFICATIONS ON
ROAD KHOTAKPA-TSHOBALEY BETWEEN KM 61.546 TO KM 76.500
UNDER 64 RCC/19 BRTF OF PROJECT DANTAK IN EASTERN BHUTAN

GENERAL CONDITION OF CONTRACTS
IAFW =2249
FOR
ITEM RATE CONTRACTS (IAFW-1779 A)

1. A copy of General Conditions of Contract (IAFW-2249: Print 1989) with Errata 1 to 20
and Amendments Nos. 1 to 48 is in my/our possession. l/we has/have read and understood
the provisions contained in the aforesaid GENERAL CONDITIONS OF CONTRACTS before
submission of this tender and I/we agree that I/we shall abide by the terms and conditions
thereof.

2. It is hereby further agreed and declared by me/us that the GENERAL CONDITIONS
OF CONTRACT, including Condition No. 70 thereof pertaining to the settlement of disputes
by Arbitration (IAFW-2249) and Condition No 71 pertaining to appointment of Dispute
resolution Board shall form part of this tender documents.

3. Wherever the phrases Commander Works Engineer (CWE) and Garrison Engineer
(GE) have been used in the General Conditions of Contract (IAFW-2249) the same are
considered as Task Force Commander (TFC) and OC Contract respectively as applicable in
Border Roads Organisation..

Note: - Copy of General Condition of Contracts IAFW-2249 can be referred in the office of
HQ CE (P) Danntak/HQ 19 BRTF (GREF), if required.

EE(C)
SW
(Signature of the Contractor) For Accepting Officer
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SPECIAL CONDITIONS

PROVIDING, LAYING, SPREADING AND COMPACTION OF WMM 200 MM COMPACTED
THICKNESS (100MM EACH IN 02 LAYERS) WITH WMM PLANT MIX, DBM 60 MM
COMPACTED THICKNESS, AC 40 MM COMPACTED THICKNESS WITH HMP MIX
INCLUDING CLEANING OF ROAD SURFACE, APPLICATION OF PRIME COAT, TACK
COAT, ROLLING AND COMPACTION AS PER MORT&H SPECIFICATIONS ON ROAD
KHOTAKPA-TSHOBALEY BETWEEN KM 61.546 TO KM 76.500 UNDER 64 RCC/19
BRTF OF PROJECT DANTAK IN EASTERN BHUTAN

1. GENERAL

The following Special Conditions shall be read in conjunction with General Conditions
of contracts IAFW-2249, including amendments thereto, and whereas variation exists the
Special Conditions shall take precedence over the aforesaid General Conditions.

The Special Conditions given in succeeding paragraphs shall be read in conjunction
with Schedule A, technical specifications and General Conditions of Contracts IAFW-2249. In
case of any discrepancies in the various provisions of the contract, the following order of
precedence shall be observed:-

@) Description given in Schedule ‘A’.

(b) Particular/Technical Specifications.

(c) Drawings and sketches.

(d) Ministry of Road Transport & Highways (MoRTH) specifications for Road and
bridge works published by Indian Roads Congress New Delhi (Vth Revision).

(e)  Special conditions.

() General conditions of contracts.

2. INSPECTION OF SITES

The contractor is particularly advised to inspect the site (s) of work by making prior
appointment with the Chief Engineer Project Dantak, C/o 99 APO/Commander 19 BRTF,
C/o 99 APO so as to acquint himself with regard to the nature and conditions of site, nature
and means of local communication, working hours, conditions of access and all other
cognate matters concerning the execution and completion of the work. Any paths, tracks,
approaches etc, required for the movement of plants, equipments, machines and vehicles etc
to the work site and plate form, bund etc required for the execution of work will be
responsibility of the contractor and rates quoted must include these aspects also where
required. The tenderer shall be deemed to have inspected the site and made himself familiar
with various factors which may affect his quotation where he actually inspects the site or not.
No extra charges consequent on misunderstanding or otherwise will be allowed.

3. LAND FOR OFFICES ETC

The contractor shall have to make his/her own arrangements for the land as may be
required by him/her for housing of staff and labour and for erection of store sheds, offices,
godowns etc., required by him/her for this work. The contractor must ensure that the staff,
labour, plant, equipments, machines, vehicles, stores etc., employed or collected in
connection with the work are so located that there is no hindrance to free flow of traffic on the
roads/highway. Suitable cautionary and warning signs and other measures are to be
installed/provided by the contractor at his own cost for the safety of traffic.

EE(C)
SW
(Signature of the Contractor) For Accepting Officer



CA NO. CE (P) DANTAK/ OF 2022-23 Serial Page No. 131
TENDER NO CE(P) DANTAK/01/2022-23
SPECIAL CONDITIONS (CONTD)

4. MINIMUM FAIR WAGES PAYMENT TO LABOUR

(@  The contractor shall pay wages not less than the minimum fair wages fixed from
time to time by the Central Govt/State Govt/Local Authorities. He shall have no claim
whatsoever, if on account of any local regulations and/or otherwise, he is required to pay
wages in excess of the wages so fixed.

(b)  The contractor shall observe the laws/regulations applicable in the area regarding
the employment of labour, payment of wages and other cognate matters relating to the
conditions.

(@) In case local labourers are not available, the contractor may have to obtain written
permit from the appropriate authority of State Govt. to import labour from outside the
state.

(d).  The contractor shall ensure compliance to all the labour wages laws and benefit
rules for the labour employed by him.

(e)  The contractor shall maintain muster roll of labourer engaged in the work along
with wages being paid to labourer (trade wise). The muster roll shall be available at site
for inspection by Engineer-in-Charge or any authorized Govt. Officials.

5. ROYALTIES. The Contractor shall make his own arrangement for procuring materials
required under the contract and he shall ensure that the royalty for the material procured by
him under this CA has been correctly paid to the concerned authority. Any claim of royalty by
the concerned department on the material procured under this CA shall be settled with
concerned authority directly by Contractor. Further the contractor should ensure that the
supply of material is not arranged illegally. An undertaking to this account will be given by
contractor before payment of RAR/Final bill

SPECIMEN COPY OF UNDERTAKING

|/ We, M/s hereby declare that | /We have supplied the
following materials against CA No. CE (P) Dantak/ | 2022-23 during the period from
to
Srl No. Materials Gross Quantity supplied
(a)
(b)
(c)

It is further certified that the royalty for the above quantity of materials at the applicable
rates have been paid by us to the concerned department of the Govt.

(M/s )

EE(C)
SW
(Signature of the Contractor) For Accepting Officer
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6.

SPECIAL CONDITIONS (CONTD)

BLASTING ROCKS

@) The contractor shall be responsible for the safe custody and storage of blasting materials
in accordance with the rules on the subject. Written authority of the Engineer-in-Charge/OC
Contract shall be obtained before any blasting operations are commenced.

(b) The contractor shall ensure that the charges in blasting are not excessive and that the
charged bore holes are properly protected before firing and that proper precautions are taken for
the safety of men and property.

(c) Blasting should be generally avoided. In case it is unavoidable less charge controlled
blasting may be resorted with the prior permission of the Engineer-in-Charge/OC Contract. The
contractor shall be bound to abide by the instructions of the Engineer-in-Charge/OC Contract
Contract regarding the necessity of blasting and the type, number size and pattern of holes to be
drilled and also the type , amount and method of firing of explosive to be used. The Engineer-in-
Charge/OC Contract t shall reserve the right to restrict the number of charge to be fired at a time
so that the hillside is not adversely affected. The contractor shall fire the charges only at such
time as approved by the Engineer-in-Charge/OC Contract and shall have no claim, whatsoever,
on account of any delay and extra cost due to carrying out the instructions of the Engineer-in-
Charge/OC Contract and / or taking the safety precautions directed by him.

MOVEMENT OF CONTRACTOR VEHICLES

7.1. Minimum classification of existing bridges on the roads are Class 70 R bridges,
contractor should not bring any heavier vehicle/pint/equipment as  such
vehicle/plant/equipment shall not be allowed on the bridges. The contractor’s vehicle may be
required to ply in convoys as per directions given by the concerned Civil/Military authorities.
No extra payment/time will be admissible on this account.

7.2. In case the condition of these bridges warrant further downwards load classification
due to any unforeseen circumstances, the same will be done by OC Contract whose decision
shall be final and binding. In case of any such eventuality, the contractor may have to unload
his heavy load carried at locations, indicated to suit the load classification indicated by the OC
Contract. Any such heavy load carriage thus necessitated across such indicated bridge(s)
shall have to be done by the contractor without any additional payment and no claim
whatsoever on this account will be entertained.

SECURITY RESTRICTIONS

8.1 Contractor intention is invited to condition 25 of IAFW-2249 contractor shall employ only
Indian National/Bhutanese after verifying their antecedents and loyalty. The contractor shall on
demand by the Engineer-in-Charge / OC Contract, submit list of his agents, employees and work
people concerned and shall satisfy the Engineer-in-Charge / OC Contract as to the bonafide
credential of such people.

8.2 The contractor and his workmen shall observe all the rules promulgated by the authority
controlling the area in which work is to be carried out e.g. prohibition of smoking, lighting, fire
precautions, search of persons on entry and exit, keeping to specified routes and restricted hours
of work etc. Thorough search of all persons and transport may be conducted by the departmental
authorities at the site of works at any time and any number of times for security reasons
Necessary Permits are to be obtained from Civil Authorities by the contractor, for himself, his staff
and labour. Nothing shall be paid extra on this account. During currency of the contract, if
anybody is suspected to have any connection with anti-national elements/activities, he will
immediately be removed and contractor shall have no claim whatsoever on this account.

EE (C)
sw

(Signature of the Contractor) For Accepting Officer
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8.3  Necessary assistance will be extended to the contractor by the department for
providing passes/permits to the contractor, his representative and workmen to enter the
state.

9. FREE ACCESS TO SITES AND LOOKING AFTER OF WORKS

The contractor shall give all reasonable facilities to this department personal for the
inspection of the works being executed under this contract. He will also provide free access
to the works if being executed by this department or other agencies and if such works are
located near the sites covered under this contract. Responsibility of all the works covered in
this contract will lie on the contractor and these works will be fully completed and accordingly
handed over to this department.

10. TAXES ETC

The tendered amount shall inter-alia be deemed to be inclusive of all taxes, viz work
Contract Tax, terminal taxes, toll taxes, Royalty, octroi, GST, sale tax/VAT, Service Tax, or
any other taxes and the like levies payable under the respective existing country/states etc.
No claim on account of any taxes will be payable to contractor whatsoever except as
provided in sub Para 11 (b) here-in-after.

10.1 GST/Sales Tax are not applicable for Project Dantak. For any query regarding exemption
of GST on import of goods and services from India to Bhutan, kindly refer to the following websites
for detail information.

(@aa) www.cbec.gov.in//htdocs-cbec/gst/index.

(ab)  www.cbec.gov.in/resources//htdocs-cbec/gst/notfctn-42-igst-rate-english.pdf.

(ac)  www.cbec.gov.in/resources//htdocs-cbec/gst/notfctn-300CGST-rate-english.pdf.

10.2 For Indian Supplier only. As supply to Project Dantak located outside India, no
GST is applicable. Indian Supplier / Bidder shall attach undertaking certificate as per the
following format mandatorily :-

UNDERTAKING CERTIFICATE
“It is certified that the goods / materials given in the CA No of HQ
CE (P) Dantak will be supplied by me / our firm as export and for use in Bhutan. Itis  declared
that no GST cost has been included by me in the rates quoted in above mentioned enquiry”.

Signature with date
Name of the bidder

Name of firm with address

Certificate on account of GST as per Rule No 16 (1) of IGST Act 2017 will be
issued on receipt of stores as format of certificate is as given under:-

EE (C)
SW
(Signature of the Contractor) For Accepting Officer
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GST : ZERO RATED SUPPLY CERTIFICATE

1. It is certified that the goods supplied by your firm against CA No for

the cost of Rs. /- (Rupees only) is a zero rated Supply as

per GST Rule No 16 (1) of IGST Act 2017 as the goods were supplied as an export and to
be used in Bhutan by this Project.

2. It is further certified that no amount was paid to your firm by this Project on account of
GST

Consignee Unit

Indian firms may refer to rule 16 of IGST Act 2017 and Notification No. 42/2017-
Integrated Tax (Rate) Ministry of Finance dated 27 Oct 2017.

11. RE-IMBURSEMENT/REFUND ON VARIATION IN “TAXES DIRECTLY RELATED TO
CONTRACT VALUE”(As per latest policy dated 24228/DGBR/Policy Instr/2017/100/E8 dated 25

Aug 2017)

(a) The rates quoted by the contractor shall be deemed to be inclusive of all taxes,
(including GST on materials, GST on Work Contracts, turnover tax, Labour Welfare cess /tax
Ecological and Environment cess etc), duties, Royalties, Octroi & other levies payable under
the respective statutes. No re-imbursement /refund for variation in rates of taxes, duties
royalties, Octroi & other levies, and / or imposition / abolition of any new/existing taxes, duties,
royalties, Octroi & other levies shall be made except as provided in sub Para (b) here-in-
below:-

(b) (i) The taxes which are levied by Govt. at certain percentage rates of Contract Sum /
Amount shall be termed as “taxes directly related to contract value” such as GST on works
contracts, turnover tax, Labour Welfare Cess /Tax and like but excluding Income Tax. The
tendered rates shall be deemed to be inclusive of all “taxes directly related to contract value”
with existing percentage rates as prevailing on last due date for receipt of tenders. Any
increase in percentage rates of ‘taxes directly related to contract value” with reference to
prevailing rates on last due date for receipt of tenders shall be reimbursed to the contractor
and any decrease in percentage rates of ‘taxes directly related to contract value” with
reference to prevailing rates on last due date for receipt of tenders shall be refunded by the
contractor to the Govt. / deducted by the Govt. from any payment due to the contractor.
Similarly imposition of any new “taxes directly related to contract value” after the last due date
for receipt of tenders shall be reimbursed to the contractor and abolition of any “taxes directly
related to contract value” prevailing on last due date for receipt of tenders shall be refunded
by the contractor to the Govt. /deducted by the Govt. from the payments due to the
contractor.

(b) (i) The contractor shall, within a reasonable time of his becoming aware of variation in
percentage rates and/or imposition of any “taxes directly related to contract value” give
written notice thereof to the OC Contract stating that the same is given pursuant to this
Special Condition, together with all information relating thereto which he may be in a position
to supply. The contractors shall submit the other documentary poof /information as the OC
may require.

(b) (iii) The contractor shall, for the purpose of this condition keep such books of account and
other documents as are necessary and shall allow inspection of the same by a duly authorized
representative of Govt., and shall further, at the request of the OC furnish, verified in such a
manner as the OC Contract may require, any documents so kept and such other information
as the OC may require.

EE (C)
SW
(Signature of the Contractor) For Accepting Officer
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(b) (iv) Reimbursement for increase in percentage rates /imposition of “taxes directly related
to contract value” shall be made only if the contractor necessarily & properly pays additional
“taxes directly related to contract value” to the Govt. without getting the same adjusted,
against any other tax liability or without getting the same refunded from the concerned Govt.
Authority and submits documentary proof for the same as the OC may require”.

SECURITY OF DOCUMENTS
The contractor shall not communicate any classified information regarding works/organisation

either to the sub contractor or others without prior approval of the Engineer-in-Charge. Any violation
on this aspect will be forfeit the right of the contractor to claim any amount due to the contractor
whatsoever held with organisation.

13.

FOREGION EXCHANGE/IMPORT LICENCE
No foreign exchange and/or import license will be arranged by the Department in the

connection of work under this contract.

14.

CONTRACTOR’S VEHICLES/PLANT AND EQUIPMENT AT SITE

(a) The contractor shall furnish to the Engineer-in-Charge a distribution return of his
plant/equipment on the site of works, stating the following particulars: -

i) Particulars of Plant/equipment i.e. Make, Manufacture’s No, Model No, if any,
Registration No, if any, capacity, yearn of manufacture, year of purchase etc.

i) Total quantity on site of work.

iii) Location indicating quantity at the site of work.

(b) For the purpose of this condition, plant/equipment shall include vehicles, trucks,
Cranes, Heavy Lifting Equipment, Welding Machine, Gas cutter and lorries but not the
workmen’s tools and/or any manually operated tools/equipment.

(© The Engineer-in-Charge shall record the particulars supplied by the contractor as
aforesaid, in the works diary and send a return to OC Contract for record in his office.

(d) The first return shall be submitted immediately after any plant or equipment is brought
to the site. Thereafter every week changes in the return shall be furnished in the following
form: -

S/No Particulars of plant/ Total No at site Location Remarks
equipment of work

Addition Since......................
Reduction Since....................

(e) A complete return showing the upto-date position of plant/equipment at
site shall be submitted on 15% of every month till the works are completed and
the site cleared.

(f) The contractor’s attention is invited to condition 34 of General Conditions of
Contracts according to which no tool, plant/equipment shall be removed off the
site without written approval of the OC Contract.

EE (C)
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15. FIXING OF PERMANENT AND TEMPORARY BENCH MARKS:

Pmt Bench Mark be fixed at any nearby safe location or considered from any existing
Permanent Building. RL be transferred and TBM be fixed at an interval of appx 200 mtr along the
existing alignment at safe place. These temp Bench Marks should remain intact till completion of the
work.

16. TOTAL STATION EQUIPMENT:

The total station eqpt with its accessories be provided by the contractor and will remain at
site till completion of job.

17.  MOBILISATION ADVANCE (Amended vide HQ DGBR letter No. 24556/d%.9.7./
God/ATATEE/92/88 dated 25 Nov 2021): -

(a) Mobilisation advance shall be restricted to 10% of Contract Agreement amount.

(b) Applicable in cases, where the total amount of Mobilization Advance does not
Exceed Rs. 500 lakhs.

"Mobilization Advance against non-Revokable Bank Guarantee.

(i) Interest bearing mobilization advance restricted to 10% of Contract Agreement
amount shall be given to the Contractor if he so desires and on his specific written
request, on production of non-revokable Bank Guarantee(s) for the corresponding
amount on an approved form of scheduled Bank. The Bank Gurantee(s) shall
indemnify the Govt. Against non-refund of mobilisation advance and also against
default on Contractors part in performance of the contract. The rate of interest shall be
10% per annum simple interest.

(i)  The mobilisation advance shall be paid to the Contractor within 30 days of
acceptance of the Bank Guarantee(s) furnished by him, by Accepting Officer. The
amount of mobilisation advance together with interest shall be recovered from the
payments made to the Contractor against "Advance on account”, under condition 64
of IAFW-2249, General Conditions of Contracts.

(i)  The amount of mobilisation advance shall be recovered in suitable number of
equal monthly/** fortnightly instalments as stipulated here after. The first instalment of
recovery shall be effected from the 'Advance on Account' payment made immediately
following the payment of mobilisation advance and the last instalment of recovery shall
be effected during the (third/fourth) *** month preceding the month in which the due
date of completion stipulated in the first work order falls.

** Delete whichever is inapplicable.

***Specify "third month" in respect of contract having a period of completion of 24
months or less and "fourth month" in respect of contracts having a period of completion
exceeding 24 months.

(iv)  The Contractor shall furnish a number of Bank Guarantees equal to number of
installations for recovery, each to match the quantum of recovery to be effected from
the 'Advance on Account'. In case, recovery is not possible to be effected from any
particular 'Advance on Account' for reasons of non-submission of claim for payment of
'‘Advance on Account' any other reason whatsoever, the recovery due shall be made
by encashing the Bank Guarantee.

EE (C)
SW
(Signature of the Contractor) For Accepting Officer
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(c) Applicable in cases where the Total amount of Mobilisation Advance Exceeds
Rs. 500 lakhs.

"Mobilization Advance against non-Revokable Bank Guarantee.

Q) Interest bearing mobilisation advance restricted to 10% of Contract Agreement
amount shall be given to the Contractor if he so desires and on his specific written
request, in two installments, on production of non-revokable Bank Guarantee(s) on an
approved from a schedule Bank. The Bank Guarantee (s) shall indemnify the
Government against non-refund of mobilisation advance and also against default on
Contractor's part in performance of the Contract. The rate of interest shall be 10%

per annum simple interest.

(i) The first installment of mobilisation advance shall be Rs.500 lakhs and shall be
paid to the Contractor within 30 days of acceptance of the Bank Guarantee(s) for
Rs.500 lakhs furnished by him, by the Accepting Officer. The second installment of
balance mobilization advance shall be paid to the Contractor after 6 months of
payment of the first installment provided Bank Guarantee(s) for the corresponding
amount has/have been furnished by the Contractor, at least one month in advance
and accepted by the Accepting Officer.

(iii) The total amount of mobilisation advance together with interest shall be
recovered from the payments made to the Contractor against "Advances on Account",
under Condition 64 of IAFW-2249, MES General Conditions of Contracts.

(iv) The amount of mobilisation advance shall be recovered in
monthly**/fortnightly installments as stipulated hereinafter.

** Delete whichever is inapplicable.

(@aa) Against the first installment of mobilisation advance of Rs.500 lakhs, the
first installment of recovery shall be effected from the 'Advance on account'
payment made immediately following the payment of mobilisation advance of
Rs.500 lakhs and the last installment of recovery shall be effected during the
third/fourth month *** preceding the month in which the due date of completion
stipulated in first Work Order falls. The various installments of recovery shall be
equal amounts.

** Specify third months in respect of contract having a period of completion of
24 months or less and fourth month in respect of contracts having a period of
completion exceeding 24 months.

(bb)  Against the second installment of mobilisation advance, the first
installment or recovery shall be effected from the ‘Advance on Account'
payment made immediately following the payment of mobilisation advance of
second installment and the last installment of recovery shall be effected during
the third/fourth month** preceding the month in which the due date of
completion stipulated in first Work Order falls. The various installments of
recovery shall be equal amounts. The recovery in installments of this
mobilisation advance shall be of in addition to the recovery in installments of
the mobilisation advance of first installment.

** Specify third months in respect of contract having a period of completion of
24 months or less and fourth month in respect of contracts having a period of
completion exceeding 24 months.

EE (C)
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SPECIAL CONDITIONS (CONTD)

(v) The Contractor may furnish one Bank Guarantee or a number of Bank
Guarantee (s) equal to number of installments for recovery, each to match the
guantum of recovery to be effected from the 'Advance on account'. In case recovery is
not possible to be effected from any particular 'Advance on Account' for reasons of
non-submission of Claim for payment of 'Advance on Account' or for any other reasons
whatsoever, the recovery due shall be made by encashing the Bank Guarantee."

(d)  Advance Mobilisation Guarantee format will be followed as updated format Form DPM-
16 prescribed by MoD in defence procurement Manual (present format enclosed at annexure
| to special conditions). The authenticity of such BGs shall also be invariably verified from the
issuing bank, confidentially and independently by the organization.

(e) There shall be a 15% interest charged on delayed recoveries either due to the late
submission of bill by the contractor or any other reason besides the reason giving rise to the
encashment of Bank Guarantee as stated above.

® Utilization certificate from the contractor for the mobilization advance

Blank

FOSSILS

19.1 All fossils, coins, articles of value or antiquity, and structures and other remains or
items of geological or archaeological interest found on the site shall be placed under the
care and authority of the Employer. The contractor shall take reasonable precautions to
prevent Contractor’'s Personnel or other persons from removing or damaging any these
findings.

19.2 The Contractor shall, upon discovery of any such finding, promptly give notice to
the Engineer-in-Charge/OC Contract, who shall issue instructions for dealing with it. If the
Contractor suffers delay and/or incurs Cost from complying with the instructions, the
Contractor shall give a further notice the Engineer- in-Charge/ OC Contract describing in
detail the delay sustained by him and cost measured by him for following the instructions
of the Engineer-in-Charge/OC Contract in dealing with the fossils along with all supporting
documents/proof, within 7 days of the occurrence. The Contractor then be certified for the
following: -

(@) An extension of time for any such delay, if completion is or will be delayed due to
such act in following the instructions of the Engineer-in-Charge/OC Contract.

(b) Payment of any such cost, which shall be included in the Contract Price.

19.3 After receiving this further notice, the Engineer-in-Charge/OC Contract shall
examine the case with facts and figures and disagreements if any will be communicated to
the contractor.

19.4 In case of any disputes, the matter shall be referred to the Accepting Officer whose
decision shall be final and binding.

TIME AND PROGRESS CHART

€)) The time and progress chart to be prepared as per the General Condition of
Contract shall consist of detailed network analysis and a time schedule. The critical path
network will be drawn jointly by the OC Contract and the Contractor soon after acceptance
of the Tender. The time scheduling of the activities including a network for the preliminary
arrangements for mobilization of resources e.g. manpower, plants and machineries will be
done by the Contractor, so as to complete the work within stipulated time.

EE(C)
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(b) On completion of the time schedule a firm calendar date schedule will be prepared
and submitted by the contractor to the OC Contract who will approve if after due scrutiny.
The schedule will be submitted in quadruplicate within six weeks from the date of handing
over the site.

(c) During the currency of work, the Contractor is expected to adhere to the time
schedule and this adherence will be a part of the contractor's performance under the
contract. During the execution of the work, the Contractor is expected to participate in the
review and updating the network undertaken by OC Contract. These reviews may be
undertaken at the discretion of the OC Contract either as periodical appraisal measure or
when the quantum of work ordered on the Contractor is substantially changed through
deviation order or amendments. Any revision of the schedule as a result of the review will
be submitted by the Contractor to the OC Contract within a week who will approve it after
due scrutiny. The Contractor will adhere to the revised schedule thereafter. In case of the
contractor's not agreeing to the revised schedule the same will be referred to the
Accepting Officer whose decision will be final, conclusive and binding. OC’s approval to
the revised schedule resulting in a completion date beyond the stipulated date(s) of
completion shall not automatically amount to grant of extension of time. Extension of time
shall be considered and decided by the appropriate authority mentioned in condition 11 of
General Conditions of Contracts and separately regulated.

(d) The Contractor is expected to mobilize and employ sufficient resources to achieve
the detailed time schedule within the broad framework of the accepted methods of
working and safety.

(e) No additional payment will be made to the contractor for any multiple shift work or
other incentive methods contemplated by him in his work schedule even though the time
schedule is approved by the department.

PERMIT FROM LOCAL AUTHORITIES FOR PLYING VEHICLES

Contractor shall make his own arrangements for obtaining necessary permit from local

authorities for plying his equipments for the work in accordance with the rules and regulations of
the land.

22.

ELECTRICITY AND WATER SUPPLY

No electricity or water will be supplied by the department. The contractor shall make his

own arrangement for execution of the work.

23.

RATE QUOTED

(@) Unit rate shall be deemed to include the provisions for all materials, stores, labour,
process, operations and requirements detailed in particular specifications irrespective of
whether these appear as specific items or not in the Schedule A.

(b) The rate quoted shall also include transportation of equipment upto work site
including loading/unloading.

EE(C)
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24. APPOINTMENT OF ARBITRATOR IN CASE OF CONTRACT AGREEMENTS TO
BE EXECUTED BETWEEN BRO AND GOVT OF INDIA UNDERTAKINGS/
ENTERPRISES.

In the event of any dispute or difference between the parties hereto, such dispute of
difference shall be resolved amicably by mutual consultation or through the good offices of
empowered agencies of the Government. In the event of any such dispute or differences
relating to the interpretation and application of the provisions of contracts where such
resolution is not possible then the unresolved dispute or differences shall be referred by
either party to the Arbitration of one of the Arbitrators in the department of Public Enterprises
to be nominated by the Secretary to the Government of India In charge of the Bureau of
Public Enterprises, and in such case the Arbitration and Conciliation Act shall not be
applicable to the arbitration under this clause. The award of the Arbitrator shall be binding
upon both the parties in the dispute. Provided, however, any party, aggrieved by such
award, may make a further reference for setting aside or revision of the award to the law
Secretary, Department of Legal Affairs, Ministry of Law & Justice, Govt. of India. Upon such
reference the dispute shall be decided by the Law Secretary or the Special
Secretary/Additional Secretary when so authorized by the Law Secretary, whose decision
shall bind the parties finally and conclusively. The parties to the dispute will share equally
the cost of arbitration as intimated by the Arbitrator.

25. MEASUREMENT

Measurements pertaining to the work completed under this contract will be recorded
and signed in the measurement book (IAFW-2261) by the Junior Engineer after taking in to
account that the required laboratory tests have been done as per the limits stipulated and as
per the frequencies laid down in the “Particular Specifications” of this contract agreement and
MORTH Specifications for Road and Bridge Works (Latest revision) and connected
documents thereof and test results are found satisfactory and proper records are maintained.

(@) The measurement recorded by the Junior Engineer shall be 100% checked and
signed by the Engineer-in-Charge.

(b) 25% test check will be carried out by OC Contract on each day of measurement
by the Engineer-in-Charge.

(c) 5% test check will be carried out by the Cdr Task Force before making payment
to the Contractor.

(d) The measurements should also be signed by the contractor as token of
acceptance of the measurement.

(e) In case of discrepancies in arriving out work done details, the decision of the
Accepting Officer will be final and binding for both the parties.

26. ACCEPTANCE OF WORK DONE

The Engineer-In-Charge shall exercise control over the quality of materials and work
done by carrying out tests for the specified properties as per frequencies given in particular
specifications and specifications of MORTH (Ministry of Road Transports and Highways) for
Roads And Bridge (latest revision).

EE (C)
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27. RE-IMBURSEMENT/REFUND ON VARIATION IN PRICES-WAGES OF LABOUR
(THIS SUPERSEDES CONDITION 63 OF IAFW-2249)

(APPLICABLE ONLY IN CASE OF ORIGINAL COMPLETION PERIOD OF THE
WORK IS MORE THEN 18 MONTH)

Increase or decrease in prices consequent on variation in wages of labour shall be
adjusted on the basis stipulated hereinafter irrespective of the actual variation in price wages
of labour to the contractor :-

LABOUR

The labour component for the work under the contract as a whole shall be taken as
KL of the value of the work executed under the contract. Variation in labour wages shall be
worked out by adopting the following formula:-

EL = KLxVgl x (L1 -Lo)

100 Lo
Where —
EL = Variation in wages of labour re-imbursement to be made to the
contractor or refund to be made by the contractor.
KL = Constant representing the percentage cost of labour element as

compared to the total value of the work under the contract as a whole. The
value of KL for the work shall be 20 (Twenty).

Vgl = Gross value of work done at contract rates during the period of
reckoning less value of work paid or payable to the contractor based on actual
cost (e.g. star rate(s), work executed under prime cost sum etc) during the
period of reckoning.

L1 = Minimum wages in rupees of an unskilled adult male mazdoor as
fixed under Minimum Wages Act, as on the date of commencement of the
period of reckoning.

Lo = As for L1 but the minimum wages as fixed under Minimum Wages
Act in rupees of an unskilled adult male mazdoor as on the actual date of
opening of priced bid (Q bid) of tender.

Notes:

1. The contract shall within reasonable time of his becoming aware of any alteration to
the rate of wages of labour consequent on fixation of minimum wages under Minimum
Wages Act, give written notice thereof to the OC Contract stating that the same is given
pursuant to this special condition together with all information relating thereto which he may
be in a position to supply.

2. Irrespective of the variations in minimum/fair wages for any category of labour; for the
purpose of adjustment under this special condition, the variation in minimum wages fixed
under Minimum Wages Act, for an unskilled adult mazdoor, if any, shall only form the basis.

EE (C)
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3. Periodicity of working out the variation in wages of labour will be three months
commencing from the actual date of opening of Price Bid (Part ‘Q’) of tender, the last
adjustment for variation in wages of labour shall, however, be done for the period up to the
stipulated date of completion given in the first work order, or extended date of completion.
Valuation of price adjustment due to increase/decrease in minimum wages under Minimum
Wages Act, for the purpose of making reimbursement /refund in RARs, will be timed in such
a manner that relevant data required for quarterly calculation under this special condition is
available from the RARs. The first price adjustment in respect of variation in wages of labour
will be worked out for the relevant quarter during which the variation took place. For
implementing this provision, the period of reckoning in such quarter will be divided into two
period, i.e. the first period up to the RAR payable immediately after the date of variation and
the other up to the end of the quarter. Value of L1 at the beginning of the other period shall
be altered minimum wage. If there are more than one change(s) in wages in a quarter, there
will be more than two periods of reckoning on similar basis. Amount payable relevant to work
done for any quarter will be worked out after the minimum wages of an unskilled adult male
mazdoor as fixed under Minimum Wages Act for the relevant quarter is available. Once the
amount adjustable for any quarter is worked out, the same shall be adjusted in subsequent
RAR as “advance on account” adjustments.

4. No adjustments in prices shall be made for any work done after the stipulated date of
completion given in the first work order or extension of time granted under condition 11 of
IAFW-2249 (whichever is later) for the work under this contract.

5. No adjustment, whatsoever, due to variation in wages of Labour on account of coming
into force of any fresh law or statutory rule or order as provided in Condition 63 of IAFW-2249
or otherwise, than provided in this special condition shall be made. In short once this special
condition is operative condition 63 of IAFW-2249 stands superseded.

6. Any dispute arising out of interpretation of application of this special condition shall be
referred to the Accepting Officer whose decision shall be final and binding.

7. For purpose of calculation of retention money, liquidated damages, GST on work
contracts, deduction of Income tax at source and recovery of water charges (on case of
unmetered supply), the value of contract as revised by the above price variation will be taken
into account.

28. RE-IMBURSEMENT/REFUND ON VARIATION IN PRICES : MATERIALS & FUEL
(THIS SUPERSEDES CONDITION 63 OF IAFW-2249)

(APPLICABLE ONLY IN CASE OF ORIGINAL COMPLETION PERIOD OF THE WORK IS
MORE THEN 18 MONTH)

Increase or decrease in prices of materials and fuel shall be adjusted on the basis
stipulated hereinafter irrespective of the actual variation in prices (to the contractor) :-

EE (C)
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(@) MATERIAL :
0] For cement
The cement cost component including the cost of cement issued under
Schedule ‘B’ in accordance with condition 10 (B) of IAFW-2249, for the contract
as a whole shall be taken as KC % of the value of works executed under the
contract, value of KC is given herein below :-
[
Emc = (Vmc2 - VmC1) x (C1 —Co)
Co
vmc = (KcxVG) + (Vsc—-VBC)
100

Where :-

Emc = Variation in price of Cement to be adjusted.

Kc = Constant representing the percentage cost of cement, including
Schedule ‘B’ Cement, as compared to the total value of work under the contract
as a whole. The value of KC for this work shall be 25 (Twenty five).

VG = Gross value of work done at contract rates upto the last date of the
period of reckoning.

Vsc = Value of all cement lying at the site for incorporation in the work including
cement issued under Schedule ‘B’ and including cement brought and paid or
payable to contractor under Prime Cost Sum and or Star Rate(s).

VBC = Value of all cement (out of VG and VSC) issued under Schedule ‘B’ plus
value of all Cement brought and paid or Payable to contractor under Prime Cost
Sum and/or Star Rate(s).

Cl = Whole Sale Price index for Ordinary Portland Cement cement (Base
2011-12 =100) published by the economic Advisor to the Govt of India, as on
date of commencement of the period of reckoning. In case the original contract
period is extended under condition-11 of IAFW-2249, the price index as applicable
on the date of commencement of last period of reckoning before the original
completion date shall only be applicable during the extended period.

Co = As for C1 but the index as on the actual date of opening of Price Bid
(Part ‘Q’) of tender.

vme2 = Value of Cement upto the last date of the period of reckoning for
which price variation is adjustable as worked out as per formula for VMC.

Vmcl = -do- but as on date of immediate preceding period of reckoning.

(i) For_steel:-

The Steel cost component including the cost of Steel issued under
Schedule ‘B’ in accordance with condition 10 (B) of IAFW-2249, for the contract as
a whole shall be taken as KS % of the value of works executed under the
contract, value of KS is given herein below :-

Ems = (Vms2-Vmsl) x (S1 — So)

So
Vms = (Ksx VG) + (Vss—-VBS)
100
Where :-
ms =  Variation in price of Steel to be adjusted.
EE (C)
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Constant representing the percentage cost of steel, including Schedule ‘B’ Steel, as compared to
the total value of work under the contract as a whole. The value of KS for this work shall be 27
(Twenty seven).

Gross value of work done at contract rates upto the last date of the period of reckoning.

Value of all steel lying at the site for incorporation in the work including Steel issued under
Schedule ‘B’ and including steel brought and paid or payable to contractor under Prime Cost
Sum and or Star Rate(s).

Value of all Steel (out of VG and VSS) issued under Schedule ‘B’ plus value of all Steel brought
and paid or Payable to contractor under Prime Cost Sum and/or Star Rate(s).

Whole sale Price index for Mild Steel long products (Base 2011-12=100) published by the
economic Advisor to the Govt of India, as on date of commencement of the period of reckoning.
In case the original contract period is extended under condition-11 of IAFW-2249, the price index
as applicable on the date of commencement of last period of reckoning before the original
completion date shall only be applicable during the extended period.

As for S1 but the index as on the actual date of opening of Price Bid (Part ‘Q’) of tender.

Value of Steel upto the last date of the period of reckoning for which price variation is adjustable
as worked out as per formula for VMC.

-do- but as on date of immediate preceding period of reckoning.

(iii) For Bitumen

Bo

The Bitumen cost component including the cost of Bitumen issued under
Schedule ‘B’ in accordance with condition 10 (B) of IAFW-2249, for the contract as a
whole shall be taken as Ks % of the value of works executed under the contract, value of
Ks is given herein below :-

Em = (VMB2 - VMB1) x (B1—Bo)
Bo
Vme = (KeXxVg) + (Vse— Veg)
100

Variation in price of “Bitumen” to be adjusted.

Constant representing the percentage cost of “Bitumen”, including Schedule ‘B’ “Bitumen”, as
compared to the total value of work under the contract as a whole. The value of Ks for this work
shall be 10 (Ten).

Gross value of work done at contract rates up to the last date of the period of reckoning.

Value of all “Bitumen” lying at the site for incorporation in the work including “Bitumen” issued
under Schedule ‘B’ and including “Bitumen” brought and paid or payable to contractor under
Prime Cost Sum and or Star Rate(s).

Value of all “Bitumen” (out of VG and VSB) issued under Schedule ‘B’ plus value of all “Bitumen”
brought and paid or Payable to contractor under Prime Cost Sum and/or Star Rate(s).

Monthly Whole sale Price index for Bitumen (Base 2011-12 =100) published by the economic Advisor
to the Govt of India, as on date of commencement of the period of reckoning. In case the original
contract period is extended under condition-11 of IAFW-2249, the price index as applicable on the
date of commencement of last period of reckoning before the original completion date shall only be
applicable during the extended period.

As for Bi1 but the index as on the last date of receipt of tender.
EE (C)
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VwusZ = Value of “Bitumen” up to the last date of the period of reckoning for which price variation is
adjustable as worked out as per formula for VMB.
Vme! = -do- but as on date of immediate preceding period of reckoning.

(iv) Other Materials (Materials_except cement, steel and Bitumen) : The “other
materials” cost component including the cost of “other materials” issued under Schedule ‘B’ in
accordance with condition 10 (B) of IAFW-2249, for the contract as a whole shall be taken as
KM % of the value of works executed under the contract, value of KM is given herein below :-

Em = (Vm2-Vml)x (W1 -—Wo)
Wo

Vm = (KMxVG) + (Vs - VB)

100

Where :-

Em = Variation in price of “other materials” to be adjusted.

Km =  Constant representing the percentage cost of “other materials”, including Schedule ‘B’ “other
materials”, as compared to the total value of work under the contract as a whole. The value
of KM for this work shall be 10 (Ten).

VG =  Gross value of work done at contract rates up to the last date of the period of reckoning.

Vs =  Value of all “other materials” lying at the site for incorporation in the work including “other
materials” issued under Schedule ‘B’ and including “other materials” brought and paid or
payable to contractor under Prime Cost Sum and or Star Rate(s).

VB = Value of all “other materials” (out of VG and VS) issued under Schedule ‘B’ plus value of all
“other materials” brought and paid or Payable to contractor under Prime Cost Sum and/or
Star Rate(s).

W1 = Whole sale Price index for all commodities (Base 2011-12 =100) published by the economic

Advisor to the Govt of India, as on date of commencement of the period of reckoning. In
case the original contract period is extended under condition-11 of IAFW-2249, the price
index as applicable on the date of commencement of last period of reckoning before the
original completion date shall only be applicable during the extended period.

Wo =  As for W1 but the index as on the actual date of opening of Price Bid (Part ‘Q’) of tender.

Vm2 = Value of “other materials” up to the last date of the period of reckoning for which price
variation is adjustable as worked out as per formula for VM.

Vml= -do- but as on date of immediate preceding period of reckoning.

W1 = Whole sale Price index for all commodities (Base 2011-12= 100) published by the
economic Advisor to the Govt of India, as on date of commencement of the period of
reckoning. In case the original contract period is extended under condition-11 of IAFW-
2249, the price index as applicable on the date of commencement of last period of
reckoning before the original completion date shall only be applicable during the extended
period.

Wo= As for W1 but the index as on the actual date of opening of Price Bid (Part ‘Q’) of tender.

Vm2= Value of materials up to the last date of the period of reckoning for which price
variation is adjustable as worked out as per formula for VM.

Vml= -do- But as on date of immediate preceding period of reckoning.

(b) FUEL : Fuel cost component for the contract as a whole shall be taken as KP% of the
value of work executed under the contract. Value of KP given herein below :-

EE (C)
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Ep = KpxVG1 x (F1—-Fo)
100 Fo

Where :-
Ep = Variation in price of fuel to be adjusted.

Kp = Constant representing the percentage of cost of fuel as compared to the total
value of work under the contract as a whole. The value of KP for this work shall
be 03 (Three).

VG1= Gross value of work done during the period of reckoning, using value of Vg for
calculating VM1 and VM2 under (a) above.

F1 = Whole sale price index for sub group for fuel & Power (base 2011-12 = 100)
published by Economic Adviser to Government of India as on the date of
commencement of the period of reckoning.

Fo = As for F1 but the index as on the actual date of opening of Price Bid (Part ‘Q’)
of tender.

NOTES :-

1. No adjustments, whatsoever, due to variation in prices of materials and fuel on
account of coming into force of any fresh law or statutory rule or order as provided in
condition 63 of IAFW-2249 or otherwise than provided in this condition shall made. In short,
once this special condition is operative condition 63 of IAFW-2249 stands superseded.

2. No adjustment in prices shall be made for any work done with materials brought at site
after the stipulated date of completion given in work order No. 1 or extension of time granted
under condition 11 of IAFW-2249 (whichever is later) for the work under the contract.

3. Periodicity of working out the variations will be at three months commencing from the
actual date of opening of price Bid (Part ‘Q’) of the tender. The last calculation shall however
be done for the value of work at contract rates and materials lying at site for incorporation in
the work as on date of completion or extension thereof as mentioned in Note 2 above.
Valuation of RARSs is to be timed in such a manner that relevant data required for quarterly
calculation under this condition is available from RARs. Amount payable relevant to work
done and materials collected in any quarter will be worked out after final wholesale price
indices for the relevant quarter are available. Once the amount adjustable for any quarter is
worked out the same shall be adjusted as and alongwith advance on account payment under
condition 64 of IAFW-2249 in the subsequent RAR (s).

4. Any dispute arising out of interpretation of application of this special condition shall be
referred to the Accepting Officer whose decision shall be final and binding.

5  For purpose of calculation of retention money, liquidated damages, sales tax/service tax
on works contracts, deduction of income tax at source and recovery of water charges (in
case of unmetered supply) the value of contract as revised by the above price variation will
be taken into account.

EE (C)
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29.

30.

SPECIAL CONDITIONS (CONTD)

RECORD/CONSUMPTION OF MAJOR CONSTRUCTION STORES / MATERIALS

(@)

(b)

0] For the purpose of keeping a record of Major Construction Stores like
Cement, Bitumen, Bitumen Emulsion, Antistripping Agent, Warm Mix
Additives Steel and filler materials consumed in works, the contractor shall
maintain a pucca bound register in the form approved by the Engineer-in-
Charge/OC Contract showing daily quantity used in works. The register shall be
signed daily by the contractor's representative and the Engineer-in-Charge/OC
Contract in token of their verification of its correctness. The check will not,
however, absolve the contractor of his responsibility to justify the consumption of
bitumen at the time of finalization of his work.

(i) The register shall be kept at site in the safe custody of the contractor during
progress of the work and shall, on demand, be produced for verification of
inspecting officers.

0] The quantity of materials such as paints, water proofing compound and the
like as directed by the Engineer-in-Charge (the quantity of which cannot be
checked after incorporation in the works), shall be recorded in the register and
signed by the contractor and the Engineer-in-Charge as a check to ensure that the
required quantity has been brought to site for incorporation in the work.

(i) Materials brought to site shall be stored as directed by the Engineer-in-
Charge in Measurement Book and shall be suitably marked for identification.

(i)  The contractor shall, on demand produce the OC original receipted
vouchers in respect of the supplies. Vouchers so produced shall be verified and
stamped by Engineer-in-Charge indicating contract number. The contractor shall
ensure that the materials are brought to site in original sealed containers/packing,
bearing manufacturer’'s marking except in the case of the requirement of
materials(s) being less than smallest packing.

(iv)  Contractor shall produce original vouchers from the manufactures and/ or
their authorized agents for the full quantity of the following materials, as applicable
as a prerequisite before submitting for payment for any advances on account of the
work done and/or materials collected in accordance with condition 64 of General
Condition of Contracts IAFW-2249.

(@) Cement/Lime.
(b) Steel items.

(c) Bitumen.

(d) Paint

(e LDO

PAYMENT

Payment to the parties will be made in INR in the following manner: -

(@) No advance payment will be made to the contractor against any material if not
properly safeguarded against loss / damage due to natural calamities / theft. (Condition 64
of IAFW-2249 shall be deemed amended to this extant).

EE (C)
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(b) No payment shall be made for any rejected work

(c) Taxes (Income tax, GST, Labour Cess etc) shall be deducted at source from the
payment due to contractors as per prevailing laws / statutory orders and TDS
certificate shall be issued to the contractor.

(d) All payments will be made by e-payment / account payee cheque.

31. CO-OPERATION WITH OTHER AGENCIES

The contractor shall permit free access and generally afforded reasonable facilities to
other agencies or departmentally workmen engaged by the Govt to carry out their part of the
work, is any, under separate arrangements.

32. SUPPLY OF COLOUR RECORD PHOTOGRAPHS, ALBUMS AND VIDEO CDs

Contractor shall provide/supply of colour record photographs, Album and video CDs at
various stages/facts of the work without any extra cost as per clause 121 of MoRT&H
specification for road and bridge works (Fifth Revision).

33. FIELD LABORATORY : To maintain proper quality control at site, contractor shall
establish adequately equipped field laboratory without any extra cost. The following
minimum testing equipments shall be provided in field laboratory:-

@) Electrically operated, thermostatically controlled oven range upto 200°C
sensitivity 1°C.
(b) Balance 20 kg capacity self indicating type.
(c) Water bath-electrically operated and thermostatically controlled with adjustable
shelves, sensitivity 1°C.
(d) Thermometers:-
0] Mercury in glass —range upto 250°C.
() Mercury in Steel —range upto 300°C with 30 Cm stem
(e) Gas Stove or electric hot plate.
() Set of Sieves with lid & pan : 450 mm dia - 63mm to 75 micron.
(9) First aid box.
(h)  AIV & Los Angles Abrasion test apparatus.

()] Flakiness and Elongation test gauges.
(k) Core cutter apparatus 10 cm dia,10/15 cm height, complete with dolly, rammer
etc.

()] Dry bulk density test apparatus complete.

(m)  Standard measures of 30,15,3 litres capacity along with tamping rods.

(n)  Standard weights.

(o) Centrifuge type bitumen extractor complete with petrol/benzene.

(p) Marshall Stability test apparatus with complete accessories.

(9) Field density bottle along with cutting tray, Chisel, hammer and standard sand.

(9] 3 mtr straight edge.

(s) Camber board.

® Core cutting machine with 10 cm dia diamond cutting edge.

(u) Equipment for measuring density of WMM. DBM & AC by sand replacement
method.

EE (C)
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34. TRAFFIC MOVEMENT

Contractor shall ensure that no hindrance to traffic movement shall occure during
execution of work. However, if the traffic movement disrupt due to land slide or any other un-
foreseen reason, then contractor shall make all efforts to restore traffic movement within time
as directed by the OC Contract/Engineer-in-Charge. If contractor is unable or willing to
restore traffic movement, Engineer-in-Charge may take action as per condition 8 of IAFW-
2249. Contractor shall immediately intimate regarding closure of the road to Engineer-in-
Charge and local administrative authorities.

35 VENUE OF ARBITRATION: Place of arbitration hearing shall be fixed by sole
Arbitrator.

36. DEEECT LIABILITY PERIOD (Refer Condition 46 of IAFW 2249).

Defect Liability period shall be thirty six calendar months irrespective of what is
specified in Condition 46 of IAFW 2249. Performance Guarantee of 10% of contract sum

(Amended vide HQ DGBR letter No. 24556/H).H.H./geds/ATHAA/92/$8 dated 25 Nov

2021) as submitted in terms of Condition 19 of IAFW-2249 shall be retained till expiry of
defect liability period and shall be refunded to the contractor after the expiration of defect
liability period provided always that the contractor shall first have been paid the final bill
and have rendered a No-demand certificate (IAFA-451) in terms of condition 68 of IAFW-
2249.

38. CONCILIATION

1. Conciliation shall be conducted as laid down u/s 61 to 81 of Arbitration and Conciliation
Act 1996 (Part IIl) unless specified otherwise here-in-after.

38.1.1 The scope of conciliation shall be restricted to the following types of disputes with
financial limits as indicated therein: -

(a) Disputes relating to levy of compensation for delay in completion, actual amount of
compensation.

(b) Disputes relating to technical examination of works.

(c) Disputes relating to interpretation of the provisions of the contract with reference to
their application to parties.

(d) Disputes relating to non return of Schedule ‘B’ stores over-issued to contractor.

(e) Disputes relating to assessment of loss/damage occurred in executed work only
(and not for contractor’'s material & V/E/P) due to natural calamities.

(f) Any other disputes having fair chances of being resolved by conciliation and
considered fit to be conciliation by the parties.

EE (C)
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38.2 COMMENCEMENT OF CONCILIATION PROCEEDINGS

38.2.1 The party initiating conciliation shall send to the other party a written invitation to
conciliate, briefly identifying the subject of the dispute.

38.2.2 Conciliation proceedings shall commence when the other party accepts in writing the
invitation to conciliate.

38.3 Number of Conciliators

38.31 There shall be a sole conciliator.

38.4 Appointment of Conciliator

38.4.1 All disputes brought out in Para 1.1.1 (a) to (f) above shall be referred to the Sole
Conciliator viz Serving Officer not below the rank of Superintending Engineer having degree in
Engineering or equivalent to be appointed by the concerned ADGBR or in his absence the
Officer Officiating as ADGBR specifically delegated by the ADGBR in writing.

38.5 STATUS OF EFFECT OF SETTLEMENT AGREEMENT

38.5.1 The settlement agreement signed by the parties as a result of conciliation proceedings
shall have the same status and effect as it is an arbitral award on agreed terms.

39. DISPUTE RESOLUTION BOARD (DRB) APPLICABLE FOR CONTRACTS OF
VALUE MORE THAN Rs.10 crore.

€) During execution of this works or after completion or after determination/cancellation/
termination of the contract all disputes between the parties to contract arising out of the
contract (except those for which decision of Accepting Officer or any other officer is expressed
to be final and binding). Including any disagreement by either party with any action, inaction,
opinion, instruction, certificate or valuation by the Accepting Officer or his nominee, the matter
in dispute shall, in the first place be referred to the Dispute Resolution Board (DRB). In case
of disagreement with the decision of such DRB, any pary may invoke arbitration clause.

(b)  The constitution of the DRB shall be a three member body as under:-
@) Chairman : DDG of the concerned ADGBR. Where DDG is not posted in the

ADGBR, any other senior level Col/Director posted in ADBR shall be nominated by
ADGBR at his sole discretion.

@) Member 1 Col/Director rank Officers of ADGBR or of any other
CE (Project) be nominated by ADGBR
(b) Member 2

EE (C)
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(c) The name of Chairman and members shall be notified by the Accepting Officer within
one month of the date of acceptance of Contract.

(d)  Once the DRB is constituted the members and Chairman shall disclose in writing their
neutrality and impartiality about any personal interest in the work.

(e)  The dispute shall be referred to the Chairman of DRB by the concerned party after
giving notice to the other party for invoking of this clause.

() The DRB shall decide the dispute in accordance with the terms of the Contract,
principle of natural justice, equity and fair play.

() The DRB may fix oral hearing at a place, date and time as decided by the Chairman.

(h)  The requisite administrative support to the DRB shall be provided by the Accepting
Officer.

0] All the contract documents pertaining to the case shall be provided by the Accepting
Office for reference by the DRB.

() DRB shall give its decision on the disputes within three months of notice from any party
invoking the DRB clause. This period can be extended by one month with the consent of the
parties.

(k)  All the decisions given by the DRB shall be by majority and such decisions shall be
communicated in writing by Chairman to the parties.

)] If the decision of the DRB is not to he satisfaction of either party or if the DRB fails to
given decision within the laid down time either party shall indicate his reservations on the
decision to Accepting Officer within 30 days of such decision and to refer that dispute for
arbitration.

(m) It shall be mandatory for the party invoking arbitration on any particular dispute to have
first exhausted the remedy provided under the DRB clause for that particular dispute.

(n)  The mandate of the DRB shall terminate on completion of one year from the date of
completion/determination/cancellation/termination of the contract.

(o) If any member or Chairman of the DRB is unable to function due to any reason
whatsoever, or he resigns his appointment, concerned ADGBR shall fill the vacancy so
caused within 125 days of happening of such vacancy.
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(p)  Any dispute referred to the DRB and having been decided by the DRB and not
objected to by either party within 30 days shall attain finality and shall not be referable to
arbitration.

(@)  Accepting Officer shall ensure implementation of the decisions of the DRB dwhich
attain finality, i.e. except those which are objected by him or by contractor within 30 days as
per Para 2 above.

n Findings and decision of DRB shall be admissible as evidence, to the extent
permissible as per law, in the subsequent Arbitration and/ or litigation.

(s) DRB Chairman/member shall not in any case, be liable to be called as witness or to
produce any evidence in any Arbitration or departmental proceedings of any kind.

(® During execution of work the disputes may be referred to the DRB as per the
requirement of each party after having exhausted the decision making process provided in the
contracts. In case of completion of work or after determination/cancellation/termination of the
contract all the disputes including payment/non-payment/delay in final bill shall be
simultaneously referred to the DRB within SiX months of
completion/determination/cancellation/termination of contract.

(u)  The department case before the DRB shall be presented by Accepting Officer himself
and/ or Dir (Contract) of CE Project assisted by Task Force Commander and his SW, OC
RCC/BCC and any other officer and legal counsel nominated by Accepting Officer. The
Contractor may present his case by himself and/ or by his nominated reps & authorized
legal/technical counsel.

40. ARBITRATION (REFER CLAUSE 70 OF CONDITION OF CONTRACT OF IAFW-2249)

All disputes or differences arising as aforementioned, other than those for which the
decision of the Accepting Officer or any other person is by the contract expressed to be final
and binding shall be referred to sole arbitrator under condition No 70 of General Conditions of
contract IAFW-2249 after written notice by either party of the contract to the other of them. In
addition to above Arbitration and conciliation (Amendment) Act 2015 will also prevail.

41. LEGAL JURISDICTION: Legal jurisdiction for this contract agreement shall be
“Courts at Siliguri/Kolkata in the State of West Bengal”.

EE (C)
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42. HIRING CHARGES OF LAND: Payment of rent for road side land if any where
crusher and HMP plants will be installed based on the requirement of Daily works will be
payable by Contractor and this will not be reimbursable by the Deptt.

43. CONTRACT LABOUR (R&A) ACT 1970

The contractor shall get himself registered with Asst Labour Commisiioner, Siliguri as
required under contract labour (Regulation and Abolition) Act 1970. If he does not fall within
the purview of said act, he shall obtain a no objection certificate from ALC, Jalpaiguri to
above effect. A copy of the certificate of registration or the no objection certificate (as the
case may be) shall be submitted by him to the Accepting Officer within 15 days of the award
of the work. In the event of his non-compliance, the contractor shall be liable for punitive
action under CL (R&A) Act 1970.

44, LOSS OR DAMAGE ON ACCOUNT OF ENEMY ACTION

@) If as a result of enemy action, the contractor suffers any loss or damage, the
Government shall reimburse to the contractor such loss or damages, to the extend
and in the manner herein after provided:-

0] The loss suffered by him on account of any damage or distruction of his
equipment (as defined in condition 11 (2) above), the amount of losses
assessed by the Accepting Officer of the contract on this account shall be final
and binding.

(i) Compensation paid by him under any law for the time being in force to
any workmen employed by him for any injury caused to him or the workmen’s
legal successor for loss of the workmen’s life.

(b) No requirement shal be made nor shall any compensation be payable under
the above provisions unless the contractor had taken Air Defence Precautions ordered
in writing by OC concerned or in the absence of such orders, reasonable precautions.
No re-imbursement shall be made nor shall any compensation be payable for any
equipments not laying on the site of work at the time of enemy action.

45. REGISTRATION FEE/TRADE TAX/INCOME TAX ETC.

Tendered rates/amount shall also be deemed to include the payment of all taxes like
Registration fee, Trade Tax, Income Tax and other taxes/levies to be paid to the Govt of
India/Royal Govt of Bhutan already in force and as may be modified from time to time. The
contractor may ascertain full details on this respect from the concerned department(s).

)
46. ADJUSTMENT OF TAX CONSEQUENT UPON AMENDMENT TO CONSTITUTION

The tendered rate shall also be inclusive of all statute levies and State / Union Territory /
shall tax on works contract payable under the respective statutes pursuant to the constitution
stipulated by the tenderers regarding sales tax on works contracts will not be considered and
such tender will be liable for reject
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47. ESCALATION:- No claim of reimbursement in increase of labour wages, cost of
POL and materials is admissible under this contract including extended period, if any.
48. INCOME TAX:- Indian Income Tax @ 2% and BCT (@ 3% for Indian Contractors

and @ 2% for Bhutanee Contractors) will be deducted at source as applicable.

49. DEDUCTION OF TAX AT SOURCE:- Indian Income tax and BCT shall be deducted
at source as applicable

50. REGISTRATION:- Contractor is required to get his firm registered with GST and Asst
Labour Commissioner of the area under Contract Labour (R&A) Act and Building and other
construction workers Act. A Copy of valid registration certificate issued will be submitted to
OC Contract while processing RARs / Bills.

51. MANDATORY REQUIREMENT FOR MAKING PAYMENTS: E-PAYMENT THROUGH
NEFT/RTGS/ECS/EBS (THIS SUPERSEDES CONDITION 66 OF GENERAL CONDITIONS OF
CONTRACT OF IAFW-2249.

51.1 All payment will be made through E-payment and hence tenderers must furnish NEFT Form
duly signed by the Bank Authorities.

Appendix-A to special conditions No 51
NEFT / RTGS MANDATE FORM

=

Name of Firm / contractor as per account in the Bank

N

Beneficiary’s Account Number (As appearing on the Cheque
Book)

Name of Bank where a/c is held

Name of Branch

Address of Branch

Telephone No. of Branch

IFSC Code of Branch

9-digit MICR Code Number of the Bank & Branch

© XN g~ W

. | E-mail ID of Contractor

Note:- Please attach a blank cancelled cheque for verification of the above particulars.
I, hereby, declare that the particulars given above are correct and complete. If the transaction is

delayed or not effected due to incomplete or incorrect information of the bank details, | will not
hold the payment releasing authority responsible for it.

Dated: Signature of the Contractor (Seal)

CERTIFICATE BY BANK

Certified that the particulars furnished above are correct as per our records.

Seal of Bank (Signature of the branch manager of the Bank)
Dated :
EE (C)
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Annexure-l to special conditions
FORMAT FOR BANK GURANTEE FOR ADVANCE PAYMENT

From:

Bank

To

The President of India

Sir,

1. With reference to contract Agreement No concluded between the president of
India, hereinafter referred to as “The Government” and M/S hereinafter referred
to as the “the contractor” for as detailed in the above contract agreement hereinafter
referred to as “the said contract” and in consideration of the Government having agreed to make an
advance payment in accordance with the terms of the said contract to the said contractor, we the
bank, hereinafter call ‘the Bank’ hereby irrevocably undertake and guarantee to
you that if the said contractor would fail to provide works in accordance with the terms & conditions of
the said contract for any reason whatsoever or fail to perform the said contract in any respect or should
whole or part of the said on account payments at any time become repayable to you for any reason
whatsoever, we shall, on demand and without demur pay to you all and any sum up to a maximum of
Rs. (Rupees only) paid as advance to the Contractor in accordance with the
provisions contained in clause of the said contract.

2. We further agree that the Government shall be the sole judge as to whether the contract has failed to
provide works in accordance with the terms & conditions of the said contract or has failed to perform the
said contract in any respect or the whole or part of the advance payment made to contractor has
become repayable to the Government and to the extent and monetary consequences thereof by the
Government.

3 We further hereby undertake to pay the amount due and payable under this Guarantee without any
demur merely on a demand from the Government stating the amount claimed. Any such demand made
on the Bank shall be conclusive and binding upon us as regards the amounts due and payable by us
under this Guarantee and without demur, However, our liability under this Guarantee shall be restricted
to an amount not exceeding Rs Rupees only).

4. We further agree that the Guarantee herein contained shall remain in full force and effect for a period
upto (03 months+due date of recovery of advance) unless the Government in his sole
discretion discharges the Guarantee earlier.

5. We further agree that any change in the constitution of the Bank or the constitution of the contractor
shall not discharge our liability hereunder

6. We further agree that the Government shall have that fullest liberty without affecting in any way our
obligations hereunder with or without our consent or knowledge to vary any of the terms and conditions
of the said contract or extend the time of development/delivery from time to time or to post pone for any
time or from time to time any of the powers exercisable by the Government against the contractor and
either to forebear or enforce any of the terms and conditions relating to the said contract and we shall
not be relieved from our liability by reason of any such variation or any indulgence or for bearance
shown or any act omission on the Government or by any such matter or thing whatsoever which under
the law relating to sureties would but for this provision have the effect of so relieving us.

7. We lastly undertake not to revoke the Guarantee during the currency of the above said contract
except with the prior consent of the Government in writing.

Yours faithfully,

Place:
For Bank
Date : (Authorised Attorney)
Seal of Bank
EE (C)
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PROVIDING, LAYING, SPREADING AND COMPACTION OF WMM 200 MM COMPACTED
THICKNESS (100MM EACH IN 02 LAYERS) WITH WMM PLANT MIX, DBM 60 MM
COMPACTED THICKNESS, AC 40 MM COMPACTED THICKNESS WITH HMP MIX
INCLUDING CLEANING OF ROAD SURFACE, APPLICATION OF PRIME COAT, TACK
COAT, ROLLING AND COMPACTION AS PER MORT&H SPECIFICATIONS ON ROAD
KHOTAKPA-TSHOBALEY BETWEEN KM 61.546 TO KM 76.500 UNDER 64 RCC/19
BRTF OF PROJECT DANTAK IN EASTERN BHUTAN

SCOPE OF WORK : The scope of work shall consist of Surfacing works. All materials to be
used, all methods adopted and all works performed shall be strictly in accordance with the
requirements of the specifications mentioned herein.

GENERAL

The specifications contained in Ministry of Road Transport and Highways
“Specifications for Road and Bridge Works (Fifth Revision)” published by Indian Road
Congress during Apr 2013 (hereinafter referred to as MoRT&H Specifications) shall generally
be followed.

1. SURFACING WORKS

1.1 CONTROL OF ALIGNMENT, LEVEL AND SURFACE REGULARITY

1.1.1 General

All works performed shall conform to the lines, grades, cross sections and dimensions
shown on the drawings or as directed by the Engineer-in-Charge/OC Contract, subject to the
permitted tolerances described herein-after.

1.1.2 Horizontal Alignment

Horizontal alignments shall be reckoned with respect to the centre line of the
carriageway as shown on the drawings. The edges of the carriageway as constructed shall
be correct within a tolerance of +10 mm there from. The corresponding tolerance for edges of
the roadway and lower layers of pavement shall be +25 mm.

1.1.3 Surface Levels

i) The levels of the subgrade and different pavement courses as constructed,
shall not vary from those calculated with reference to the longitudinal and cross-profile
of the road shown on the drawings or as directed by the Engineer-in-Charge/OC
Contract beyond the tolerances mentioned in Table 900-1 MoRT&H specifications for

road and bridge works (Fifth Revision).
Table 900-1. Tolerances in surface levels

1. | Subgrade +20 mm
Sub-base
(@) Flexible pavement + 10 mm
(b) Concrete pavement + 6 mm
3. | Base-course for flexible pavement
(@) Bituminous Base/Binder course +6 mm
(b) Granular
() Machine laid +10 mm
(i) Manually laid +15mm
EE (C)
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4. Wearing course for flexible pavement

@) Machine laid +6 mm
(b) Manually laid + 10 mm
i) Provided, however, that the negative tolerance for wearing course shall not be

permitted in conjunction with the positive tolerance for base course, if the thickness of
the former is thereby reduced by more than the following limits :-

€) 4 mm for bituminous wearing course of thickness 40 mm or more.
(b) 3 mm for bituminous wearing course of thickness less than 40 mm.

iii) For checking compliance with the above requirement for subgrade, sub-base
and base courses, measurements of the surface levels shall be taken on a grid of
points placed at 6.25 m longitudinally and 3.5 m transversely. For any 10 consecutive
measurements taken longitudinally or transversely, not more than one measurement
shall be permitted to exceed the tolerance as above, this one measurement being not
in excess of 5 mm above the permitted tolerance.

iv) For checking the compliance with the above requirement for bituminous
wearing courses and concrete pavements, measurements of the surface levels shall
be taken on a grid of points space at 6.25 mm along the length and at 0.5 mm from
the edges and at the centre of the pavement. In any length of pavement, compliance
shall be deemed to be met for the final road surface, only if the tolerance given above
is satisfied for any point on the surface.

1.1.4 Surface Regularity Of Pavement Courses
i) The longitudinal profile shall be checked with a 3 metre long straight
edge/moving straight-edge as desired by the Engineer-in-Charge/OC Contract at the
middle of each traffic lane along a line parallel to the centre line of the road.
i) The maximum permitted number of surface irregularities shall be as per Table
900-2 MoRT&H specifications for road and bridge works (Fifth Revision).
Surfaces of carriageways Surfaces of laybye, service
and paved shoulders areas and all bituminous base
courses
Irregularity 4 mm 7 mm 4 mm 7 mm
Length (m) 300 75 300 75 300 75 300 75
National 15 | 9 2 1 40 | 18 | 4 2
Highways/
Expressways
Roads of lower 40 18 4 2 60 27 6 3
category
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iii) The maximum allowable difference between the road surface and underside of
a 3 m straight-edge when placed parallel with, or at right angles to the centre line of
the road at points decided by the Engineer-in-Charge/OC Contract shall be:

For pavement surface (bituminous and cement concrete) 3 mm
for DBM/bituminous base courses 6 mm
for granular sub base/base course 8 mm
for sub-bases under concrete pavements 10 mm
for subgrade 15 mm

1.1.5 Rectification

Where the surface regularity of subgrade and the various pavement courses fall
outside the specified tolerances in Clause 902.4 of MoRT&H specifications for road and
bridge works (Fifth Revision), the Contractor shall be liable to rectify these in the manner
described below and to the satisfaction of the Engineer-in-Charge/OC Contract.

0] Subgrade : Where the surface is high, it shall be trimmed and suitably
compacted. Where the same is low, the deficiency shall be corrected by
scarifying the lower layer and adding fresh material and recompacting to the
required density. The degree of compaction and the type of material to be used
shall conform to the requirements of Clauses 305 of MORT&H Specifications for
road and Bridge works (Fifth Revision).

(i) GSB/SUB BASE : Same as at (i) above, except that the degree of compaction
and the type of material to be used shall conform to the requirements of
Clauses 401 of MoRT&H Specifications for road and Bridge works (Fifth
Revision).

(i)  WMM/Base : Where the surface is high or low, the top 75 mm shall be
scarified, reshaped with added materials as necessary and recompacted as per
Clause 406 of MoRT&H Specifications for road and Bridge works (Fifth
Revision).

(iv)  Bituminous Constructions : For bituminous construction other than wearing
course, where the surface is low, the deficiency shall be corrected by adding
fresh materials over a suitable tack cost, if needed, and recompacting as per
specifications. Where the surface is high, the extra thickness in the affected
layer shall be removed and replaced with fresh material and compacted to
specifications.

For wearing course, where the surface is high or low, the full depth of the
layer shall be removed and replaced with fresh material and compacted to
specifications. In all cases where the removal and replacement of a bituminous
layer is involved, the area treated shall not be less than 5 m in length and not
less than 3.50 m in width.
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1.2 WET MIX MACADAM 200mm thick (100mm each in 02 layers)

1.2.1 Scope: This work shall consist of laying and compacting clean, crushed, graded
aggregate and granular material, premixed with water, to a dense mass of compacted
thickness on a prepared subgrade/sub-base/base or existing pavement as the case may be
in accordance with the requirements of these specifications. The material shall be laid in
three layers as necessary to lines, grades and cross-sections shown on the approved
drawings or as directed by the Engineer-in-Charge/OC Contract.

1.2.2 Materials

1.2.2.1 Aggregates

1.2.2.1.1 Physical requirements: Coarse aggregates shall be crushed stone. If crushed
gravel/shingle is used, not less than 90 % by weight of the gravel/shingle pieces retained on
4.75 mm sieve shall have at least two fractured faces. The aggregates shall conform to the
physical requirements set forth in Table 400-12 of MORT&H Specifications for Road and
Bridge Works (Fifth Revision).

2.2.2.1.2 If the water absorption value of the coarse aggregate is greater than 2%, the
soundness test shall be carried out on the material delivered to site as per IS : 2386 (Part-5).

Table 400-12 : Physical Requirements of Coarse aggregates for Wet Mix
Macadam for sub-base/Base Course

S./No. Test Test Method Requirements

1. Los Angeles Abrasion IS : 2386 (Part-4) 40 % (Max)
value
or
* Aggregate impact value IS : 2386 (Part-4) 30 % (Max)

orlS: 5640

2. Combined Flakiness and IS : 2386 (Part-I) 30 % (Max)

Elongation indices (Total)

* To determine this combined proportion, the flaky stone from a representative
sample should first be separated out. Flakiness index is weight of flaky stone metal
divided by weight of stone sample. Only the elongated particles be separated out from
the remaining (non- flaky) stone metal. Elongation index is weight of elongated
particles divided by total non-flaky particles. The value of flakiness index and
elongation index so found are added up.

1.2.2.1.3 Grading requirements : The aggregates shall confirm to the following grading as
per Table 400-13 of MORT&H Specifications for Road and Bridge Works (Fifth Revision):-
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IS Sieve Designation % age weight passing the IS Sieve

53.00 mm 100
45.00 mm 95-100
26.50 mm -
2240 mm 60-80
11.20 mm 40-60
475 mm 25-40
236  mm 15-30

600.00 micron 8-22

75.00 micron 0-5

Material finer than 425 micron shall have Plasticity Index (PI) not exceeding 6.

The final gradation approved within these limits shall be well graded from
coarse to fine and shall not vary from the low limit on one sieve to the high limit on the
adjacent sieve or vice versa.

1.2.3 Job Mix Formula : The contractor shall submit to the Engineer-in-Charge/OC Contract
for approval at least 21 days before the start of the work, the job mix formula shall be
approved by Commander Contract, the job mix formula proposed to be used for use in the
work and shall give the following details :

@) Source and location of all materials.
(b) Proportions of all materials expressed as follows where each is

Applicable
0] Coarsel/fine aggregate as percentage by weight of total
aggregate.

(i) Water as percentage by weight of total mix.
(c) A single definite percentage passing each sieve for the mixed aggregate.

1.2.4 Construction Operations

1.2.4.1 Preparation of base : The surface of the sub-base/base to receive the Wet Mix
Macadam course shall be prepared to the specified grade and camber and cleaned of dust,
dirt and other extraneous material. Any ruts or soft yielding places shall be corrected in an
approved manner and rolled until firm surface is obtained.

1.2.4.2 Where the WMM is to be laid on an existing metalled road, damaged area including
depressions and potholes shall be repaired and made good with the suitable material. The
existing surface shall be scarified and re-shaped to the required grade and camber before
spreading the coarse aggregate for WMM.

1.2.4.3 As far as possible, laying WMM course over existing bituminous layer may be
avoided since it will cause problems of internal drainage of the pavement at the interface of
two courses. It is desirable to completely pick out the existing thin bituminous wearing course
where WMM is proposed to be laid over it.
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1.2.4.4 Provision of lateral confinement of aggreqgates : While constructing wet mix
macadam, arrangement shall be made for the lateral confinement of wet mix. This shall be
done by laying materials in adjoining shoulders along with that of wet mix macadam layer
and following the sequence of operations described in Clause 404.3.3 of MoRT&H
Specifications for Road and Bridge Works (Fifth Revision).

1.2.4.5 Preparation of Mix : Wet Mix Macadam shall be prepared in an approved mixing
plant of suitable capacity for controlled addition of water and forced/positive mixing
arrangement like pugmil or pan type mixer of concrete batching plant. The plant shall have
the following features:-

i) For feeding aggregates-three/four bin feeders with variable speed motor.

i) Vibrating Screen for removal of oversize aggregates.

iii) Conveyor Belt.

iv) Controlled system for addition of water.

V) Forced/positive mixing arrangement like pug-mill or pan type mixer.

Vi) Centralised control panel for sequential operating of various devices and
precise process control

vii)  Safety devices.

Optimum moisture for mixing shall be determined in accordance with IS : 2720 (part-8)
after replacing the aggregate fraction retain on 22.40 mm sieve with material of 4.75 mm to
22.40 mm size. While adding water, due allowance should be made for evaporation losses.
However, at the time of compaction, water in the wet mix should not vary from the optimum
value by more than agreed limits. The mixed material should be uniformly wet and no
segregation should be permitted.

1.2.4.6 Spreading of Mix : Immediately after mixing, the aggregates shall be spread
uniformly and evenly upon the prepared sub-grade/sub-base/base in required quantities. In
no case shall these be dumped in heaps directly on the areas where these are to be laid nor
shall their hauling over a partly completed stretch be permitted. The mix be spread by a
paver finisher. The paver finisher shall be self-propelled of adequate capacity with following
features :

0] Loading hoppers and suitable distribution system, so as to provide a smooth
uninterrupted material flow for different layer thickness from the tipper to the screen

(i) Hydraulically operated telescopic screed for paving width upto 8.5 m and fixed
screed beyond this. The screed shall have tamping and vibrating arrangement for
initial compaction to the layer.

(i)  Automatic leveling control system with electronic sensing device to maintain
mat thickness and cross slope of mat during laying procedure.

1.2.4.7 The surface of the aggregate shall be carefully checked with templates and all
high or low spots remedied by removing or adding aggregate as may be required. The layer
may be tested by depth blocks during construction. No segregation of larger and fine
particles should be allowed. The aggregates as spread should be of uniform gradation with
no pockets of fine materials.
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1.2.4.8 Compaction : After the mix has been laid to the required thickness, grade
crossfall/camber the same shall be uniformly compacted, to the full depth with suitable roller.
If the thickness of single compacted layer does not exceed 100 mm, a smooth wheel roller of
80 to 100 KN weight may be used. For a compacted single layer upto 200 mm, the
compaction shall be done with the help of vibratory roller of minimum static weight 80 to 100
KN with an arrangement for adjusting the frequency and amplitude. An appropriate frequency
and amplitude may be selected. The speed of the roller shall not exceed 5 Km/h.

1.2.4.9 In portions having unidirectional cross fall/superelevation, rolling shall
commence from the lower edge and progress gradually towards the upper edge. Thereatfter,
roller should progress parallel to the centre line of the road, uniformly over-lapping each
preceding track by at least one third width until the entire surface has been rolled. Alternate
trips of the roller shall be terminated in stops at least 1 m away from any preceding stop.

1.2.4.10 In portions in camber, rolling should begin at the edge with the roller running
forward and backward until the edges have been firmly compacted. The roller shall then
progress gradually towards the centre parallel to the centre line of the road uniformly
overlapping each of the preceding track by at least one third width until the entire surface has
been rolled.

1.2.4.11 Any displacement occurring as a result of reversing of the direction of a roller or
from any other cause shall be corrected at once as specified and/or removed and made
good.

1.2.4.12 Along forms, kerbs, walls or other places not accessible to the roller, the
mixture shall be thoroughly compacted with mechanical tampers or a plate compactor. Skin
patching of an area without scarifying the surface to permit proper bonding of the added
materials shall not be permitted.

1.2.4.13 Rolling should not be done when the subgrade is soft or yielding or when it
causes a wave-like motion in the sub-base/base course or subgrade. If irregularities develop
during rolling which exceed 12 mm when tested with a 3 metre straight edge, the surface
should be loosened and premixed materials added or removed as required before rolling
again so as to achieve a uniform surface conforming to the desired grade and crossfall. In no
case shall the use of unmixed materials be permitted to make up the depressions.

1.2.4.14 Rolling shall be continued till the density achieved is at least 98% of the
maximum dry density for the materials as determined by the method outlined in IS : 2720
(Part-8).

1.2.4.15 After completion, the surface of any finished layer shall be well-closed, free
from movement under compaction equipment or any compaction planes, ridges, cracks and
loose materials. All loose, segregated or otherwise defective areas shall be made good to the
full thickness of the layer and re-compacted.

1.2.5 Setting and drying : After final compaction of wet mix macadam course, the road
shall be allowed to dry for 24 hours.
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1.2.6 Opening to Traffic : No vehicular traffic shall be allowed on the finished wet mix
macadam surface. Construction equipment may be allowed with the approval of the
Engineer-in-Charge/OC Contract.

1.2.7 Surface Finish and Quality Control of Work:

1.2.8 Surface Evenness : The surface finish of construction shall conform to the requirement
of Clause 902 of MORT&H Specifications for Road & Bridge Works (Fifth Revision)

1.2.9 Quality control : Control on the quality of materials and works shall be exercised by
the Engineer-in-Charge/OC Contract in accordance with Section 900 of MoRT&H
Specifications for Road & Bridge Works (Fifth Revision).

1.2.10 Rectification of Surface Irreqularity : Where the surface irregularity of the wet mix
macadam course exceeds the permissible tolerances or where the course is otherwise
defective due to subgrade soil getting mixed with the aggregates, the full thickness of the
layer shall be scarified over the affected area, re-shaped with added premixed material or
removed and replaced with fresh premixed material as applicable and re-compacted in
accordance with Clause 406.3 of MoRT&H Specifications for Road & Bridge Works (Fifth
Revision). The area treated in the aforesaid manner shall not be less than 5 m long and 2 m
wide. In no case shall depressions be filled up with unmixed and upgraded materials or fines.

1.2.11 Arrangement for Traffic : During the period of construction, arrangements for traffic
shall be done as per Clause 112 of MORT&H Specifications for Road & Bridge Works (Fifth
Revision).

1.2.12 Rate
1.2.12.1 The contract unit rate for the work shall be payment in full for carrying out the
required operations including all components for :-

i) Making arrangement for traffic as per Clause 112 of MORT&H Specifications for
Road & Bridge Works (Fifth Revision) except for initial treatment to verges, shoulders
and construction of diversions.

i) Supplying all materials to be incorporated in the work including, all royalties,
fees, rents where necessary and all leads and lifts;

i) All labour, tools, equipments, and incidentals to complete the work to the
specifications.

iv) Carrying out the work in part widths of the road where directed, and

V) Carrying out all tests for quality control.

1.2.13 Measurement for Payment:-

1.2.13.1 The work shall be measured as finished work in position in “Cum” as specified
in Bill of quantity” of Bid Documents. Suitable arrangement shall be made by the contractor to
facilitate measurement by the unit specified.
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1.2.13.2 Contractor shall arrange labour and other tools required for taking the
measurements. Contractor shall not be entitled for any extra payment on this account. In
case the contractor or his accredited representative fails to report for taking joint
measurements at the appointed date and time, as intimated by the Engineer-in-Charge/OC
Contract in writing, the measurements shall be taken by the Engineer-in-Charge/OC Contract
ex-parte without presence of contractor or his accredited representative and measurement
thus taken shall be final and binding on the contractor.

1.2.13.3 Quality Control Tests and their minimum frequency for Wet Mix Macadam in
accordance with Table 900-3 of MoRT&H Specifications for road & bridge works (Fifth
Edition)

TABLE 900-3.
S/No Type of Test Frequency (Min)
Material
(@) Wet Mix )] Aggregate | One test per 1000 m? of Aggregate
Macadam Impact
Value
i) Grading of One test per 200 m®
aggregate
i) Combined One test per 500 m? of aggregate

Flakiness and
Elongation Index

iv) Atterberg limits | One test per 200 m? of aggregate
of portion of
aggregate passing
425 micron sieve

v) Density of One set of three tests per 1000 m 2
Compacted Layer

1.3 PRIME COAT OVER GRANULAR BASE

1.3.1 The work shall consists of application of a single coat flow viscosity liquid bituminous
material to a porous granular surface preparatory to the superimposition of bituminous
treatment or mix.

1.3.2 Choice of primer : The primer shall be cationic bitumen emulsion SS1 grade
conforming to IS : 8887 of a type and grade as specified in the contract or as directed by the
Engineer-in-Charge/OC Contract.

Type of surface Rate of Spray (kg/sgm)
WMM 0.750

1.3.3 Weather and Seasonal Limitations : Primer shall not be applied during a dust
storm or when the weather is foggy, rainy or windy or when the temperature in the shade is
less than 10°C. Surfaces which are to receive emulsions primer should be damp, but no free
or standing water shall be present. Surface can be just wet by very light sprinkling of water.
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1.3.4 Edquipment : The primer shall be applied by a self-propelled or towed bitumen
pressure sprayer equipped for spraying the material uniformly at specified rates and
temperatures. Hand spraying shall not be allowed except in small areas, inaccessible to the
distributor, or in narrow strips where primer shall be sprayed with a pressure hand sprayer, or
as directed by the OC Contract/Engineer In-Charge .

1.3.5 Preparation of road surface : The granular surface to be primed shall be prepared in
accordance with Clause 502.4.2 of MORT&H specifications (Fifth Revision).

1.3.6 Application of Bituminous Primer : The bituminous primer shall be sprayed
uniformly at the specified rate. The method for application of the primer will depend on the
type of equipment to be used, size of nozzles, pressure at the spray bar and speed of
forward movement. The Contractor shall demonstrate at a spraying trial, that the equipment
and method to be used is capable of producing a uniform spray, within the tolerances
specified.

1.3.7 Curing : Curing quality control of work, arrangement for traffic, measurement for
payment etc shall be in conformity with Clause 502.4.4 to 502.8 of MORT&H specifications
(Fifth Revision).

1.3.8 Measurement for Payment :

1.38.1 The work shall be measured as finished work in position in “Sgm meter” as
specified in Bill of quantity” of Bid Documents. Suitable arrangement shall be made by the
contractor to facilitate measurement by the unit specified.

1.3.8.2 Contractor shall arrange labour and other tools required for taking the
measurements. Contractor shall not be entitled for any extra payment on this account. In
case the contractor or his accredited representative fails to report for taking joint
measurements at the appointed date and time, as intimated by the Engineer-in-Charge/OC
Contract in writing, the measurements shall be taken by the Engineer-in-Charge/OC Contract
ex-parte without presence of contractor or his accredited representative and measurement
thus taken shall be final and binding on the contractor.

1.3.9 Rate : The contract unit rate for prime coat shall be payment in full for carrying out the
required operations including full compensation for all components listed in clause 401.7 (i) to
(v) of MORT&H specifications for road and bridge works (Fifth Revision) and as applicable to
the works specified in these specifications.

1.3.10 Quality Control Tests and their minimum frequency for Prime Coat in
accordance with Table 900-4 of MoRT&H Specifications for road & bridge works (Fifth
Edition) .
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TABLE 900-4.
S/No Type of Test Frequency (Min)
Material
(@) | Primer Coat i) Quality of binder | Number of samples per lot and test as

per IS: 73, 1S: 217 and IS: 8887 as
applicable.

i) Binder At regular close intervals

temperature for

application

iif) Rate of spread | Three tests per day.

of Binder

1.4 TACK COAT

1.4.1 The work shall consists of the application of a single coat of low viscosity liquid
bituminous materiel to existing bituminous or primed granular surface preparatory to the
superimposition of a bituminous mix when specified in the contract or as instructed by the OC
Contract/Engineer-in-Charge.

1.4.2 Binder: The binder used for tack coat shall be bitumen VG-10/Bitumen
Emulsion. The type and grade of binder for tack coat shall be specified in the Contract or as
directed by the OC Contract/Engineer-in-Charge.

1.4.3 Eaquipment : The tack coat shall be applied by a self-propelled or towed bitumen
pressure sprayer, equipped for spraying the material uniformly at a specified rate. Hand
spraying shall not be permitted except in small areas, inaccessible to the distributor, or
narrow strips, shall be sprayed with a pressure hand sprayer, or as directed by the OC
Contract/Engineer-in-Charge.

1.4.4 Preparation of Base : The surface on which the tack coat is to be applied shall be
clean and free from dust, dirt, and any extraneous material, and be otherwise prepared in
accordance with the requirements of Clause 501.8 of MORT&H specifications (Fifth revision).
The granular or stabilized surfaces shall be primed as per Clause 502 of MoRT&H
specifications (Fifth revision). Immediately before the application of the tack coat, the surface
shall be swept clean with a mechanical broom, and high pressure air jet, or by other means
as directed by the .

1.4.5 Application of Tack Coat : The application of tack coat shall be at the rate specified
in the Contract, and shall be applied uniformly in accordance with Clause 503.4.3 of
MoRT&H specifications (Fifth Revision). Curing, quality control, arrangement of traffic and
measurement for payment shall be in accordance with Clause 503 of MoRT&H
specifications. Rate of application of tack coat as per Table 500-5 of MORT&H specifications
is as under :-
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Type of surface Rate of Spray of Binder in kg/Sgm
Bituminous surface 0.25
Granular surface treated with primer 0.25

1.4.6 Measurement for payment : Tack coat shall be measured in terms of surface area of
application in square metres.

1.4.7 Rate : The contract unit rate for prime coat shall be payment in full for carrying out
the required operations including full compensation for all components listed in clause 401.8
() to (v) of MORT&H specifications for road and bridge works (Fifth Revision) and as
applicable to the works specified in these specifications.

1.4.8 Quality Control Tests and their minimum frequency for Tack Coat in accordance with
Table 900-4 of MORT&H Specifications for road & bridge works (Fifth Edition)

TABLE 900 -4
S/No Type of Test Frequency (Min)
Material
(@) | Tack Coat 1) Quality of binder Number of samples per lot and

test as per IS: 73, 1S: 217 and
IS: 8887 as applicable.

i) Binder temperature At regular close intervals

for application
iil) Rate of spread of Three tests per day.
Binder

1.5 DENSE BITUMINOUS MACADAM CONSOLIDATED THICKNESS

1.5.1 Scope of Work The work consists of providing, laying, spreading and compaction of
Dense Bituminous Macadam compacted thickness with HMP mix, including cleaning of road
surface (bituminous and non bituminous), applying of primer and tack coat, laying by paver
finisher and rolling to specified thickness for surfacing works as directed by Engineer-In-
Charge/OC Contract as per clause 505 of MORT&H Specifications for Road and Bridge Works-
Fifth Revision.

1.5.2 Material

1.5.2.1.Bitumen  The bitumen shall be viscosity graded paving bitumen complying with
Indian Standard Specification, I1S:73, modified bitumen complying with Clause 501.2.1 of
MoRT&H Specifications for road and bridge works (Fifth Revision) or as otherwise specified
in the contract.

1.5.2.2 Coarse Aggreqgates

The coarse aggregate shall consist of crushed rock crushed gravel or other hard
material retained on 2.36 mm sieve. It shall be clean, hard, durable and cubical shape, free
from dust and soft organic and other deleterious substnces. Ehere the contractor’s selected
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source of aggregates has poor affinity to bitumen, the contractor shall produce test results
that with the use of anti stripping agent, the stripping value is improved to satisfy the
specification requirements. The Engineer-in-Charge/OC Contract may approve such a
source and as a condition for the approval of the source, the bitumen shall be treated with an
approved anti stripping agent, as per the manufacturers recommendations, at the cost of the
contractor. The aggregate shall satisfy the requirements specified in Table 500-8 of MORT&H
Specifications for road and bridge works (Fifth Revision).

Where crushed gravel is proposed for use as aggregate, not less than 90 % by weight
of the crushed material retained on the 4.75 mm sieve shall have at least two fractured faces.

1.5.2.3 Fine Agqgregate

Fine aggregate shall consist of crushed or naturally occurring mineral material, or a
combination of two, passing 2.36 mm sieve and retained on 75 micron sieve. It shall be
clean, hard, durable, dry and free from dust, and soft organic and other deleterious
substances. Natural sand shall not be used in the binder course.

1.5.2.4 Filler

Filler shall consist of finely divided mineral matter such as rock dust, hydrated lime or
cement approved by the Engineer In-Chrge/OC Contract. The filler shall be graded within the
limits indicated in Table 500-9 of MORT&H Specifications for road and bridge works (Fifth
Revision).

TABLE 500 -9
IS Sieve (mm) Cumulative %age passing by weight of total aggregate
0.60 100%
0.30 90 — 100%
0.075 85 — 100%

The filler shall be free from organic impurities and have a plasticity index not greater
than 4. The Plasticity Index requirement shall not apply if filler is cement or lime. Where the
aggregates fail to meet the requirements of the water sensitivity test in Table 500-8 of
MoRT&H Specifications for road and bridge works (Fifth Revision), then 2 percent by total
weight of aggregate, of hydrated lime shall be used and percentage of fine aggregate
reduced accordingly.

1.5.3 Aggregate Grading and Binder Content

1.53.1 The combined grading of the coarse aggregates and fine aggregates and filler
when tested in accordance with 1S-2386 Part | (Wet sieving method) the combined aggregate
grading for the particular mixture shall fall within the limit as per table 500-10 (MORT&H
Specifications, Fifth revision) shown as under for grading 2. To avoid gap grading, the
combined aggregate gradation shall not vary from the lower limit on one sieve to higher limit
on the adjacent sieve.

EE (C)
SW
(Signature of the Contractor) For Accepting Officer



CA NO. CE (P) DANTAK/

OF 2022-23

TENDER NO. CE (P) DANTAK/ 01 /2022-23

Serial Page No0.169

PARTICULAR SPECIFICATIONS (CONTD)

Table 500-10: Composition of Dense Graded Bituminous Macadam

Grading 2
Nominal Aggregate Size * 26.50 mm
Layer Thickness 50-75 mm
IS Sieve Designation Percentage by weight passing
37.50 100
26.50 mm 90-100
19 mm 71-95
13.2 mm 56-80
4.75 mm 38-54
2.36 28-42
0.3 mm 7-21
0.075 mm 2-8
Bitumen content, percent by weight of total mixture — Min 4.5 % **

Notes:-

*) Nominal maximum particl size id the largest specified sieve size upon
which any of the aggregate is retained.

(**)  Bitumen Content corresponds to specific gravity of the Aggregate being
2.7. In case aggregates have specific gravity more than 2.7, the minimum
bitumen content can be reduced proportionately. Further, for regions where
highest daily mean air temperature is 30°C or lower and lowest daily mean air
temperature is (-) 10°C or lower, the bitumen content may be increased by
0.50 percent subject to the approval of OC Contract/Engineer-in-Charge/OC
Contract-In-Charge.

1.53.2 Bitumen content indicated in Table 500-10 is the minimum quantity. The
guantity shall be determined in accordance with Clause 505.3 of MORT&H specifications for
road & bridge works (Fifth revision).

1.5.3.3 The aggregate for Dense Bituminous Macadam shall satisfy the physical requirement
set forth as per table No 500-8 (MoRT&H specifications, Fifth revision) as under:-

Property Test Test method | Requirements
Cleanliness Grain size analysis IS : 2386 Max 5%
Part | passing 0.075
mm sieve
Particle shape Flakiness and IS : 2386 Max 35%
Elongation Index Part |
(Combined)
Strength (*) Los Angels Abrasion IS : 2386 Max 35%
value Part IV
Aggregate Impact IS : 2386 Max 27%
Value Part IV
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SW

(Signature of the Contractor) For Accepting Officer



CA NO. CE (P) DANTAK/ OF 2022-23 Serial Page No.170
TENDER NO. CE (P) DANTAK/ 01 /2021-22

PARTICULAR SPECIFICATIONS (CONTD)

Property Test Test method | Requirements
Durability Soundness
(&) Sodium Sulphate IS : 2386 Max 12%
Part V
(b) Magnesium IS : 2386 Max 18%
Sulphate Part V
Water absorption | Water absorption IS : 2386 Max 2%
Part Il
Stripping Coating and Stripping IS : 6241 Minimum
of bitumen aggregate retained
coating 95%
Water Sensitivity | Retained Tensile AASHTO 283 Min 80%
(**) strength

*) Aggregate may satisfy requirement of either of these two tests.

(**) If the minimum retained tensile strength falls below 80 percent, use of
antistripping agent is recommended to meet the minimum requirement.

1.5.4 Anti Stripping Agent

Where the proposed aggregate fails to pass the stripping test, then an approved anti
stripping agent (Appendix 4 of MoRT&H specifications for road and bridge works (fifth
revision) for details) may be added to the binder in accordance with the manufacturer’s
instructions. The effectiveness of the proposed anti-stripping agent must be demonstrated by
the Contractor, before approval by the Engineer-in-Charge/OC Contract-in-Charge.

1.5.5 Warm Mix Additives

An approved Warm Mix Additives may be used for the work as per the provisions of
IRC:SP:101-2014 and as per the directions of Engineer-in-Charge/OC Contract-in-Charge.
Mixing, Laying and Rolling temperature for WMA will be as per Table 1 of IRC:SP:101-2014
as under :-

Bitumen Grade | Mix Temperature Laying Rolling
(°C) Temperature (°C) | Temperature (°C)

VG-30 130 max 115 min 90 min

VG-10 120 max 110 min 80 min

In case of special conditions including but not limited to long hauls, cold paving
conditions etc. the recommendations of the WMA technology supplier shall be followed.

1.5.6 Mix Design

The bitumen content required shall be determined following the Marshall mix design
procedure contained in Bituminous Institute Manual MS-2. The fines to Bitumen (F/B) ratio by
weight of total mix shall range from 0.60 to 1.20.
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1.5.7 Requirements for the Mix

Apart from conformity with the grading and quality requirements for individual
ingredients, the mixture shall meet the requirements set out in Table 500-11 of MORT&H
specifications for road & bridge works (Fifth Revision) as under :-

Properties Viscocity Modified Bitumen Test Method

Grade Hot Climate Cold

Paving Climate

bitumen
Compction Level 75 Blows on each face of the specimen
Minimum  Stability 9.0 12.0 10.0 AASHTO T245
(kN at 600 C)
Marshall flow 9mm) 2-4 2.5-4 3.5-5 AASHTO T245
Mrshall  Quotient 2-5 2.5-5 MS-2 and
(Stability/Flow) ASTM D2041
% air voids 3-5
% voids Filled with 65-75
Bitumen (VFB)
Coating of 95% minimum
Aggregate Particle
Tensile  Strength 80% minimum
ratio
% Voids in Mineral | Minimum percent voids in mineral aggregate (VMA) are set out
aggregate (VMA) in Table 500-13

1.5.8 Binder Content

1.58.1 The binder content shall be optimized to achieve the requirements of the mix
set out | Table 500-11 of MORT&H Specifications for road and bridge works (Fifth Revision).
The binder content shall be selected to obtain 4 percent air voids in the mix design. The
Marshall method for determining the optimum binder content shall be adopted as described
in the Bituminous Institute Manual MS-2.

1.5.8.2 Where maximum size of the aggregate is more than 26.5 mm, the modified
Marshll method using 150 mm diameter specimen described in MS-2 and ASTM D 5581
shall be used. This method requires modified equipment and procedures. When the modified
Marshall test is used, the specified minimum stability values in Table 500-12 of MORT&H
Specifications for road and bridge works (Fifth Revision) shall be multiplied by 2.25 and the
minimum flow shall be 3 mm.

Nominal Maximum | Minimum VMA Percent Related to Design Percentage
Particle Size (mm) Air Voids
3.0 4.0 5.0
26.50 11.0 12.0 13.0
37.50 10.0 11.0 12.0

Note : Interpolate minimum voids in the mineral aggregate (VMA) for designed
percentage air voids values between those listed.
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1.5.9 Job Mx Formula

1.59.1 The contractor shall submit to the Engineer-in-Charge/OC Contract for approval
at least 21 days before the start of the work, the job mix formula shall be approved by
Commander Contract, the job mix formula proposed for use in the works, together with the
following details:

0] Source and location of all materials.
(i) Proportions of all materials expressed as follows:-
€) Binder type and percentage by weight of total mix.

(b) Coarse aggregate/fine aggregate/mineral filler as percentage by weight
of total aggregate including mineral filler.

(i) A single definite percentage pasing each sieve for the mixed aggregate.

(iv)  The individual grading of the individual aggregate fraction and the proportion of
each in the combined grading.

(V) The results of mix design such as maximum specific gravity of loose mix
(Gmm), compacted specimen densities, Marshall stability flow, flow air voids,
VMA, VFB and related graphs and test results of AASHTO T 283 Moisture
susceptibility test.

(vi)  Where the mixer is a batch mixer, the individual weights of each type of
aggregate and binder per batch.

(vii)  Test results of physical characteristics of aggregates to be used.
(viii)  Mixing temperature and compacting temperature.

1.5.9.2 While establishing the job mix formula, the contractor shall ensure that it is
based on a correct and truly representative sample of the materials that will actually be used
in the work and that the mix and its different ingredients satisy the physical and strength
requirements of these specifications.

1.5.9.3 Approval of the job mix formula shall be based on independent testing by the
Engineer-in-Charge/OC Contract for which samples of all ingredients of the mix shall be
furnished by the contractor as required by the Engineer-in-Charge/OC Contract.

1594 The approved job mix formula shall remain effective unless and until a revised
job mix formula is approved by OC Contract/Commander Contract. Should a change in the
source of materials be proposed, a new job mix formula shall be forwarded by the contractor
to the Engineer-in-Charge/OC Contract for approval before the placing of the material.

1.5.10 Permissible Variation in Job Mix Formula

Once the laboratory job mix formula is approved, the Contractor shall carry out plant
trial to establish that the plant can produce a uniform mix conforming to the approved job mix
formula. The permissible variation of the individual percentage of the various ingredients in
the actual mix from the job mix formula to be used shall be within the limits as specified in
Table 500-13 and shall remain within the gradation band. These variations are intended to
apply to individual specimens taken for quality control tests in accordance with section 900 of
MoRT&H Specifications for road and bridge works (Fifth Revision).
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Table 500-13 Permissible Variations in the Actual Mix from the Job Mix Formula

Aggregate passing 19 mm sieve or larger +8%
Aggregate passing 13.2 mm, 9.50 mm +7%
Aggregate passing 4.75 mm +6%
Aggregate passing 2.36 mm, 1.18 mm, 0.60 mm +5%
Aggregate passing 0.30 mm, 0.15 mm +4%
Aggregate passing 0.075 mm +2%
Binder content +0.30%
Mixing temperature +10°C
1.5.11 Laying
15111 Once the plant trials have been successfully completed and approved, the

Contractor shall carry out laying trials, to demonstrate that the proposed mix can be
successfully laid and compacted all in accordance with Clause 501 of MoRT&H
Specifications for road and bridge works (Fifth Revision). The laying trial shall be carried out
on a suitable area which is not form part of the works. The area of the laying trials shall be a
minimum of 100 sgm of construction similar to that of the project road, and it shall be in all
respects, particularly compaction, the same as the project construction, on which the
bituminous material is to be laid.

1.5.11.2 The contractor shall previously inform the Engineer-in-Charge/OC Contract of
the proposed method for laying and compacting the material. The plant trials shall then
establish if the proposed laying plant, compaction plant, and methodology is capable of
producing satisfactory results. The density of the finished paving layer shall be determined
by taking cores, no sooner than 24 hours after laying, or by other approved method. The
compacted layer of Dense Graded Bituminous Macadam (DBM) shall have a minimum field
density equal to or more than 92% of the density based on theoretical maximum specific
gravity (Gmm) obtained on the day of compaction in accordance with ASTM D 2041.

1.5.11.3 Once the laying trials have been approved, the same plant and methodology
shall be applied to the laying of the material on the project, and no variation of either shall be
acceptable, unless approved in writing by the Engineer-in-Charge/OC Contract, who may at
his discretion require further laying trials.

1.5.12 Construction Operations

1.5.12.1_Weather and Seasonal Limitations Laying shall be suspended:-

(@) In presence of standing water on the surface.
(b) When rain is imminent, and during rains, fog or dust storm.

(c) When the base/binder course is damp.
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(d) When the air temperature on the surface on which it is to be laid is less
than 10°C for mixes with conventional bitumen and is less than 15°C for mixes
with modified bitumen.

(e) When the wind speed at any temperature exceeds the 40 km per hour at
2 m height.

1.5.13 Preparation of the Base

The base on which Dense Graded Bituminous Material is to be laid shall be prepared
in accordance with Clause 501 and 902 of MORT&H Specifications for road and bridge works
(Fifth Revision) as appropriate, or as directed by the Engineer-in-Charge/OC Contract-in-
Charge.

1.5.14 Prime Coat

Where the material on which the Dense Bituminous Macadam is to be laid is other
than a bitumen bound layer, a prime coat shall be applied @ 0.75 kg/sgm, as specified in
accordance with the provisions of Clause 502 of MORT&H Specifications for road and bridge
works (Fifth Revision) or as directed by the Engineer-in-Charge/OC Contract.

1.5.15 Tack Coat

Where the material on which the Dense Bituminous Macadam is to be laid is either
bitumen bound layer or primed granular layer, tack coat shall be applied @ 0.25kg/sgm, as
specified in accordance with the provisions of Clause 503 of MORT&H Specifications for road
and bridge works (Fifth Revision) or as directed by the Engineer-in-Charge/OC Contract.

1.5.16 Blank

1.5.17 Mixing and Transportation of the Mix

The provisions as specified in Clauses 501.3 and 501.4 of MORT&H specifications for
road and bridge works (Fifth Revision) shall apply

Mixing
1.5.17.1 Pre-mixed bituminous materials shall be prepared in a Hot Mix Plant of adequate

capacity and capable of yielding a mix of proper and uniform quality with thoroughly coated
aggregates. Appropriate mixing temperature are given as under as per Table 500-2 :-

Bitumen Bitumen Aggregate Mixed Laying * Rolling
Viscosity | Temperature | Temperature Material Temperature | Temperature
Grade Temperature
VG-30 150-165 150-170 150-165 140 Min 90 Min
VG-10 140-160 140-165 140-160 130 Min 80 Min

e Rolling must be completed before the material cools to these minimum
temperatures.

(Signature of the Contractor)
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1.5.17.2 The difference in temperature between the binder and aggregate shall at no time
exceed 14°C. In order to ensure uniform quality of the mix and better coating of aggregates,
the hot mix plant shall be calibrated from time to time. The essential features of the mix
plants are given in Annexure A of IRC:27. If a continuous type mixing plant is used, the
contractor must demonstrate by laboratory analysis that the cold feed combined grading is
within the grading limits specified for that bituminous bond material. In case of a designed job
mix, the bitumen and filler content shall be derived using this combined grading.

1.5.18 Transportation  Bituminous materials shall be transported in clean insulated and
covered vehicles. An Bituminous release agent, such as sop or lime water, may be applied to
the interior of the vehicle to prevent sticking and to facilitate discharge of the material.

1.5.19 Spreading

1.5.19.1 Prior to spreading the mix, the base shall be prepared by carrying out the required
operations as per Clause 501.8 depending upon the site conditions. Except in areas where
paver cannot get access, bituminous materials shall be spread, leveled and tamped by an
approved self propelled paving machine equipped with an electronic sensing device. The
essential features of the paver finisher shall conform to Annexure A of IRC:27. As soon as
possible after arrival at site, the materials shall be supplied continuously to the paver and laid
without delay. The rate of delivery of the material to the paver shall be regulated to enable
the paver to operate continuously. The travel rate of the paver and its method of operations
shall be adjusted to ensure an even and uniform flow of bituminous material across the
screed, free from dragging, tearing and segregation of the material. In areas with restricted
space ( such as confined space, foot ways, of irregular shape and varying thickness,
approaches to expansion joints etc) where paver cannot be used, the material shall be
spread, raked and leveled with suitable hand tools trained staff.

1.5.19.2 The minimum thickness of the material laid in each paver pass shall be in
accordance with the minimum values given in the relevant parts of these specifications.
When laying binder course or wearing course approaching an expansion joint of a bridge,
machine laying shall stop 300 mm short of the joints. The reminder of the pavement up to the
joint, and the corresponding area beyond it, shall be laid by hand, and the joint or joint cavity
shall be kept clear of surfacing material.

1.5.19.3 . Bituminous material with a temperature greater than 145°C shall not be laid or
deposited on bridge deck water-proofing systems, unless precautions against heat damage
have been approved by the .

1.5.20 Rolling

The General Provisions of Clauses 501.6 and 501.7 of MoRT&H specifications for
road and bridge works (Fifth Revision) shall apply :-
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Compaction

1.5.20.1 Bituminous materials shall be laid and compacted in layers, which enable the
specified thickness, surface level, regularity requirements and compaction to be achieved.

1.5.20.2 Compaction of bituminous materials shall commence as soon as possible after
laying. Compaction shall be substantially completed before the temperature falls below the
minimum specified in para 29.9.7.1 above. Rolling of the longitudinal joints shall be done
immediately behind the paving operation. After this, rolling shall commence at the edges and
progress towards the center longitudinally, except that on super-elevated and inidirectionally
cambered portions, it shall progress from the lower to the upper edge parallel to the
centerline of the pavement. Rolling shall continue until all roller marks have been removed
from the surface. All deficiencies in the surface after laying shall be made good by the
attendants behind the paver, before initial rolling is commenced. The initial or break down
rolling shall be done with 8-10 tones static weight smooth wheeled rollers. The intermediate
rolling shall be done with 8-10 Tones static weight or vibratory roller or with a pneumatic tyre
roller of 12-15 tones weight with a tyre pressure of 0.56 Mpa. The contractor shall
demonstrate the efficiency of the equipment proposed to be used by carrying compaction
trials. The procedure for site trials shall be submitted to the for approval. The finish rolling
shall be done with 6-8 tone smooth wheeled tandem rollers. Rolling shal continue until the
specified compaction is achieved.

1.5.20.3 Where compaction is to be determined by density of cores the requirement to
prove the performance of rollers shall apply in order to demonstrate that the specified density
can be achieved. In such cases the contractor shall specify the plant, and the method by
which he intends to achieve the specified level of compaction and finish at temperatures
above the minimum specified rolling temperature. Laying trials shall then demonstrate the
acceptability of the plant and method used. Bituminous materials shall be rolled in a
longitudinal direction with the driven rolls nearest the paver. The roller shall first compact
material adjacent to joints and then work from the lower to the upper side of the layer,
overlapping on successive passes by at least one third of the width of the rear roll or, in the
case of a pneumatic tyred roller, at least the nominal width of 300 mm.

1.5.20.4 In portions with super elevated and uni-directional camber, after the edge has
been rolled, the roller shall progress from the lower to the upper edge. Rollers should move
at a speed of not more than 5 Km per hour. The roller shall not be permitted to stand on
pavement which has not been fully compacted, and necessary precautions shall be taken to
prevent dropping of oil, grease, petrol/diesel or other foreign matter on the pavement either
when the rollers are operating or standing. The wheels of rollers shall be in good working
ordr, to prevent the mix from adhering to the wheels. Only sufficient moisture to prevent
adhesion between the wheels of rollers and the mix should be used. Surplus water shall not
be allowed to stand on the partially compacted pavement.

1.5.21 Joints Where joints are made, the materials shall be fully compacted and the joints
made flush in one of the following ways :-
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15211 All joints shall be cut vertical to the full thickness of the previously laid mix. All
loosened material shall be discarded and the vertical face coated with a suitable viscosity
grade hot bitumen, or cold applied emulsified bitumen. While spreading the material along
the joint, the material spread shall overlap 25 mm to 50 mm on the previously laid mix
beyond the vertical face of the joint. The thickness of the loose overlap material should be
approximately a quarter more than the final compacted thickness. The overlapped mix shall
be dragged back to the hot lane so that the roller can press the small excess into the hot side
of the joint to obtain a high joint density.

1.5.21.2 By using two or more pavers operating in echelon, where this is practicable and
in sufficient proximity for adjacent widths to be fully compacted by continuous rolling.

1.5.21.3 All longitudinal joints shall be offset at least 300 mm from parallel joints in the
layer beneath or as directed, and in a lay out approved by the . Joints in wearing course shall
coincide with either the lane edge or the lane marking, whichever is appropriate. Longitudinal
joints shall not be situated in wheel track zones.

1.5.21.4 For transverse joints method (i) above shall apply. Transverse joints in the
successive and adjoining layers have a minimum offset of 2 m.

1.5.22 Opening to Traffic

1.5.22.1 It shall be ensured that the traffic is not allowed without the approval of the
Engineer-in-Charge/OC Contract in writing, on the surface until the dense bituminous layer
has cooled to the ambient temperature.

1.5.23 Surface Finish and Quality Control of Work

The surface finish of the completed construction shall conform to the requirement of
Clause 902 of MORT&H Specifications (Fifth Revision). For Control of the quality of materials
and the works carried out, the relevant provisons of section 900 shall apply.

1.5.24 Arrangement For Traffic

During the period of construction, arrangements for traffic shall be made in
accordance with the provisions of Clause 112.

1.5.25 Measurement for Payment.

Dense Graded Bituminous Macadam shall be measured as finished work in square
meters for compacted thickness by any standard means to be decided by the Engineer-in-
Charge/OC Contract.

1.5.26 RATE

The contract unit rate of Dense Graded Bituminous Macadam shall be payment in full
for carrying out all the required operations as specified and shall include, to all components
listed in Clause 501.8.8.2 of MORT&H Specifications for road and bridge works (Fifth
Revision). The rate shall include the provision of bitumen at 4.5 percent by weight of the total
mixture for grading 2.
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Quality Control Tests and their minimum frequency for DBM in accordance with
Table 900-4 of MORT&H Specifications for road & bridge works (Fifth Edition)

TABLE 900-4.
S/No Type of Test Frequency (Min)
Material
(@) | Dense 1) Quality of binder | Number of samples per lot and tests

Bituminous as per IS:73 or IRC:SP:53, 1S:15462

Macadam i) Aggregate One test per 350 cum of aggregate
Impact Value/Los | for each source and whenever there
Angeles Abrasion | is change in the quality of aggregate.
Value
iif) Flakiness Index | One test per 350 cum of aggregate
and Elongation for each source and whenever there
Index is change in the quality of aggregate.
iv) Soundness One test for each source and
(Magnesium and whenever there is change in the
Sodium Sulphate) | quality of aggregate.
v) Water -do-
absorption of
aggregates
vi) Sand equivalent -do-
test

Dense vii) Plasticity Index -do-

Bituminous viii) Polished stone -do-

Macadam value

ix) Percentage of
fractured faces

One test per 350 cum of aggregate
when crushed gravel is used.

X) Mix Grading

One test for individual constituent and
mixed aggregate from dryer for each
400 tonnes of mix subject to minimum
of two tests per day per plant

xi) Stability and
voids analysis of
mix including

Three tests for stability, flow value,
density and void contents for each
400 tonnes of mix subject to minimum

theoretical of two tests per day per plant
maximum specific

of loose mix

xii) Moisture One test for each mix type whenever
Susceptibility of there is change in the quality of

mix (AASHTO source of coarse or fine aggregate.
T283)

(Signature of the Contractor)
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S/No Type of Test Frequency (Min)
Material

xiii) Temperature of | At regular intervals
binder in boiler,
aggregate in dryer
and mix at the time
of laying and
compaction

xiv) Binder Content | One set for each 400 tonnes of mix
subject to minimum of two tests per
day per plant

xv) Rate of spread | After every 5™ truck load

of mix materials
xvi) Density of One test per 700 sgm area.
compacted layer

1.6. ASPHALT/BITUMINOUS CONCRETE COMPACTED THICKNESS

1.6.1 SCOPE : The work consists of providing; laying, spreading and compaction of
Bituminous Concrete compacted including rolling to required density, cleaning & scrubbing of
previous base course, laying of Tack Coat in accordance with the requirements of specifications
as given in succeeding Paras. The work also includes preparation of Mix in HMP of adequate
capacity to be established by the contractor and transportation of Mix to the laying site duly
spread by pavers, and compacted to the specified thickness for surfacing works as directed by
Engineer-In-Charge/OC Contract. The work to be executed as per clause 507 of MORT&H
Specifications for Road and Bridge Works-Fifth Revision.

1.6.2 Materials

1.6.1 Bitumen The bitumen shall be viscosity graded paving bitumen complying with
Indian Standard Specification, 1S:73, modified bitumen complying with Clause 501.2.1 of
MoRT&H Specifications for road and bridge works (Fifth Revision) or as otherwise specified
in the contract.

1.6.2 Coarse Aggregates The Coarse aggregates shall consist of crushed rock or
other hard material retained on 2.36 mm sieve. It shall be clean, hard, durable and cubical in
shape, free from dust and soft organic and other deleterious substances. The aggregate shall
satisfy the physical requirements specified in table No 500-16. Before approval of the source,
the aggregates shall be tested for stripping. Where the Contractor's selected source of
aggregates have poor affinity for bitumen, as a condition for the approval of that source, the
bitumen shall be treated with approved anti-stripping agents, as per the manufacturer’s
recommendations, without additional payment.
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Table 500-16: Physical Requirement for Coarse Aggregate for Bituminous Concrete

Property Test Specification Method of Test
Cleanliness Grain size analysis Max 5% passing | IS : 2386 Part |
(dust) 0.075 mm sieve
Particle shape Flakiness and | Max 35% IS : 2386 Part |
Elongation Index
(Combined)
Strength Los Angels Abrasion | Max 30% IS : 2386 Part IV
value
Aggregate Impact Value | Max 24%
Durability Soundness
(a) Sodium Sulphate Max 12% IS : 2386 Part V
(b) Magnesium | Max 18% IS : 2386 Part V
Sulphate
Polishing Polished Stone Value Min 55 BS:812-114
Water absorption | Water absorption Max 2% IS : 2386 Part Ill
Stripping Coating and Stripping of | Minimum retained | IS : 6241
Bitumen Aggregate Mix | coating 95%
Water Sensitivity | Retained Tensile strengthl Min 80% AASHTO 283
*

e If the minimum retained tensile test strength falls below 80 percent, use of
Anti Stripping Agent is recommended to meet the requirement.

1.6.3 Fine Aggregate

Fine aggregate shall consists of crushed or naturally occurring mineral material, or a
combination of the two passing the 2.36 mm sieve and retained on the 75 micron sieve. They
shall be clean, hard, durable, dry and free from dust and soft or friable matter, organic or
other deleterious matter.

1.6.4 Filler

Filter shall consist of finely divided mineral matter such as rock dust, hydrated lime or
cement approved by the Engineer-in Charge/OC Contract. The filler shall be graded within
the limits shown in table No 500-9 of MORT&H specifications (Fifth Revision) as under:-

IS Sieve (mm) Cumulative per cent passing by weight of
total aggregate
0.6 100
0.3 95-100
0.075 85-100

The filler shall be free from organic impurities and have a Plasticity Index not greater
than 4. The plasticity index requirement shall not apply if filter is cement or lime. When the
aggregates fail to meet the requirements of the water sensitivity test in Table 500-8 of
MoRT&H specifications for road and bridge works (Fifth Revision), then 2 percent by total
weight of aggregate of hydrated lime shall be used and percentage of fine aggregate
reduced accordingly.
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1.6.5 Aggregate Grading and Binder Content

When tested in accordance with 1S:2386 Part 1 (Wet grading method), the combined
grading of the coarse and fine aggregates and filler shall fall within the limits shown in Table
500-17.

Grading 2
Nominal Aggregate size* 13.2 mm
Layer thickness 30 mm
IS Sieve Designation Percentage by weight passing
19 mm 100
13.2 mm 90-100
9.50 mm 70-88
4.75 mm 53-71
2.36 mm 42-58
1.18 mm 34-48
0.6 mm 26-38
0.3 mm 18-28
0.15mm 12-20
0.075 mm 4-10
Bitumen content, percent by mass of total mix — Min 5.4 % *

e Corresponds to specific gravity of aggregate being 2.7. In case aggregate have
specific gravity more than 2.7, the minimum bitumen content can be reduced
proportionately. Further the region where highest daily mean air temperature is
30°C or lower and lowest daily air temperature is - 10°C or lower, the bitumen
content may be increased by 0.50 percent.

1.6.6 Anti Stripping Agent

Where the proposed aggregate fails to pass the stripping test, then an approved anti
stripping agent (Appendix 4 of MoRT&H specifications for road and bridge works (fifth
revision) for details) may be added to the binder in accordance with the manufacturer’s
instructions. The effectiveness of the proposed anti-stripping agent must be demonstrated by
the Contractor, before approval by the Engineer-in-Charge/OC Contract-in-Charge.

1.7. Mix Design
1.7.1 Requirement For The Mix : Apart from conformity with the grading and quality

requirements for individual ingredients, the mixture shall meet the requirements set out in
Table 500-11 of MORT&H Specifications Fifth revision as under.

Properties Viscosity Modified Bitumen Test Method
Grade Hot Climate Cold
Paving Climate
bitumen
Compaction Level 75 Blows on each face of the specimen
Minimum  Stability 9.0 12.0 10.0 AASHTO T245
(kN at 600 C)
Marshall flow (mm) 2-4 2.5-4 3.5-5 AASHTO T245
EE (C)
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Properties Viscosity Modified Bitumen Test Method
Grade Hot Climate/ Cold Climate
Paving
bitumen
Marshall Quotient 2-5 2.5-5 MS-2 and
(Stability/Flow) ASTM D2041
% air voids 3-5
% voids Filled with 65-75
Bitumen (VFB)
Coating of 95% minimum
Aggregate Particle
Tensile  Strength 80% minimum
ratio
% Voids in Mineral | Minimum percent voids in mineral aggregate (VMA) are set out
aggregate (VMA) in Table 500-13

1.7.2 Binder Content

The binder content shall be optimized to achieve the requirements of the mix set out
in Table 500-11 of MoRT&H Specifications (Fifth revision). The binder content shall be
selected to obtain 4 percent air voids in the mix design. The Marshall method for determining
the optimum binder content shall be adopted as described in the Asphalt Institute Manual
MS-2.

Where maximum size of the aggregate is more than 26.50 mm, the modified marshal
method using 150 mm diameter specimen described in MS-2 and ASTM D 5581 shall be
used. This method requires modified equipment and procedures. When the modified
Marshall test is used, the specified minimum stability values in Table 500-12 shall be
multiplied by 2.25 and the minimum flow shall be 3 mm.

Nominal Maximum | Minimum VMA Percent Related to Design Percentage
Particle Size (mm) * | Air Voids

3.0 4.0 5.0
26.50 11.0 12.0 13.0
37.50 10.0 11.0 12.0

Note: Interpolate minimum voids in the mineral aggregate (VMA) for designed percentage air
voids values between those listed.

1.7.3 Job Mix Formula

This shall be as per Clause 507.3.3 of MORT&H Specifications (Fifth Revision). The
contractor shall submit to the Engineer-in-Charge/OC Contract for approval at least 21 days
before the start of the work, the job mix formula shall be approved by Commander Contract,
the job mix formula proposed for use in the work together with the following details :-

(1) Source and location of all materials.
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(i) Proportions of all materials expressed as follows:-
@) Binder type, and percentage by weight of total mixture.

(b) Coarse aggregate/fine aggregate/mineral filler as percentage by
weight of total aggregate including mineral filler.

(i) A single definite percentage passing each sieve for the mixed aggregate.

(iv)  The individual grading of the individual aggregate fraction, and the
proportions of each in the combined grading.

(V) The results of mix deign such as maximum specific gravity of loose mix
(Gmm), compacted specimen densities, Marshall stability, flow, air voids,
VMA, VFB and related graphs and test results of AASHTO T 283
Moisture susceptibility test.

(vi)  Where the mixture is a batch mixture, the individual weights of each type
of aggregate, and binder per batch.

(vii)  Test results of physical characteristics of aggregate to be used.
(viii)  Mixing temperature and compacting temperature.

While establishing the job mix formula, the contractor shall ensure that it is based on a
correct and truly representative samples of the material that will actually be used in the work
and that the mixture and its different ingredients satisfy the physical and strength requirement
of these specifications.

Approval of the Job Mix Formula shall be based on independent testing by the
Engineer-in-Charge/OC Contract for which samples of all ingredients of the mix shall be
furnished by the Contractor as required by the Engineer-in-Charge/OC Contract.

The approval of the job mix formula shall remain effective unless and until a revised
job mix formula is approved. Should a change in the source of materials be proposed, a new
job mix formula shall be forwarded by the contractor to the Engineer-in-Charge/OC Contract
for approval before the placing of the material.

1.7.4 Plant Trials-Permissible Variation in Job Mix Formula

Once the laboratory job mix formula is approved, the Contractor shall carry out plant
trials to establish that the plant can produce a uniform mix conforming to the approved job
mix formula. The permissible variations of the individual percentages of the various
ingredients in the actual mix from the job mix formula to be used shall be within the limits as
specified in Table 500-18 and shall remain within the gradation band. These variations are
intended to apply to individual specimens taken for quality control tests in accordance with
Section 900 of MORT&H specifications Fifth revision.
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Table 500-18: Permissible Variations in Plant Mix from the Job Mix Formula

Description Permissible Variation
Aggregate Passing 19 mm sieve or larger +/- 7%
Aggregate Passing 13.2 mm,9.5 mm +/- 6%
Aggregate Passing 4.75 mm +/- 5%
Aggregate Passing 2.36 mm,1.18mm,0.60mm +/- 4%
Aggregate Passing 0.30mm, 0.15 mm +/- 3%
Aggregate Passing 0.075 mm +/- 1.5%
Binder Content +/- 0.3%
Mixing Temperature +/- 10°C

1.7.5 Laying Trials

Once the plant trials have been successfully completed and approved, the contractor
shall carry out laying trials, to demonstrate that the proposed mix can be successfully laid,
and compacted all in accordance with Clause 501 of MORT&H Specifications (Fifth Revision).
The laying trial shall be carried out on a suitable area which is not to form part of the works.
The area of laying trials shall be a minimum of 100 sgm of construction similar to that of the
project road, and it shall be in all respects, particularly compaction, the same as the project
construction, on which the bituminous material is to be laid.

The contractor shall previously inform the Engineer-in-Charge/OC Contract of the
proposed method for laying and compacting the material. The plant trials shall then establish
if the proposed laying plant, compaction plant, and methodology is capable of producing
satisfactory results. The density of the finished paving layer shall be determined by taking
cores no sooner than 24 hrs after laying or by other approved method. The compacted layers
of Asphaltic Concrete (AC) shall have a minimum field density equal to more than 92% of the
average theoretical maximum specific gravity (g/mm) obtained on the day of compaction in
accordance with ASTM D 2041.

Once the laying trials have been approved, the same plants and methodology shall be
applied to the laying of the material on the project, and no variation of either shall be
acceptable, unless approved in writing by the Engineer-in-Charge/OC Contract who may at
his discretion require further laying trials.

1.8 Construction Operation
1.8.1 Weather and Seasonal Limitations. Laying shall be suspended:-
0] In presence of standing water on the surface.

(i) When rain is imminent and during rains, fog or dust storm.

(i)  When the base/binder course is damp.

(iv)  When the air temperature on the surface on which it is to be laid is less
than 10°C for mixes with conventional bitumen and is less than 15°C for mixes
with modified bitumen.

(V) When the wind speed ay any temperature exceeds the 40 km per hour
at 2 m height.
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1.8.2 Preparation of Base

The surface on which the Asphaltic Concrete is to be laid shall be prepared in
accordance with Clauses 501 and 902 of MoRT&H Specifications (Fifth revision) as
appropriate, or as directed by the Engineer-in-Charge. The surface shall be thoroughly swept
clean by mechanical broom and dust removed by compressed air. In locations where a
mechanical broom cannot get access, other approved methods shall be used as directed by
the Engineer-in-Charge.

1.8.3 Tack Coat

Where the material on which the Bituminous Concrete is to be laid is either bitumen
bound layer, tack coat shall be applied @ 0.25kg/sgm, as specified in accordance with the
provisions of Clause 503 of MoRT&H Specifications for road and bridge works (Fifth
Revision) or as directed by the Engineer-in-Charge/OC Contract.

1.8.4. Mixing and Transportation of Mix

Mixing : Pre-mixed bituminous materials shall be prepared in a Hot Mix Plant (weight
batch) type of adequate capacity and capable of yielding a mix of proper and uniform quality
with thoroughly coated aggregates. The mixing temperature shall be as under. The difference
in temperature between the binder and aggregate shall at no time exceed 14°C. In order to
ensure uniform quality of the mix and better coating of aggregates, the hot mix plant shall be
calibrated from time to time.

Bitumen | Bitumen Aggregate | Mixed Laying Rolling
Viscosity | Temperature | Temperatur | Material Temperatur | Tempera
Grade (°C) e (°C) Temperatur | e (°C) ture (°C)
e °C) *
VG-30 150-165 150-170 150-165 140 Min 90 Min
VG-10 140-160 140-165 140-160 130 Min 80 Min
o Rolling must be completed before the material cools to these minimum
temperatures.

If a continuous type mixing plant is used, the contractor must demonstrate by
laboratory analysis that the cold feed combined grading is within the grading limits specified
for that bituminous bound material. In the case of a designed job mix, the bitumen and filler
content shall be derived using this combined grading.

Transportation: Bituminous material shall be transported in clean insulated and
covered vehicles. An asphalt release agent, such as soap or lime water, may be applied to
the interior of the vehicle to prevent sticking and to facilitate discharge of the material.

1.8.5 Spreading

Prior to spreading the mix, the base shall be prepared by carrying out the required
operations as per Clause 501.8 depending upon the site conditions. Except in areas where
paver cannot get access, bituminous materials shall be spread, leveled and tamped by an
approved self propelled paving machine equipped with an electronic sensing device. The
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essential features of the paver finisher shall conform to Annexure A of IRC:27. As soon as
possible after arrival at site, the materials shall be supplied continuously to the paver and laid
without delay. The rate of delivery of the material to the paver shall be regulated to enable
the paver to operate continuously. The travel rate of the paver and its method of operations
shall be adjusted to ensure an even and uniform flow of bituminous material across the
screed, free from dragging, tearing and segregation of the material. In areas with restricted
space (such as confined space, foot ways, of irregular shape and varying thickness,
approaches to expansion joints etc) where paver cannot be used, the material shall be
spread, raked and leveled with suitable hand tools trained staff.

The minimum thickness of the material laid in each paver pass shall be in accordance
with the minimum values given in the relevant parts of these specifications. When laying
binder course or wearing course approaching an expansion joint of a bridge, machine laying
shall stop 300 mm short of the joints. The reminder of the pavement up to the joint, and the
corresponding area beyond it, shall be laid by hand, and the joint or joint cavity shall be kept
clear of surfacing material.

Bituminous material with a temperature greater than 145°C shall not be laid or
deposited on bridge deck water-proofing systems, unless precautions against heat damage
have been approved by the Engineer-in-Charge .

1.8.6 Compaction

Bituminous materials shall be laid and compacted in layers, which enable the specified
thickness, surface level, regularity requirements and compaction to be achieved.

Compaction of bituminous materials shall commence as soon as possible after laying.
Compaction shall be substantially completed before the temperature falls below the minimum
specified in Para 4.4.4 above. Rolling of the longitudinal joints shall be done immediately
behind the paving operation. After this, rolling shall commence at the edges and progress
towards the center longitudinally, except that on super-elevated and in directionally
cambered portions, it shall progress from the lower to the upper edge parallel to the
centerline of the pavement. Rolling shall continue until all roller marks have been removed
from the surface. All deficiencies in the surface after laying shall be made good by the
attendants behind the paver, before initial rolling is commenced. The initial or break down
rolling shall be done with 8—10 tones static weight smooth wheeled rollers. The intermediate
rolling shall be done with 8-10 Tones static weight or vibratory roller or with a pneumatic tyre
roller of 12-15 tones weight with a tyre pressure of 0.56 Mpa. The contractor shall
demonstrate the efficiency of the equipment proposed to be used by carrying compaction
trials. The procedure for site trials shall be submitted to the for approval. The finish rolling
shall be done with 6-8 tone smooth wheeled tandem rollers. Rolling shall continue until the
specified compaction is achieved.

Where compaction is to be determined by density of cores the requirement to prove
the performance of rollers shall apply in order to demonstrate that the specified density can
be achieved. In such cases the contractor shall specify the plant, and the method by which
he intends to achieve the specified level of compaction and finish at temperatures above the
minimum specified rolling temperature. Laying trials shall then demonstrate the acceptability
of the plant and method used.
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Bituminous materials shall be rolled in a longitudinal direction with the driven rolls
nearest the paver. The roller shall first compact material adjacent to joints and then work
from the lower to the upper side of the layer, overlapping on successive passes by at least
one third of the width of the rear roll or, in the case of a pneumatic tyred roller, at least the
nominal width of 300 mm.

In portions with super elevated and uni-directional camber, after the edge has been
rolled, the roller shall progress from the lower to the upper edge.

Rollers should move at a speed of not more than 5 Km per hour. The roller shall not
be permitted to stand on pavement which has not been fully compacted, and necessary
precautions shall be taken to prevent dropping of oil, grease, petrol/diesel or other foreign
matter on the pavement either when the rollers are operating or standing. The wheels of
rollers shall be in good working order, to prevent the mix from adhering to the wheels. Only
sufficient moisture to prevent adhesion between the wheels of rollers and the mix should be
used. Surplus water shall not be allowed to stand on the partially compacted pavement.

1.8.7 Joints. Where joints are made, the materials shall be fully compacted and the joints
made flush in one of the following ways:-

0] All joints shall be cut vertical to the full thickness of the previously laid mix. All
loosened material shall be discarded and the vertical face coated with a suitable
viscosity grade hot bitumen, or cold applied emulsified bitumen. While spreading the
material along the joint, the material spread shall overlap 25 mm to 50 mm on the
previously laid mix beyond the vertical face of the joint. The thickness of the loose
overlap material should be approximately a quarter more than the final compacted
thickness. The overlapped mix shall be dragged back to the hot lane so that the roller
can press the small excess into the hot side of the joint to obtain a high joint density.

(i) By using two or more pavers operating in echelon, where this is practicable and
in sufficient proximity for adjacent widths to be fully compacted by continuous rolling.

(i) All longitudinal joints shall be offset at least 300 mm from parallel joints in the
layer beneath or as directed, and in a lay out approved by the . Joints in wearing
course shall coincide with either the lane edge or the lane marking, whichever is
appropriate. Longitudinal joints shall not be situated in wheel track zones.

(iv)  For transverse joints method (i) above shall apply. Transverse joints in the
successive and adjoining layers have a minimum offset of 2 m.

1.8.8 Opening to Traffic

The Bituminous Concrete surface shall be covered with a wearing course within 48
hours. If there is to be any delay, by the contractor, the course shall be covered by a seal
coat to the requirement of Clause 512 before opening to any traffic. The seal coat in such
cases shall be considered incidental to the work and shall not be paid for separately.
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1.8.9 Surface Finish and Quality Control of Work

The surface finish of the completed construction shall conform to the requirement of
Clause 902 of MORT&H Specifications (Fifth Revision). For Control of the quality of materials
and the works carried out, the relevant provisions of section 900 shall apply. The levels of the
pavement courses as constructed shall not vary from those calculated with reference to the
longitudinal and cross profile of the road shown on the drawings or as directed by the
Engineer-in-Charge and OC Contract beyond the tolerance mentioned in Table 900-1.

Table 900-1: Tolerance in surface levels

1 Wearing course for flexible pavement
(a) Granular
(i) Machine laid +6 mm
(i) Manually laid +10 mm

Provided, however that the negative tolerance for wearing course shall not be
permitted in conjunction with the positive tolerance for base course, if the thickness of the
former is thereby reduced by more than the following limits:

e 4 mm for bituminous wearing course of thickness 40 mm or more.

e 3 mm for bituminous wearing course of thickness less than 40 mm.

For checking the compliance with the above requirement for bituminous wearing
courses and concrete pavements, measurements of the surface levels shall be taken on a
grid of points spaced at 6.25 m along the length and at 0.5 m from the edges and at the
centre of the pavement. In any length of pavement, compliance shall be deemed to be met
for the final road surface, only if the tolerance given above is satisfied for any point on the
surface.

1.8.10 Surface Reqularity of Pavement Courses

The longitudinal profile shall be checked with a 3 mtr long straight edge/moving
straight edge as directed by the Engineer-in-Charge /OC Contract at the middle of the each
traffic lane along a line parallel to the centre line of the road. The maximum permitted number
of surface irregularity shall be as per table 900-2.

Table 900-2: maximum permitted number of surface irreqularities

Surface of carriage way and paved shoulders
Irregularity 4 mm 7 mm
Length (m) 300 75 300 75
Number of surface Irregularities on 15 9 2 1
National Highway
Number of surface Irregularities on 40 18 4 2
Roads of lower category

The maximum allowable difference between the road surface and under side of a3 m
straight edge when placed parallel with, or at right angles to the centre line of the road at
points decided by the Engineer-in-Charge shall be ;
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For pavement surface (bituminous and cement concrete) 3 mm
For bituminous base courses 6 mm
For granular sub base/base courses 8 mm

1.8.11 Arrangement for Traffic

During the period of execution, arrangements for traffic shall be made in accordance

with the provisions of Clause 112.

1.8.12 Measurement for Payment. Bituminous concrete shall be measured as finished
work in square meter for 40 mm compacted thickness by any standard means to be decided
by the Engineer-in Charge/OC Contract. The work shall be measured by area in Square

meters at the specified thickness as specified in Schedule-‘A’ of tender documents.

1.8.13 Rate

The contract unit rate for the work shall be paid in full for carrying out the required

operations including full compensation for:-

0] Making arrangement for traffic to Clause 112 of MORT&H Specifications except

for initial treatment to verge, shoulders and construction of diversions;

(i) Cleaning of the surface.

(i)  Providing all materials to be incorporated in the work including arrangement for

stock yards all royalties, fees, rents where necessary and all leads and lifts.

(iv)  Mixing, transporting, laying and compacting the mix as specified including all

wastage in cutting joints.

(v)  Alllabour, tools, equipments, plant including installation of Hot Mix Plant, power
supply units and all machinery, incidental to complete the work to these specifications.

(vi)  Carrying out the work in part widths of the road where directed.

(vii)  Carrying out all tests for control of quality.

(vii)  The rates include for all testing, mix design transporting and testing of samples,
and cores and tests as directed by the Engineer-in-Charge/OC Contract-in-Charge.
The contractor shall make all required facilities for carrying out different tests at the
work site. If there is not a project specific laboratory, the Contractor must arrange to
carry out all necessary testing at an outside laboratory, approved by the E-I-C and all
costs incurred are deemed to be included in the rate quoted for the items or work. In
case the test results are not produced by the contractor, quality control tests as per
the frequency mentioned in the contract will be conducted by the department and the
cost of testing charges as per the rates fixed by HQ CE (P) Dantak will be deducted

from the contractor.

(ix)  The cost of all plant and laying trials as specified to prove the mixing and laying

method shall be deemed to be included in the Contractor’s rates.
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1.8.14 Quality Control Tests and their minimum frequency for BC in accordance with
Table 900-4 of MORT&H Specifications for road & bridge works (Fifth Edition)
TABLE 900-4.
S/No | Type of Test Frequency (Min)
Material
(&) | Bituminous | i) Quality of binder Number of samples per lot and tests as per
Concrete IS:73 or IRC:SP:53, 1S:15462
i) Aggregate Impact One test per 350 cum of aggregate for each
Value/Los Angeles source and whenever there is change in the
Abrasion Value guality of aggregate.
iii) Flakiness Index and | One test per 350 cum of aggregate for each
Elongation Index source and whenever there is change in the
quality of aggregate.

iv) Soundness One test for each source and whenever
(Magnesium and there is change in the quality of aggregate.
Sodium Sulphate)
v) Water absorption of -do-
aggregates
vi) Sand equivalent test -do-
vii) Plasticity Index -do-
viii) Polished stone -do-
value
ix) Percentage of One test per 350 cum of aggregate when
fractured faces crushed gravel is used.
x) Mix Grading One test for individual constituent and mixed

aggregate from dryer for each 400 tonnes of
mix subject to minimum of two tests per day

per plant
xi) Stability and voids Three tests for stability, flow value, density
analysis of mix and void contents for each 400 tonnes of mix
including theoretical subject to minimum of two tests per day per
maximum specific of plant
loose mix
Xxii) Moisture One test for each mix type whenever there is
Susceptibility of mix change in the quality of source of coarse or
(AASHTO T283) fine aggregate.
xiii) Temperature of At regular intervals

binder in boiler,
aggregate in dryer and
mix at the time of laying
and compaction

xiv) Binder Content One set for each 400 tonnes of mix subject
to minimum of two tests per day per plant
xv) Rate of spread of After every 5™ truck load

mix materials
xvi) Density of One test per 700 sgm area.
compacted layer
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1.9 MARKING OF CENTRE AND EDGE LINE

1.9.1 General

The work shall consists of providing road markings of specified width layout and
design using paint of the required specifications as given in the Contract and as per
guidelines contained in IRC : 35-1997.

1.9.2 Materials

Road marking shall be hot applied thermoplastic compound, as specified in the item
and the material shall meet the requirements as specified below.

1.9.3 Hot Applied Thermoplastic Road Marking

Thermoplastic Material
1.9.3.1 General

The thermoplastic material shall be homogeneously composed of aggregate, pigment,
resins and glass reflecirising beads. The colour f the compound shall be white or yellow (IS
Colour No 356) as specified in the drawings or as directed by the Engineer-in-Charge/OC
Contract.

1.9.3.2 Requirements:

(i) Composition : The pigment, beads, and aggregate shall be uniformly dispersed in
the resin. The material shall be free from all skins, dirt and foreign objects and shall
comply with requirements indicated in Table No 800-9 of MORT&H Specifications for
Road & Bridge Works (Fifth Revision) below :-

PROPORTIONS OF CONSTITUENTS OF MARKING MATERIAL

(Percentage by weight)
Component White Yellow
Binder 18.0 min. 18.0 min.
Glass beads 30-40 30-40
Titanium Dioxide 10.0 min. -
Calcium Carbonate and Inert Fillers 42.0 max. See note below
Yellow Pigments - See note below

Note: Amount of yellow pigment, calcium carbonate and inert fillers shall be at
the option of the manufacturer, provided all other requirements of this
specification are met.

(i) Properties : The properties of thermoplastics material, when tested in
accordance with ASTM D36/BS-3262- (Part 1), shall be as below :-
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(@) Luminance:
White : Daylight luminance at 45° - 65% min. as per AASHTO M 249.
Yellow: Daylight luminance at 45° - 45 % min. as per AASHTO M 249.

(b) Drying time: When applied at a temperature specified by the manufacturer
and to the required thickness, the material shall set to bear traffic in not more
than 15 minutes.

(c) Skid resistance: not less than 45 as per BS 6044.

(d) Cracking resistance at low temperature: The material shall show no
cracks on application to concrete blocks.

(e) Softening point: 102.5° + 9.5° C as per ASTM D 36.

() Yellowness Index (for white thermoplastic paint) : not more than 0.12 as per
AASHTO M- 249.

(i)  Storage life: The material shall meet the requirements of these Specifications
for a period of one year. The thermoplastic material must also melt uniformly with no
evidence of skins of unmelted particles for the one year storage period. Any material
not meeting the above requirements shall be replaced by the
manufacturer/supplier/Contractor.

(iv)  Reflectorisation: Shall be achieved by incorporation of beads, the grading and
other properties of the beads shall be as specified in Clause 803.4.2 of MORT&H
Specifications for Road & Bridge Works (Fifth Revision)

(V) Marking: Each container of the thermoplastic material shall be clearly and
indelibly marked with the following information:

(a) The name, trade mark or other means of identification of manufacturer.

(b) Batch number

(c) Date of manufacture

(d) Colour (white or yellow)

(e) Maximum application temperature and maximum safe heating temperature.

(vi) Sampling and testing : The thermoplastic material shall be sampled and tested in
accordance with the appropriate ASTM/BS method. The Contractor shall furnish to the
Employer a copy of certified test reports from the manufacturers of the thermoplastic
material showing results of all tests specified herein and shall certify that the material
meets all requirements of this Specification.

1.9.4 Reflectorising Glass Beads

1.9.4.1 General : The specification covers two types of glass beads to be used for the
production of reflectorised pavement markings. Type 1 beads are those which are a
constituent of the basic thermoplastic compound vide Table 800-9 and Type 2 beads are
those which are to be sprayed on the surface vide Clause 803.6.4 of MORT&H Specifications
for Road & Bridge Works (Fifth Revision)
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1.9.4.2 The glass beads shall be transparent, colourless and free from milkiness, dark
particles and excessive air inclusions. These shall conform to the requirement spelt out in
Clause 803.4.2.3 of MORT&H Specifications for Road & Bridge Works (Fifth Revision)

1.9.5 Specific requirements

a)

Gradation : The glass beads shall meet the gradation requirements for two

types as given in Table 800-10 of MORT&H Specifications for Road & Bridge Works
(Fifth Revision)as below:-

b)

c)

d)

GRADATION REQUIREMENTS FOR GLASS BEADS

Sieve size Per cent retained

Type 1 Type 1
1.18 mm Oto 3
850 micron 5t0 20 Oto5
600 micron - 5to0 20
425 micron 65 to 95 -
300 micron - 30to 75
180 micron 0to 10 10 to 30
Below 180 micron - Oto 15

Roundness: The glass beads shall have a minimum of 70 per cent true
spheres.

Refractive index : The glass beads shall have a minimum refractive index of
1.50.

Free flowing properties : The glass beads shall be free of hard lumps and

clusters and shall dispense readily under any conditions suitable for paint striping.
They shall pass the free flow test.

1.9.6 Test Methods : The specific requirements shall be tested with the following method:

0] Free Flow Test : Spread 100 grams of beads evenly in a 100 mm
diameter glass dish. Place the dish in a 250 mm inside diameter desiccator
which is filled within 25 mm of the top of a desiccator plate with sulphuric acid
water solution (specific gravity 1.10). Cover the desiccator and let it stand for 4
hours at 20 to 29°C. Remove sample from desiccator, transfer beads to a pan
and inspect for lumps or clusters. Then pour beads into a clean, dry glass
funnel having a 100 mm stem and 6 mm orifice. If necessary, initiate flow by
lightly tapping the funnel. The glass spheres shall be essentially free of lumps
and clusters and shall flow freely through the funnel.

(i) The requirements of gradation, roundness and refractive index of glass
beads and the amount of glass beads in the compound shall be tested
as per BS 6088 and BS 3262 (Part I).
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(i)  The Contractor shall furnish to the Employer a copy of certified test
reports from the manufacturer of glass beads obtained from a reputed
laboratory showing result of all tests specified herein and shall certify that the
material meets all requirements of this Specification. However, if so required,
these tests may be carried out as directed by the Engineer-in-Charge/OC
Contract.

1.9.7 Application properties of thermoplastic material

1.9.7.1 The thermoplastic material shall readily get screeded/extruded at temperatures
specified by the manufacturers for respective method of application to produce a line of
specified thickness which shall be continuous and uniform in shape having clear and sharp
edges.

1.9.7.2 The material upon heating to application temperatures, shall not exude fumes,
which are toxic, obnoxious or injurious to persons or property.

1.9.8 Preparation

1.98.1 The material shall be melted in accordance with the manufacturer”s instructions
in a heater fitted with a mechanical stirrer to give a smooth consistency to the thermoplastic
material to avoid local overheating. The temperature of the mass shall be within the range
specified by the manufacturer, and shall on no account be allowed to exceed the maximum
temperature stated by the manufacturer. The molten material should be used as
expeditiously as possible and for thermoplastic material which has natural binders or is
otherwise sensitive to prolonged heating, the material shall not be maintained in a molten
condition for more than 4 hours.

1.9.8.2 After transfer to the laying equipment, the material shall be maintained within
the temperature range specified by the manufacturer for achieving the desired consistency
for laying.

1.9.9 Properties of finished road marking

1.99.1 The finished lines shall be free from ruggednedd on sides and ends and be
parallel to the general alignment of the carriageway. The upper surface of the lines shall be
level, uniform an free from streaks.

(@) The strip shall not be slippery when wet.
(b) The marking shall not lift from the pavement in freezing weather.

(©) After application and proper drying, the strip shall show no appreciable
deformation or discolouration under traffic and under road temperatures upto
60° C.

(d) The marking shall not deteriorate by contact with sodium chloride,
calcium chloride or oil drippings from traffic.
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(e) The stripe or marking shall maintain its original dimensions and position.
Cold ductility of the material shall be such as to permit normal movement with
the road surface without chopping or cracking.

() The colour of yellow marking shall conform to IS Colour No. 356 as
given in IS: 164.

1.9.10 Measurement for Payment

The painted marking shall be measured in “Square Meter” of actual area marked
(excluding gaps, if any).

1.9.11 Rate

The Contract unit rate for road markings shall be payment in full compensation for
furnishing all labour, materials, tools equipment, including all incidental costs necessary for
carrying out the work at the site conforming to these Specifications complete as per the
approved drawing (s) or as directed by the Engineer-in-Charge/OC Contract and all other
incidental costs necessary to complete the work to these specifications.

1.10. ROAD DELINATORS

1.10.1 Scope

The work shall cover supplying and fixing roadway indicators, hazard markers and object
markers. Roadway indicators shall be properly installed to indicate the horizontal alignment and
vertical profile of the roadway so as to outline the vehicle path for safe driving. Hazard markers shall
be installed immediately ahead of obstruction of vehicular path such as just before a narrow bridge.
Object markers shall be erected where obstruction within the roadway starts such as chennelising
island in approaches to intersections.
1.10.2 The design, materials to be used and the location of the road delineators (roadway indicators,
hazard markers and object markers) shall conform to Recommended Practice for Road Delineators,
IRC:79, and to relevant drawings or as otherwise directed by the Engineer. The steel drums such as
empty bitumen drums shall not be used as they could pose safety hazards, The delineators shall be
retro-reflectorised as shown on the drawings or as directed by the Engineer. The reflectors on the
delineators shall be of retro-reflective sheeting with encapsulated lens and with the visibility of 300m
under clear weather conditions, when illuminated by the upper beam o the car headlights.

1.10.3. Installation

The delineators shall be so installed that their posts do not change their orientation and the
reflectorised faces are always perpendicular to the direction of travel.

1.10.4. Measurement for Payments.

The measurement shall be made in number of delineators supplied and fixed at site.
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1.10.5. Rates

The Contract unit rates of delineators shall be payment in full compensation for furnishing all
labour, materials, tools equipment including incidental costs necessary to complete the work to these
Specifications.

1.11. REFLECTIVE PAVEMENT MARKERS (ROAD STUDS)

1.11.1 Scope

The work shall cover the providing and fixing of reflective pavement marker (RPM) or road
stud, a device which is bonded to or anchored within the road surface, for lane marking and
delineation for night-time visibility, as specified in the Contract.

1.11.2. Material

1.11.2.1. Plastic body or RPM/road stud shall be moulded from ASA (Acrylic Styrene
Acrylonitrite) or HIPS (Hi-impact Polystyrene) or Acrylonitrile Butadiene Styrene (ABS) or any other
suitable material approved the Engineer. The markers shall support a load of 13,635 Kg tested in
accordance with ASTM D 4280.

1.11.2.2. Reflective panels shall consist of number of lenses containing single or dual prismatic

cubes capable of providing total internal reflection of the light entering the lens face. Lenses shall be
moulded of methyl methecrylate conforming to ASTM D 788 or equivalent.

1.11.3 Design

The slope or retro-reflecting surface shall preferably be 35 + 5° to base and the area of each
retro-reflecting surface shall not be less than 13.0 sg.cm.

1.11.4 Optical Performance

1.11.4.1 Unidirectional and Bi-directional Studs

Each reflector or combination of reflectors on each face of the stud shall have a Coefficient of
Luminous Intensity (C.1.L) not less than that given in Tables 800-13 or 800-14 as appropriate.

1.11.4.2 Omni-directional Studs

Each omni-directional stud shall have C.I.L. of not less than 2 mcd/Ix.

Table 800-13 : Minimum C.I.L. Values for Category ‘A’Studs

Entrance Angle Observation C.I.L. in mcd/Ix
Angle White Amber Red
0°U 5° L&R 0.3° 220 110 44
0°U 10° L&R 0.5° 120 60 24
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Table 800-14 : Minimum C.IL.L. Values for Category ‘B’Studs

Entrance Angle Observation C.I.L. in mcd/Ix
Angle White Amber Red
0°U 6° L&R 0.3° 20 10 4
0°U 10° L&R 0.5° 15 7.5 3
Note :
1) The entrance angle of 0°U corresponds to the normal aspect of the reflectors when the

reflecting road stud is installed in horizontal road surface.

2) The stud incorporating one or more corner cube reflectors shall be included in
Category 'A’. The stud incorporating one or more b-convex reflectors shall be included
in Category ‘B’.

1.11.5 Tests

1.115.1 Co-efficient of luminance intensity can be measured by procedure described in
ASTM E 809 “Practice for Measuring Photometric Characteristics” or as recommended in
BS:873-Part 4 : 1973.

1.11.5.2 Under test conditions, a stud shall not be considered to fail the photometric
requirements if the measured C.l.L. at any one position of measurement is less than the
values specified in Tables 800-13 or 800-14 provided that

i) the value is not less than 80 percent of the specified minimum, and

i) the average of the left and right measurements for the specific angle is greater
that the specified minimum.

1.12 Miscellaneous

The specification of any item not covered in the above technical specification, the
Indian Standard Specification applicable for the Border Roads Organisation shall be followed.

1.13 Drawing of Surfacing Works (Cross Section)

Drawings of Surfacing works such as Cross Section can be seen in the office of Chief
Engineer Project Dantak for reference purpose. However, drawings for surfacing works
(Cross Section) will be provided by OC Contract to execute work at the time of execution.
Contractor shall execute work as per drawing provided by OC Contract.
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SCHEDULE-"A"NOTES

PROVIDING, LAYING, SPREADING AND COMPACTION OF WMM 200 MM COMPACTED
THICKNESS (100MM EACH IN 02 LAYERS) WITH WMM PLANT MIX, DBM 60 MM
COMPACTED THICKNESS, AC 40 MM COMPACTED THICKNESS WITH HMP MIX
INCLUDING CLEANING OF ROAD SURFACE, APPLICATION OF PRIME COAT, TACK
COAT, ROLLING AND COMPACTION AS PER MORT&H SPECIFICATIONS ON ROAD
KHOTAKPA-TSHOBALEY BETWEEN KM 61.546 TO KM 76.500 UNDER 64 RCC/19
BRTF OF PROJECT DANTAK IN EASTERN BHUTAN

1. Quantity shown in Schedule ‘A’ is approximate and is inserted as guide only. These
shall, however not be varied beyond the limits laid down in condition 7 of IAFW-2249 General
Condition of contracts. The contract will be accepted as a whole as per the discretion of
the Accepting Officer.

2. The rates and amount in Schedule ‘A’ are to be filled in by the tenderer. The rates
shall be filled both in figures as well as in words. In case of variation between the rates
guoted in figure and words, the rates in words shall take precedence.

3. Period of Completion :- The entire works of Schedule ‘A’ under this contract shall be
completed within 270 days in accordance with the phasing, if any, indicated in the tender
from the date of placing of work order, which will be usually within two week from the date of
issue of Acceptance letter.

4, Any drawings mentioned in the tender documents/particular specifications but it is
inadvertently not included in the list of drawings, shall also be deemed to form part of the
contact and Tenderer may see such drawings/details in the office of Accepting
Officer/concerned OC Contracts and shall be supplied by Deptt.

5. The layout of work as indicated in site plan/layout plan is tentative and may be varied
where necessary at the discretion of the OC Contact. The contactor shall not be entitled for
any claim on account of any such variation.

6. The rates to be quoted by the tenderer in the schedule ‘A’ shall be deemed to include
for the provision of all labour and materials, loading and unloading of materials and
transportation if required, tools, plant, equipment and tackle, process, operations and specific
requirements details in the schedule in the particular specification and elsewhere in this
tender documents and for the full, entire and final completion of the work in accordance with
the provisions of these tender documents.

7. The rate quoted by the contractor shall be deemed to be inclusive of all Taxes
(including Sales Tax/VAT on materials, Sales, Tax/VAT on works contracts, Turnover Tax,
Service Tax, etc), duties, Royalties, Octroi, State Entry Tax & other levies payable under the
respective statutes. No re-imbursement/refund for variation in rates of taxes, duties royalties,
Octroi, State Entry tax & other levies, and or imposition/abolition of any new/existing taxes,
duties, royalties, octroi, state entry Tax & other levies shall be made except as provided in
Special Condition.
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8. The rate to be quoted by the tenderer in respect of these work shall be deemed to
include for all minor details of construction which are obviously and fairly intended and which
may not have been specifically mentioned in the tender documents but which are essential
for satisfactory execution and completion of work. In case of difference of opinion between
the OC Contract and the Contractor as to what constitutes a minor details of construction, the
decision of Accepting Officer shall be final and binding.

9. Rates to be quoted by the contractors shall be deemed to include for all items of work
as described, specified in particular specification and on drawing.

10. The rates to be quoted by the contractor for various items shall include for “material
and labour”/"Supply and fix” connecting’ Jointing, Testing and Commissioning complete
unless otherwise specifically mentioned therein.

11. The amount of contract is not firm but shall be treated as the contract sum as referred
to in condition 1 (n) of IAFW-2249.

12.  Work shall be executed on locations as shown in site plan or as directed by the OC
Contract/Engineer-in-Charge.

13. Measurements of work done shall be as per units of items given in Schedule ‘A’ and
this mode of measurement shall take as per Clause 113 of MORT&H Specification for road &
Bridge works (Fifth Revision). The rate be quoted considering Clause 114 of MoRT&H
Specification road & Bridge works (Fifth Revision)

14.  Unit RM, mm, Cum or Cm, Sgm, Kg and quintal or Qtl wherever mentioned in the
tender documents denotes the unit, Running Metre, Millimetre, Cubic Metre, Square Metre,
Kilogram and Quintal respectively.

15. The works under this contract will be carried out within the working hours as per
directions of Accepting Officer or the officer so detailed by him for administration of this
contract.

16. The security will be arranged by the contactor for his personnel and equipment during
the execution of work. No compensation will be paid by BRO on account of any loss/damage
to personnel, property, veh/egpt/plant of contactor during execution of work or on any
account.

17.  Site for execution of work shall be handed over on the date of commencement of the
work as indicated in the work order No 01. In case it is not possible for the department to
handover the entire site on the date of commencement and certain portion of the site is
handed over later on then contactor shall make his planning/deployment of resources
accordingly and no claims of whatsoever nature on the account shall be entertained.
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SCHEDULE ‘A’/BILL OF QUANTITIES CONTD

Serial Page No0.200

WMM PLANT MIX, DBM 60 MM COMPACTED THICKNESS, AC 40 MM COMPACTED THICKNESS WITH HMP MIX INCLUDING CLEANING

OF ROAD SURFACE, APPLICATION OF PRIME COAT, TACK COAT, ROLLING AND COMPACTION AS PER MORT&H SPECIFICATIONS

ON ROAD KHOTAKPA-TSHOBALEY BETWEEN KM 61.546 TO KM 76.500 UNDER 64 RCC/19 BRTF OF PROJECT DANTAK IN EASTERN

BHUTAN

S/No

Description of Works

AU

Qty

Rate per Unit to be
quoted by the
Bidder

Amount

Figures Words

Figures

Words

Surf works

01.

Providing, laying, spreading and compacting graded stone aggregate
grading as per Table-400-13 and satisfying the physical reqmt as per
Table No. 400-13 of MORT&H specifications for WMM specifications
to a thickness of 200 mm (100mm each in 2 layers), including
premixing the material with water to OMC in mechanical mix (Pug
Mill) laying in uniform layers in sub base/base course on a well
prepared base and compacting with power vibratory roller to achieve
the desired density including guarding.

Cum

6912.03

02.

Providing and laying 60 mm thick Dense Bituminous Macadam
(DBM) layer with pre-coated stone aggregate, physical
requirements/grading/mix composition as per Table 500/8/9/10
respectively of MORT&H specifications for road and bridge works
(Fifth Revision) mixed with 4.50% (subject to JMF) by weight of total
mix as binder asphalt VG 30 penetration grade and rolled to the
required specifications as per clause 505 of MORT&H Specifications
(Fifth Revision), including cost of application of prime coat
@0.75kg/Sgm all as specified in particular specifications.

Sgm

30622.90

Total of srl page No. 200

(Signature of the Contractor)
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Serial Page No.201

WMM PLANT MIX, DBM 60 MMCOMPACTED THICKNESS, AC 40 MM COMPACTED THICKNESS WITH HMP MIX INCLUDING CLEANING

OF ROAD SURFACE, APPLICATION OF PRIME COAT, TACK COAT, ROLLING AND COMPACTION AS PER MORT&H SPECIFICATIONS

ON ROAD KHOTAKPA-TSHOBALEY BETWEEN KM 61.546 TO KM 76.500 UNDER 64 RCC/19 BRTF OF PROJECT DANTAK IN EASTERN

BHUTAN
S/No Description of Works AU Qty Rate per Unit to be Amount
quoted by the Bidder
Figures Words Figures Words
03. | Providing and laying 40 mm thick AC/BC on bituminous concrete layer with precoated | Sgm | 30622.90
stone chips grading confirming to Table NO. 500-17 and mix satisfying the requirement
of table 500-16 of MORT&H & specs, mixed with 5.40% (subject to JMF) binder
asphalt VG-30 penetration grade by weight of total mix and 2% cement by weight of
mix (for filler) all as specified as per MOSRT&H data book.
04. | Providing and applying tack coat with bitumen VG 10/Bitumen emulsion using | Sgm | 61245.80

bitumen pressure distributor @ 2.5 Kg/10 Sgm on prepared bituminous/granular
surface cleaned with mechanical broom, all complete as per clause 503 of MOSRT&H
specifications.

Total of srl page No. 201

(Signature of the Contractor)

EE (C)

SW

For Accepting Officer




CA NO. CE (P) DANTAK/  OF 2021-22
TENDER NO. CE (P) DANTAK/ 01 /2021-22

PROVIDING, LAYING, SPREADING AND COMPACTION OF WMM 200 MM COMPACTED THICKNESS (100MM EACH IN 02 LAYERS) WITH

SCHEDULE ‘A’/BILL OF QUANTITIES CONTD

Serial Page No0.202

WMM PLANT MIX, DBM 60 MMCOMPACTED THICKNESS, AC 40 MM COMPACTED THICKNESS WITH HMP MIX INCLUDING CLEANING

OF ROAD SURFACE, APPLICATION OF PRIME COAT, TACK COAT, ROLLING AND COMPACTION AS PER MORT&H SPECIFICATIONS

ON ROAD KHOTAKPA-TSHOBALEY BETWEEN KM 61.546 TO KM 76.500 UNDER 64 RCC/19 BRTF OF PROJECT DANTAK IN EASTERN

BHUTAN

(@) Total brought forward from srl page No.200 Rs.
(b) Total brought forward from srl page No.201 Rs.
Grand Total Rs

Total (Rupees

(Signature of the Contractor)

EE (C)
SW
For Accepting Officer



CA NO. CE (P) DANTAK/

TENDER NO. CE (P) DANTAK/ 01 /2022-23

OF 2022-23

SCHEDULE "B’

Serial Page No0.203

(ISSUE OF STORES TO THE CONTRACTOR)

PROVIDING, LAYING, SPREADING AND COMPACTION OF WMM 200 MM COMPACTED

THICKNESS (100MM EACH IN 02 LAYERS) WITH WMM PLANT MIX, DBM 60 MM

COMPACTED THICKNESS, AC 40 MM COMPACTED THICKNESS WITH HMP MIX

INCLUDING CLEANING OF ROAD SURFACE, APPLICATION OF PRIME COAT, TACK

COAT, ROLLING AND COMPACTION AS PER MORT&H SPECIFICATIONS ON ROAD

KHOTAKPA-TSHOBALEY BETWEEN KM 61.546 TO KM 76.500 UNDER 64 RCC/19 BRTF

OF PROJECT DANTAK IN EASTERN BHUTAN.

1. The contractor has to make his own arrangement for all stores/materials required for
completion of the entire work contracted for.

(Signature of the Contractor)

S Particulars A/U Rate at which | Place of | Remarks
No stores will be issue
issued to the
contractor
Nil
EE(C)
SwW

For Accepting Officer




CA NO. CE (P) DANTAK/ OF 2022-23 Serial Page No.204
TENDER NO. CE (P) DANTAK/ 01 /2022-23
SCHEDULE "C’

LIST OF TOOLS AND PLANT (OTHER THAN TRANSPORT) WHICH WILL BE HIRED TO
THE CONTRACTOR)

PROVIDING, LAYING, SPREADING AND COMPACTION OF WMM 200 MM
COMPACTED THICKNESS (100MM EACH IN 02 LAYERS) WITH WMM PLANT MIX,
DBM 60 MM COMPACTED THICKNESS, AC 40 MM COMPACTED THICKNESS WITH
HMP MIX INCLUDING CLEANING OF ROAD SURFACE, APPLICATION OF PRIME
COAT, TACK COAT, ROLLING AND COMPACTION AS PER MORT&H
SPECIFICATIONS ON ROAD KHOTAKPA-TSHOBALEY BETWEEN KM 61.546 TO KM
76.500 UNDER 64 RCC/19 BRTF OF PROJECT DANTAK IN EASTERN BHUTAN

S/ | Quantity/ | Details Hire charges | Stand by Place of | Remarks
No | Particulars| of crew | per unit per | charges per issue by
supplied | working day | unit per OFF name
day
NIL
SCHEDULE D’

TRANSPORT TO BE HIRED TO THE CONTRACTOR

PROVIDING, LAYING, SPREADING AND COMPACTION OF WMM 200 MM
COMPACTED THICKNESS (100MM EACH IN 02 LAYERS) WITH WMM PLANT MIX, DBM
60 MM COMPACTED THICKNESS, AC 40 MM COMPACTED THICKNESS WITH HMP MIX
INCLUDING CLEANING OF ROAD SURFACE, APPLICATION OF PRIME COAT, TACK
COAT, ROLLING AND COMPACTION AS PER MORT&H SPECIFICATIONS ON ROAD
KHOTAKPA-TSHOBALEY BETWEEN KM 61.546 TO KM 76.500 UNDER 64 RCC/19
BRTF OF PROJECT DANTAK IN EASTERN BHUTAN.

S/No | Quantity/Particulars | Rate per unit Place of issue Remarks
per working
day
NIL
EE(C)
SSW

(Signature of the Contractor) For Accepting Officer



CA NO. CE (P) DANTAK/ OF 2022-23 Serial Page No.205
TENDER NO. CE (P) DANTAK/ 01 /2022-23

ACCEPTANCE

alterations have been made in this documents and as evidence that these

alterations were made before the execution of this contract agreement, they have been
initialed by the contractor and Shri :
HQ CE (P) DANTAK. The said Officer(s) is/are hereby authorised to sign and initial on my
behalf the documents, forming part of the contract on my behalf.

The above tender was accepted by me on......... day of .......... 2022, on behalf of the

President of India for the contract sum of Rs (Rupees

Only) at the item rates quoted in Schedule ‘A’ in

favour of

Signature

Brig

Chief Engineer

Project Dantak

Accepting Officer
For and on behalf of the President of India

Signed this day of 2022

EE(C)
SW
(Signature of the Contractor) For Accepting Officer



CA NO. CE (P) DANTAK/ OF 2022-23 Serial Page N0.206
TENDER NO. CE (P) DANTAK/ 01 /2022-23

TENDER
To
The President of India
Through the Chief Engineer
Project DANTAK* (*Referred to also as Accepting Officer elsewhere in the tender
documents).

Having examined and perused the following documents forming part of tender documents :-

Particular/technical specifications.

Ministry of Road Transport & Highways (MoRTH) specifications for Road and Bridge
works (Fifth Revision) published by Indian Road Congress New Delhi.

Detailed specifications/other tender documents.

Schedule ‘A’, ‘B’, ‘C’ & ‘D’ attached here to

Special Conditions of the Contract

General Conditions of Contracts IAFW-2249 (1989 Print) including amendments 1 to
48 and errata No 1 to 20.

7. All other documents forming part of tender documents

N

o0k w

Should this tender be accepted, |/We agree:-

To execute all the works referred to in the said documents upon the terms and
conditions contained or referred to therein at the item rates continued in the aforesaid
Schedule ‘A’ or at such other rates to be fixed under the provision of condition 62 of IAFW-
2249 and to carry out such deviations as may be ordered vide condition 7 of General
Condition of Contacts up to a maximum of 10 percent and further agree to refer all disputes
as required by condition 70 & 71 of the General Conditions of the contract (IAFW-2249) to the
Sole Arbitration of an serving Engineer Officer to be appointed by the Director General
Border Roads, New Delhi or in his absence, by the officer officiating as Director
General Border Roads, whose decision shall be final, conclusive and binding. However, in
case of disputes with PSC and or PSU the same will be referred to a Sole Arbitrator to be
appointed by Secretary, Bureau of Public Sector Enterprises (refer Special condition 24 of
tender documents).

Signature of Contractor

in the capacity of duly
Witness: authorized to sign the tender for and on behalf
(Name in Block letters) of M/s
Address-------------- (In Block letters)

Postal address: -

EE(C)
SW
(Signature of the Contractor) For Accepting Officer



